DATE 11/ 14/ 00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114001

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PAGE:

ETTI NG DATE: 11/ 14/00

STATE PRQJECT(S): 1410 01- 60
TYPE OF WORK: HI GHWAY STRUCTURES
BIDDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BIDDER NO 2: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
BIDDER NO 3: ZENITH TECH., INC.
BI DDER NO 1
| TEM ESTI MATED UNIT
NUVBER | TEM DESCRI PTI ON UNIT  QUANTITY BID PRICE
20330 REMOVI NG OLD CULVERTS EACH 2. 000 250. 000
20351 REMOVING OLD BRI DGE, STATION LS 1.000  38000. 000
11+25
20401 REMOVI NG PAVEMENT S.Y 240. 000 3. 450
20405 REMOVI NG CURB AND GUTTER L. F. 150. 000 6. 910
20406 REMOVI NG CONCRETE S| DEVWALK S.Y. 70. 000 8. 000
20501 COWNVON EXCAVATI ON C.Y. 100. 000 16. 750
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3000. 000
B 14- 22
21001 STRUCTURE BACKFI LL C. V. 170. 000 16. 000
21301 FI NI SH NG ROADVAY LS 1. 000 1700. 000
30403 CRUSHED AGGREGATE BASE COURSE C. Y. 100. 000 9. 270
41509 CONCRETE PAVEMENT, 9 | NCH S. Y. 240. 000 48. 000
41653 PAVEMENT TI ES EACH 21. 000 10. 000
50201 CONCRETE MASONRY, BRI DGES C.Y. 343. 000 300. 000
50250 CONC MASONRY ANCHORS, TYPE L, EACH 344. 000 9. 000
50301 PRESTRESSED Gl RDER, | TYPE, 28 L.F. 1055. 000 70. 000
50504 H GH STRENGTH BAR STEEL REINF. LB. 3490. 000 0. 490
50511 COATED HI GH STR BAR STL REINF, LB. 51670. 000 0. 490
50626 NON LAM NATED ELASTOVERI C BEAR EACH 42.000 20. 000
50640 STEEL DI APHRAGMB, STRUCTURE  EACH 18. 000 200. 000
B 14- 22
51350 TUBULAR RAILING, TYPE H, STRUC LS 1.000  17500. 000
B 14- 22
51605 RUBBERI ZED MEMBRANE WATERPROCF S. Y. 32. 000 18. 000
52262 RCCP, APRON ENDVWALLS, 18 INCH EACH 1. 000 675. 000
52266 RCCP, APRON ENDVWALLS, 30-1NCH EACH 1. 000 1050. 000
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 150. 000 28. 000
60204 CONCRETE SI DEWALK, 41 NCH S.F. 580. 000 4.000
60602 HEAVY RI PRAP C.Y. 56. 000 50. 000

LOCATI ON 14/ DODGE COUNTY
VINE ST, G TY CF HORI CON
STH 33
DODGE COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
500. 00 300. 000 600. 00
38000. 00 41000. 000 41000. 00
828. 00 6. 000 1440. 00
1036. 50 7.000 1050. 00
560. 00 7.500 525. 00
1675. 00 15. 000 1500. 00
3000. 00 9000. 000 9000. 00
2720. 00 15. 000 2550. 00
1700. 00 5000. 000 5000. 00
927. 00 18. 000 1800. 00
11520. 00 48. 000 11520. 00
210. 00 10. 000 210. 00
102900. 00 300. 000 102900. 00
3096. 00 10. 000 3440. 00
73850. 00 80. 000 84400. 00
1710. 10 0. 600 2094. 00
25318. 30 0. 550 28418. 50
840. 00 25. 000 1050. 00
3600. 00 250. 000 4500. 00
17500. 00 20000. 000 20000. 00
576. 00 15. 000 480. 00
675. 00 525. 000 525. 00
1050. 00 580. 000 580. 00
4200. 00 28. 000 4200. 00
2320. 00 4. 000 2320. 00
2800. 00 45. 000 2520. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
250. 000 500. 00
60000. 000 60000. 00
3. 450 828. 00
6. 910 1036. 50
8. 000 560. 00
16. 750 1675. 00
10000. 000 10000. 00
30. 000 5100. 00
1700. 000 1700. 00
35. 180 3518. 00
48. 000 11520. 00
10. 000 210. 00
372. 000 127596. 00
6.523 2243.91
90. 000 94950. 00
0. 600 2094. 00
0. 700 36169. 00
50. 000 2100. 00
400. 000 7200. 00
24521. 271 24521. 27
25. 000 800. 00
675. 000 675. 00
1050. 000 1050. 00
28. 000 4200. 00
4. 000 2320. 00
94. 000 5264. 00



Date 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NE

PROPOSAL: 20001114001

| TEM

NUVBER | TEM DESCRI PTI ON

ER

UNI'T

REPORT OF THE THREE LOW BI 3 RECEI VED

W SCONSI N DEPARTMVENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

PACE:

LETTI NG DATE: 11/ 14/00

ADJUSTI NG | NLET COVERS
SALVAGED CHAI N LI NK FENCE, 6 F
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERCGENCY ERGCSI
FERTI LI ZER, TYPE B

SEEDI NG TEMPCRARY

SEEDI NG M XTURE NO. 40
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

. BARRICADES, T
TRAFFI C CONTROL,

BARRI CADES, T
WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETCUR
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, EPOX
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 12X24-1NCH
SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, REMOVI NG OLD PI ER, STA
M SC

90004B, UTILITY HANGER | NSERTS
| NSTALLED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT

2. 000 150. 000 300. 00
115. 000 15. 000 1725. 00
1. 000 1. 000 1.00

1. 000 42950. 000 42950. 00
120. 000 8. 600 1032. 00
120. 000 1. 000 120. 00
8. 000 6. 000 48. 00

8. 000 4.000 32.00
210. 000 1. 200 252. 00
210. 000 1. 200 252. 00
420. 000 0. 500 210. 00
1. 000 150. 000 150. 00

1. 000 200. 000 200. 00

1. 000 50. 000 50. 00

3. 000 20. 000 60. 00

2. 000 40. 000 80. 00

1. 000 250. 000 250. 00
80. 000 4.000 320. 00
560. 000 1. 000 560. 00
640. 000 1. 000 640. 00
1000. 000 1. 000 1000. 00
1. 000 250. 000 250. 00
104. 000 3. 000 312. 00
460. 000 2.900 1334. 00
215. 000 6. 500 1397. 50
2.000 325. 000 650. 00
92. 000 3. 800 349. 60
1. 000 5000. 000 5000. 00

1. 000 500. 000 500. 00
...... 363137. 00

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
150. 000 300. 00
44.000 5060. 00
100. 000 100. 00
28300. 000 28300. 00
1. 000 120. 00
0. 800 96. 00
6. 000 48. 00
6. 000 48. 00
2.000 420. 00
2. 000 420. 00
0. 100 42.00
100. 000 100. 00
100. 000 100. 00
50. 000 50. 00
10. 000 30. 00
60. 000 120. 00
250. 000 250. 00
4. 000 320. 00
1. 000 560. 00
1. 000 640. 00
1. 000 1000. 00
250. 000 250. 00
2. 000 208. 00
2.900 1334. 00
6. 500 1397. 50
500. 000 1000. 00
4. 200 386. 40
1500. 000 1500. 00
2000. 000 2000. 00
379822. 40

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
150. 000 300. 00
25. 000 2875. 00
1. 000 1.00
47500. 000 47500. 00
8. 600 1032. 00
1. 000 120. 00
8. 000 64. 00
8. 000 64. 00
1. 250 262.50
1. 250 262. 50
0. 250 105. 00
200. 000 200. 00
250. 000 250. 00
100. 000 100. 00
35. 000 105. 00
50. 000 100. 00
250. 000 250. 00
4. 000 320. 00
1. 000 560. 00
1. 000 640. 00
1. 000 1000. 00
250. 000 250. 00
4.000 416. 00
2.900 1334. 00
6. 500 1397. 50
1500. 000 3000. 00
6. 000 552. 00
5000. 000 5000. 00
700. 000 700. 00
476591. 18



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE E

PROPCSAL: 20001114002

20352

20401
20411
20501
20505
20610

20811
20901
21001
21302

21303

30404
30409
30424
30426
30810
40204
40301
40501
40724
40728
41020
41621

STATE PRQIECT(S):

NG NEER

1640 02-74
1640 02-75

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LUNDA CONSTRUCTI ON COVPANY
EDWARD KRAEMER & SONS
PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

| TEM DESCRI PTI ON UNIT
REMOVI NG CLD BRI DGE, STATION LS
10+000
REMOVI NG CLD BRI DGE, STATION LS
10+086
REMOVI NG PAVEMENT M
REMOVI NG GUARDRAI L M
COVMON EXCAVATI ON VB
MARSH EXCAVATI ON VB
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 25-93
SELECTED BORROW EXCAVATI ON VB
GRANULAR BACKFI LL MB
STRUCTURE BACKFI LL VB
FI NI SH NG ROADVWAY, PRQJECT LS
1640-02-74
FI NI SHI NG ROADWAY, PRQIECT LS
1640-02- 75

CRUSHED AGGREGATE BASE COURSE NG

SHAPI NG SHOULDERS
SALVAGED ASPHALTI C PAVEME
BREAKER RUN STONE
BASE PATCHI NG, ASPHALTI C

ASPHALTI C MATERI AL FOR TACK CO

QWP, ASPHALTI C M XTURE

ASPHALTI C MATERI AL FOR PLANT M

ASPHALTI C CONCRETE PAVEME

DENSI TY | NCENTI VE, ASPHALTIC C

SALVAGED ASPHALTI C PAVEME

CONCRETE PAVEMENT APPROACH SLA

NT, B NG

NT, T

NT, M

I NC.

PACE:

LETTI NG DATE: 11/ 14/00

LOCATI ON 25/ 1 OMA COUNTY
BLUE MOUND CREEK, BRI DGE & APPS
USH 14
I ONA COUNTY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI'T UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
1. 000 25000. 000 25000. 00 20000. 000 20000. 00 39000. 000 39000. 00
1. 000 10000. 000 10000. 00 7000. 000 7000. 00 39000. 000 39000. 00
270. 000 8. 000 2160. 00 8000 2160. 00 6. 000 1620. 00
222. 000 5. 740 1274. 28 5. 750 1276. 50 4.100 910. 20
41. 000 13. 000 533.00 13. 000 533. 00 15. 000 615. 00
690. 000 28.770 19851. 30 28.770 19851. 30 12. 000 8280. 00
1. 000 7500. @O 7500. 00 9500. 000 9500. 00 10000. 000 10000. 00
915. 000 14. 000 12810. 00 14. 000 12810. 00 15. 000 13725. 00
100. 000 18. 000 1800. 00 18. 000 1800. 00 15. 000 1500. 00
260. 000 10. 000 2600. 00 19. 650 5109. 00 15. 000 3900. 00
1. 000 1000. 000 1000. 00 1000. 000 1000. 00 1500. 000 1500. 00
1. 000 1000. 000 1000. 00 1000. 000 1000. 00 1500. 000 160. 00
225. 000 12. 500 2812.50 20. 000 4500. 00 18. 000 4050. 00
212. 000 4.100 869. 20 10. 000 2120. 00 10. 000 2120. 00
103. 000 12. 500 1287. 50 19. 550 2013. 65 19. 550 2013. 65
1600. 000 10. 500 16800. 00 10. 500 16800. 00 10. 100 16160. 00
75. 000 28. 880 2166. 00 28. 880 2166. 00 28. 880 2166. 00
190. 000 0. 300 57.00 0. 300 57. 00 0. 300 57. 00
295. 000 1.430 421. 85 1.430 421. 85 1.430 421. 85
18. 000 230. 000 4140. 00 230. 000 4140. 00 230. 000 4140. 00
295. 000 60. 000 17700. 00 60. 000 17700. 00 60. 000 17700. 00
220. 000 1. 000 220. 00 1. 000 220. 00 1. 000 220. 00
120. 000 38. 690 4642. 80 38. 690 4642. 80 38. 690 4642. 80
92. 000 142. 000 13064. 00 142. 000 13064. 00 142. 000 13064. 00
403. 000 375. 000 151125. 00 380. 000 153140. 00 375. 000 151125. 00

50201

CONCRETE MASONRY, BRI DGES

AR REE



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001114002

| TEM
NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE:

LETTI NG DATE: 11/ 14/00

61803

61910
62401
62505
62702
62815
62816
62817
62819
62821
62860
62905
63003
63008
63827
63830
64202
64302

PROTECTI VE SURFACE TREATMENT

H GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
Cl P CONC PILING DELIV & DRIVE
Cl P CONC PI LI NG, DELIV & DRI VE
STEEL RAILING TYPE W STRUCTU

B- 25-93

RUBBERI ZED MEMBRANE WATERPROOF
RCCP HORZ ELLIP, CL HEIII,
RCCP HORZ ELLI P, ENDWALLS, 122
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
HEAVY Rl PRAP

KG
KG
M
M
LS

M

M
EACH
M

M

VB

STEEL THRI E BEAM STRUCTURE APP M

STEEL PLATE BEAM GUARD, CLASS
PORTABLE CRASH CUSH ONS, DELIV
PORTABLE CRASH CUSHI ONS
STL PLT BM CGRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL ROADS

1640-02-74

MAI NT AND REPAI R OF HAUL ROADS

1640-02- 75

MOBI LI ZATI ON

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

| NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERCSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY ERCS
TURBI DI TY BARRI ERS
FERTI LI ZER, TYPE B

SEEDI NG TEMPCRARY

SEEDING, M XTURE NO. 10
REMOVI NG SI GNS, TYPE |
REMOVI NG SVALL SI GN SUPPCRTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PRQIECT

SI LT FENCE

1640-02-74

M
EACH
EACH
EACH
LS

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
616. 000 2.000
11520. 000 0. 600
29530. 000 0. 800
420. 000 42.000
416. 000 50. 000
1. 000 11000. 000
16. 000 22. 000
57. 000 424.000
4. 000 17%. 000
275. 000 30. 000
275 000 12. 000
150. 000 40. 000
40. 000 102. 450
251. 000 37. 850
2. 000 5000. 000
2. 000 2000. 000
4.000 1767. 140
1. 000 1000. 000
1. 000 1000. 000
1. 000 54000. 000
2. 400 50. 000
2300. 000 3. 000
2300. 000 0. 200
330. 000 1. 550
330. 000 4.190
60. 000 0. 310
4.000 206. 430
4. 000 206. 430
190. 000 25. 660
100. 000 3. 110
25. 000 12. 010
30. 000 14. 230
8. 000 63. 170
8. 000 31. 470
1. 000 500. 000
1. 000 675. 000

1000

54000.
120

6900.

460

511

1382.

204.

825.

825

4875
311.
300
426.
505
251.
500.
675.

13000. 000

21. 000
424.000
1725. 000
32. 800

3. 250
50. 000
102. 450
37. 850
5000. 000
2000. 000
1767. 000
600. 000

600. 000

28000. 000
25. 000
3. 000
0. 200
1.550
4.190
0. 310

206. 430
206. 430
25. 660
3. 110
12. 010
14. 230
63. 170
31. 470
285. 000
675. 000

1632. 40
11520. 00
31006. 50
25200. 00
3180320
13000. 00

336. 00
24168. 00
6900. 00

9020. 00

893. 75

7500. 00
4098. 00

9500. 35
10000. 00
4000. 00
7068. 00

600. 00

600. 00

28000. 00
60. 00
6900. 00
460. 00
511. 50
1382. 70
204. 60
825.72
825.72
4875. 40
311. 00
300. 25
426. 90
505. 36
251.76
285. 00
675. 00

Bl DDER NO 3
UNI T
Bl D PRI CE AMOUNT
3. 000 188. 00
0. 850 9792. 00
0950 28053. 50
49. 000 20580. 00
45. 000 18720. 00
18000. 000 18000. 00
15. 000 240. 00
850. 000 48450. 00
850. 000 3400. 00
19. 000 5225. 00
7.000 1925. 00
45. 000 6750. 00
100. 000 4000. 00
38. 000 9538. 00
5000. 000 10000. 00
2000. 000 4000. 00
2000. 000 8000. 00
250. 000 250. 00
250. 000 250. 00
42000. 000 42000. 00
20. 000 48. 00
1. 250 2875. 00
0. 200 460. 00
4.000 1320. 00
4. 000 1320. 00
0. 300 198. 00
250. 000 1000. 00
300. 000 1200. 00
26. 000 4940. 00
2. 000 200. 00
7.000 175.00
15. 000 450. 00
30. 000 240. 00
30. 000 240. 00
5000. 000 5000. 00
675. 000 675. 00



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001114002

PAGE: 5

LETTI NG DATE: 11/ 14/00

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT

64303 TRAFFI C CONTROL, PRQIECT LS 1. 000 675. 000 675. 00 675. 000 675. 00 675. 000 675. 00
1640-02-75

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 90. 000 1. 000 90. 00 1. 000 90. 00 1. 000 90. 00

64326 TRAFFI C CONTROL, SI GNS DAYS 1080. 000 0. 500 540. 00 0. 500 540. 00 0. 500 540. 00

64506 CEOTEXTILE FABRIC, TYFE HR MR 290. 000 2.500 725. 00 3. 000 870. 00 3. 000 870. 00

64602 PAVEMENT MARKI NG 100 MM EPOX M 430. 000 3. 100 1333. 00 3. 100 1333. 00 3. 100 1333. 00

64642 REMOVI NG PAVEMENT MARKI NGS M 295. 000 1. 400 413. 00 1. 400 413. 00 1. 400 413. 00

64904 TEMP PVMI MRKG, 100 MM REMOVA M 3480. 000 3. 250 11310. 00 3. 250 11310. 00 3. 250 11310. 00

64912 TEMP PVMI MRKG STOP LNE 450MM M 14. 400 15. 000 216. 00 15. 000 216. 00 15. 000 216. 00

65045 CONSTRUCTI ON STAKI NG, SUBGRADE M 17. 000 14.700 249. 90 14. 700 249. 90 8. 480 14. 16

65050 CONSTRUCTI ON STAKI NG, CABC M 17. 000 14.700 249. 90 14.700 249. 90 8. 480 144.16

65060 CONSTRUCTI ON STAKI NG PI PE CUL EACH 2.000 175. 000 350. 00 175. 000 350. 00 200000 400. 00

65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1500. 000 1500. 00 800. 000 800. 00 1126. 000 1126. 00
B-25-93

65080 CONSTRUCTI ON STAKI NG RESURFAC M 106. 000 2. 000 212.00 2. 000 212. 00 1. 800 190. 80

66501 SAW NG EXI STI NG PAVEMENT M 128. 000 4.920 629. 76 5. 000 640. 00 4.920 629. 76

66502 SAW NG CONCRETE PAVEMENT, FULL M 55. 400 9. 680 6. 27 9. 750 540. 15 9. 680 536. 27

90002 M SC M 40. 000 75. 000 3000. 00 200. 000 8000. 00 35. 000 1400. 00
90002A TEMPORARY SHORI NG

90004 M SC LS 1. 000 9000. 000 9000. 00 9000. 000 9000. 00 9000. 000 9000. 00
90004A TEMPORARY TRAFFI C SI GNA

90005 M SC EACH 198. 000 6. 000 1188. 00 11. 500 2277.00 12. 000 2376. 00
90005A BAR COUPLERS, 13 MM BAR

90005 M SC EACH 112. 000 7.000 784. 00 12. 500 1400. 00 15. 000 1680. 00
90005B BAR COUPLERS, 16 MM BAR

90005 M SC EACH 8. 000 12. 000 96. 00 18. 200 145. 60 17. 000 136. 00
90005C BAR COUPLERS, 22 MM BAR

90005 M SC EACH 16. 000 16. 000 256. 00 23. 500 376. 00 19. 000 304. 00
90005D BAR COUPLERS, 25 MM BAR

90501 QWP READY M XED CONC MASONRY F M3 403. 000 15. 900 6407.70 17. 000 6851. 00 16. 000 6448. 00

90502 QWP, MAS STRGIH | NCENTI VE READ DCL 4836. 000 1. 000 4836. 00 1. 000 4836. 00 1. 000 4836. 00

90616 NARKER POSTS, FLEXIBLE, FOR CU EACH 2. 000 77.810 155. 62 77.810 155. 62 50. 000 100. 00

PROPCSAL TOTAL. ...... 585508. 40 600202. 38 645691. 15



Dat e 11/14/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SION OF H GHVWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPCRT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20001114003 ***** A | BI DS HAVE BEEN REJECTED *****

PACE: 6

LETTI NG DATE: 11/ 14/00

STATE PRQJIECT(S): 3050 03-76 LOCATI ON 28/ JEFFERSON COUNTY
3050 03-77 W MADI SON ST, MAUNESHA BRI DGE & AIPS
STH 19

JEFFERSON COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRICT



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114004

STATE PRQJECT(S): 3576 04- 60

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

LOCATI ON 28/ JEFFERSON

Q@UNTY

WCNTY LI NE- STH 26 RD
STH 106
JEFFERSON COUNTY

PACE:

11

LETTI NG DATE: 11/ 14/00

R NO 1 B. R AMON & SONS, |NC
R NO 2 ROCK ROAD COVPANI ES, | NC
R NO 3 PAYNE & DOLAN, | NC

| TEM DESCRI PTI ON UNIT
REMOVI NG OLD CULVERT, STATION LS

LOG M LE 3. 44

REMOVI NG ASPHALTI C SURFACE, BU S.Y.
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
CULVERT PIPE, CLASS IIIl, 36INL.F
APRON ENDWALLS FOR CULVERT PI P EACH
CORRUGATED STEEL CULVERT PI PE, L.F.
STL APRON ENDW. FOR CLVRT PI PE EACH
MAI NTENANCE AND REPAIR OF HAUL LS

MOBI LI ZATI ON LS
ASPHALTI C FLUVES S'Y
WATER MGAL
TOPSO L SY
MULCHI NG S.Y.
SI LT FENCE, DELIVERED L. F.
SI LT FENCE, | NSTALLED L. F.
FERTI LI ZER, TYPE B QW
SEEDI NG M XTURE NO. 30 LB.

ERCSI ON CONTROL SCD, SANDY SO S.Y.

MOVI NG SI GNS, TYPE || EACH
MOVI NG SMALL SI GN SUPPORTS EACH
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS

TRAFFI C CONTROL, BARRI CADES, T DAYS

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 800. 000
1238. 000 2.500
1. 000 1000. 000
6760. 000 6. 480
3643. 500 1. 050
28045. 000 0. 400
1890. 650 155. 000
28045. 000 14. 470
17950. 000 1. 000
80. 000 50. 000
4.000 350. 000
115. 000 21. 000
8. 000 150. 000
1. 000 1. 000
1. 000 7500. 000
24. 000 45. 000
55. 000 14. 000
1311. 000 2.000
774.000 0. 500
400. 000 1. 000
400. 000 1. 000
4. 240 30. 000
428. 260 4.500
30. 000 10. 000
27. 000 30. 000
27. 000 30. 000
1. 000 2500. 000
1. 000 2367.500
1850. 000 0. 750

3095. 00
1000. 00
43804. 80
3825. 68
11218. 00
293050. 75
405811. 15
17950. 00
4000. 00
1400. 00
2415. 00
1200. 00
1.00
7500. 00
1080. 00
770. 00
2622. 00
387.00
400. 00
400. 00
127. 20
1927. 17
300. 00
810. 00
810. 00
2500. 00
2367.50
1387. 50

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
1728. 000 1728. 00
7.500 9285. 00
1200. 000 1200. 00
7.930 53606. 80
1. 000 3643. 50
0. 300 8413. 50
188. 000 355442. 20
13.190 369913. 55
1. 000 17950. 00
35. 500 2840. 00
453. 000 1812. 00
38. 250 4398. 75
333. 000 2664. 00
1. 000 1.00
6000. 000 6000. 00
30. 000 720. 00
16. 000 880. 00
1. 350 1769. 85
1. 000 774.00
1. 500 600. 00
1. 500 600. 00
65. 000 275. 60
5.890 2522. 45
15. 750 472.50
100. 000 2700. 00
50. 000 1350. 00
3500. 000 3500. 00
2367. 500 2367.50
0. 750 1387. 50

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
800. 000 800. 00
6. 250 7737.50
1000. 000 1000. 00
8.510 57527.60
1. 000 3643. 50
0. 370 10376. 65
95. 000 179611. 75
18.920 530611. 40
1. 000 17950. 00
50. 000 4000. 00
350. 000 1400. 00
21. 000 2415. 00
150. 000 1200. 00
100. 000 100. 00
14900. 000 14900. 00
31. 000 744. 00
17. 000 935. 00
2. 000 2622. 00
0. 500 387.00
1. 000 400. 00
1. 000 400. 00
30. 000 127. 20
4.500 1927. 17
10. 000 300. 00
30. 000 810. 00
30. 000 810. 00
2500. 000 2500. 00
2367. 500 2367.50
0. 750 1387. 50



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114004

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PACE:

12

LETTI NG DATE: 11/ 14/00

90004

90004

90004

90004

90004

90004

90004

90030

90030

90338

TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1 NCH, EPOX
LOCATI NG NG PASSI NG ZONES

PVMI' MRKNG, STOP LINE, 12 | NCH
SAW NG EXI STI NG PAVEMENT

M SC

90004A, GRADI NG, SHAPING & FIN
I NTERSECTI ONS, CTH "A" & CARAJ
M SC

90004B, GRADI NG, SHAPING & FIN
| NTERSECTI ON, KLEMENT ROAD

M SC

90004C, GRADI NG, SHAPING & FIN
| NTERSECTI ON, KREUTZ ROAD

M SC

90004D, GRADI NG, SHAPI NG & FI'N
| NTERSECTI ON, POUTSCH ROAD

M SC

90004E, GRADI NG, SHAPING & FIN
| NTERSECTI ON, SCHWEMVER ROAD
M SC

90004F, GRADI NG, SHAPING & FIN
| NTERSECTI ON, BURNHAM ROAD

M SC

90004G GRADI NG, SHAPING & FIN
| NTERSECTI ON, CTH "J"

M SC

90004H, GRADI NG, SHAPING & FIN
| NTERSECTI ON, KUNZ RQOAD

M SC

90004J, GRADI NG, SHAPING & FIN
| NTERSECTI ON, NORTHSHORE ROAD
M SC

90030A, DI TCH CLEAN UP

M SC

90030B, CONCRETE CURB AND GUTT
36-1 NCH, 4-1NCH MOUNTABLE, TYP
GRADI NG, SHAPI NG & FI NI SHI NG
ROCKDALE ROAD

Bl DDER NO 1
ESTI MATED UNIT

UNIT QUANTITY BID PRI CE
DAYS 3700. 000 0. 250
DAYS 8400. 000 0. 300
L.F. 139917. 000 0. 165
M. 7.980 60. 000
L. F. 30. 000 5. 000
L. F. 436. 000 2.000
LS 1. 000 3000. 000
LS 1. 000 700. 000
LS 1. 000 700. 000
LS 1. 000 700. 000
LS 1. 000 700. 000
LS 1. 000 700. 000
LS 1. 000 2000. 000
LS 1. 000 700. 000
LS 1. 000 2000. 000
L. F 150. 000 10. 000
L. F. 1585. 000 8. 830
LS 1. 000 2000. 0@

2520. 00
23086. 31
478. 80
150. 00
872.00
3000. 00

0. 00

700. 00

700. 00

700. 00

700. 00

2000. 00

700. 00

2000. 00

1500. 00

13995. 55

2000. 00

1. 500
1060. 000

1060. 000

1060. 000

1060. 000

1060. 000

1060. 000

1325. 000

1060. 000

1315. 000

5. 000

8. 830

1320. 000

2520. 00
23086. 31
478. 80
150. 00
654. 00
1060. 00

1060. 00

1060. 00

1060. 00

1060. 00

1060. 00

1325. 00

1060. 00

1315. 00

750. 00

13995. 55

1320. 00

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
0. 250 925. 00
0. 300 2520. 00
0. 165 23086. 31
60. 000 478. 80
5. 000 150. 00
1. 500 654. 00
3000. 000 3000. 00
700. 000 700. 00
700. 000 700. 00
700. 000 700. 00
700. 000 700. 00
700. 000 700. 00
2000. 000 2000. 00
700. 000 700. 00
2000. 000 2000. 00
10. 000 1500. 00
8. 750 13868. 75
2000. 000 2000. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114004

| TEM
NUMVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

13

LETTI NG DATE: 11/ 14/00

90342

90343

90357
90394

GRADI NG SHAPI NG & FI NI SHI NG
CHURCH STREET

GRADI NG, SHAPI NG & FI NI SHI NG
BUSSEY STREET

GRADI NG, SHAPI NG & FI NI SHI NG
CONRAD ROAD

GRADI NG, SHAPI NG & FI NI SHI NG
LOGA ROAD

GRADI NG, SHAPI NG & FI NI SHI NG
HARMAQUI ST ROAD

PULVERI ZE & RELAY EXI STNG BASE S.Y. 112540

PROFI LOGRAPH

Bl DDER NO 1
ESTI MATED UNIT
UNI T QUANTITY BID PRI CE

LS 1. 000 700. 000
LS 1. 000 700. 000
LS 1. 000 700. 000
LS 1. 000 700. 000
LS 1. 000 700. 000

000 0.670
LS 1. 000 2000. 000

PROPOSAL TOTAL

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
700. 00 1060. 000 1060. 00
700. 00 1100. 000 1100. 00
700. 00 1060. 000 1060. 00
700. 00 1100. 000 1100. 00
700. 00 1060. 000 1060. 00
75401. 80 0. 610 68649. 40
2000. 00 2500. 000 2500. 00
950589. 21 989286. 76

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
700. 000 700. 00
©00. 000 700. 00
700. 000 700. 00
700. 000 700. 00
700. 000 700. 00
1.030 115916. 20
2500. 000 2500. 00

1027289. 83



Dat e 11/14/00

CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114005

STATE PRQIECT(S):

CONTRACT AND ESTI MATE ENG NEER

3881-01-71
3881-02-71

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 14/ DODGE

CTH Y
DODGE COUNTY

COUNTY

PAGE: 14

LETTI NG DAE: 11/ 14/00

DAIRY RD- CTH V, dLL CREEK BRI DGE & APPS

Bl DDER NO 2
UNIT
BI D PRI CE

BIDDER NO 1 WONDRA EXCAVATI NG, | NC
BI DDER NO 2 PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
Bl DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMVBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
20101 CLEARI NG STA 10. 000 75. 000
20102 CLEARI NG I.D. 8. 000 10. 000
20104 GRUBBI NG STA 10. 000 75. 000
20105 GRUBBI NG . D. 8. 000 10. 000
20330 REMOVI NG OLD CULVERTS EACH 3. 000 125. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 14000. 000
63+20
20401 REMOVI NG PAVEMENT S.Y. 4400. 000 0. 900
20416 REMOVI NG | NLETS EACH 1. 000 250. 000
20501 COVMON EXCAVATI ON CY. 24150. 000 1. 350
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 9000. 000
B- 14- 149
20811 SELECTED BORROW EXCAVATI ON CY 3700. 000 4. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 1500. 000
30404 CRUSHED AGCREGATE BASE COURSE TON 8300. 000 6. 950
30426 BREAKER RUN STONE TON 2200. 000 7.900
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 290. 000 2.500
40301 QWP, ASPHALTI C M XTURE TON 2220. 000 0. 750
40501 ASPHALTI C MATERI AL FOCR PLANT M TON 140. 000 215. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 2220. 000 28. 410
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL 1430. 000 1. 000
50201 CONCRETE MASONRY, BRI DGES cY. 195. 000 265. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 293. 000 2. 000
50305 PRESTRESSED G RDER, | TYPE, 45 L.F. 268. 000 81. 000
50504 H GH STRENGTH BAR STEEL REINF. LB. 5751. 000 0.470
50511 COATED HI GH STR BAR STL REINF, LB. 19940. 000 0.570
50626 NON LAM NATED ELASTOVERI C BEAR EACH 8. 000 35. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 3. 000 650. 000
B-14- 149
51121 STL PILING DELIV & DRIVEN, HP L.F. 224,000 18. 000

125
14000. 000
0. 900
250. 000
1. 350
9000. 000

4. 000
8000. 000
6. 890

6. 080
2.500

0. 750
215. 000
. 410
1. 000
265. 000
2.000

. 000
0. 470
0.50
35. 000
650. 000

18. 000

3960. 00
250. 00
32602. 50
9000. 00

14800. 00
8000. 00
57187.
13376
725
1665
30100.
63070.
1430
51675.
586. 00
2170800
2702. 97
11365. 80
280. 00
1950. 00

4032. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
100. 000 1000. 00
10. 000 80. 00
300. 000 3000. 00
30. 000 240. 00
175. 000 525. 00
15000. 000 15000. 00
1. 900 8360. 00
175. 000 175.00
2. 460 59409. 00
10000. 000 10000. 00
8. 500 31450. 00
3000. 000 3000. 00
6. 890 57187. 00
6. 080 13376. 00
2.500 725. 00
0. 750 1665. 00
215. 000 30100. 00
28. 410 6300. 20
1. 000 1430. 00
300000 58500. 00
4. 000 1172. 00
71. 000 19028. 00
0. 460 2645. 46
0. 500 9970. 00
30. 000 240. 00
500. 000 1500. 00
25. 000 5600. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114005

| TEM
NUVBER

| TEM DESCRI PTI ON

TUBULAR RAILING TYPE F, STRUC

B- 14- 149

RUBBERI ZED MEMBRANE WATERPROOF
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
ALUM NUM COATED CSCP, 12-1NCH
ALUM NUM COATED CSCP, 181 NCH
ALUM NUM COATED CSCP, 24-1NCH
HEAVY Rl PRAP

MEDI UM RANDOM RI PRAP

I NLETS, TYPE 8

I NLET COVERS, TYPE M5
Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS

SALVAGED TOPSO L

MJULCHI NG

ERCSI ON BALES, DELI VERED

EROSI ON BALES

I NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE

I NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS

ERCSI ON MAT, | NSTALLED, CLASS

TURBI DI TY BARRI ERS

I NLET PROTECTI ON, TYPE A
I NLET PROTECTI ON, TYPE B
FERTI LI ZER, TYPE B
SEEDI NG TEMPCRARY
SEEDI NG M XTURE NO. 20
SEEDI NG M XTURE NO. 40

WOOD POSTS, 4X4-1NCH X 10- FT.

CONTRACT AND ESTI MATE ENG NEER

UNI'T

-8

e
mmmm

S8

%)
<

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 8000. 000
24. 000 15. 000
2. 000 65. 000
2. 000 98. 000
4. 000 198. 000
38. 000 16. 000
68. 000 22.500
98. 000 25. 000
226. 000 45. 000
85. 000 32.500
1. 000 1100. 000
1. 000 310. 000
150. 000 5.800
26. 000 8. 500
132. @O 30. 000
50. 000 15. 000
4.000 2000. 000
1. 000 18289. 000
4. 000 100. 000
23000. 000 0. 350
23000. 000 0. 110
250. 000 4.000
250. 000 4.500
3110. 000 0. 750
3110. 000 0. 750
3110. 000 0. 040
1. 000 75. 000
2. 000 170. 000
3060. 000 1. 050
3060. 000 0. 840
130. 000 22. 000
1. 000 40. 000
1. 000 65. 000
15. 000 25. 0@
320. 000 2. 000
625. 000 3. 900
5. 000 4.700
4. 000 40. 000

DI VI SION OF H GHWAYS

2437.50
23.50
160. 00

Bl DDER NO 2

UNIT
BI D PRI CE

8000. 000

15. 000
65. 000
98. 000
198. 000
16. 000
22.500
25. 000

4. 000
32.500
1100. 000
310. 000
6. 000

6. 000

30. 000
13. 500
1825. 000
20000. 000
150. 000

. 350
. 100
. 000
000
500
440
. 100
168. 000
268. 000
1. 100
0600
21. 000
270. 000
270. 000
31. 000
3. 650
4.750
15. 000
32. 000

opoomoo

PAGE

LETTI NG DATE: 11/ 14/00

360. 00
130. 00
196. 00
792. 00
608. 00
530. 00
2450. 00
10170. 00
2762.50
1100. 00
310. 00
900. 00
156. 00
3960. 00
675. 00
7300. 00
20000. 00
600. 00
8050. 00
2300. 00
1500. 00
1500. 00
1555. 00
4478. 40
311. 00
168. 00
58. 00
3366. 00
1836. 00
2730. 00
270. 00
270. 00
465. 00
1168. 00
2968. 75
75. 00
128. 00

Bl DDER NO 3

UNIT
Bl D PRI CE

7000. 000

20. 000
100. 000
125. 000

150. 000

19. 000
24. 000
27.000
25. 000

34. 000

1800. 000
550. 000
8. 000

8. 000

30. 000
13. 500
1825. 000
20000. 000
150. 000

. 570
. 100
. 000
. 000
. 500
. 440
0. 100
168. 000
268. 000

1.100
0. 600
21. 000

270. 000
270. 000
31. 000

3. 650
4.750
15. 000
32. 000

ROOOoOOO

7000. 00

480. 00
200. 00
250. 00
600. 00
722.00
1632. 00
2646. 00
5650. 00
2890. 00
1800. 00
550. 00
1200. 00
208. 00
3960. 00
675. 00
7300. 00
20000. 00
600. 00
13110. 00
2300. 00
1500. 00
1500. 00
155. 00
4478. 40
311. 00
168. 00
536. 00
3366. 00
1836. 00
2730. 00
270. 00
270. 00
465. 00
1168. 00
2968. 75
75. 00
128. 00



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114005

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

PACE:

16

LETTI NG DATE: 11/ 14/00

| TEM DESCRIPTI ON UNIT
WOOD POSTS, 4X6-1NCH X 12-FT. EACH
SIGNS, TYPE I, REFLECTI VE S. F.
REMOVI NG SI GNS, TYPE 11 EACH
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
GEOTEXTI LE FABRI C, TYPE SAS SY
GEOTEXTI LE FABRIC, TYPE R S.Y.
GEOTEXTI LE FABRI C, TYPE HR S.Y
PAVEMENT MARKI NG, 41 NCH, EPOX L.F

LOCATI NG NG PASSI NG ZONES M

CONSTRUCTI ON STAKI NG, SUBGRADE L.

CONSTRUCTI ON STAKI NG, CABC L.

CONSTRUCTI ON STAKI NG, PI PE CUL EA
CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 14- 149

CONSTRUCTI ON STAKING, INITIAL L.F
SAW NG EXI STI NG PAVEMENT L. F.
SAW NG CONCRETE PAVEMENT, FULL L.F.
M SC LS

90004A CONCRETE MASONRY, BRI DG
WATERPROOFI NG ADM XTURE, STR

M SC S Y.
90033A | NSTALLI NG SUBGRADE GEO
FABRI C

MARKER POSTS, FLEXI BLE, FOR CU EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
2. 000 40. 000
22. 360 17. 000
2.000 50. 000
1. 000 2000. 000
1. 000 2500. 000
1800. 000 1. 400
170. 000 1. 500
367. 000 2. 000
8575. 000 0. 330
0. 550 580. 000
3230. 000 0. 650
3230. 000 0. 650
2. 000 150. 000
1. 000 500 000
3300. 000 0. 650
107. 000 2. 250
44.000 2.500
1. 000 1500. 000
15500. 000 0.250
4.000 50. 000

PROPOSAL TOTAL

100.
2000.
2500
2520

255.

734.
2829

3109.
2099

50

209. 50

300.

00

500. 00

2145,
240
110.

1500

00
75
00
00

3875. 00

200.

460482.

00

39

&5. 000
0. 500

0. 500
150. 000
1200. 000

0. 750
2. 000

2.500
1500. 000

0. 250

40. 000

100. 00
3000. 00
2500. 00
2520. 00

255. 00
734. 00
2829.75
453. 75
1615. 00
1615. 00

300. 00
1200. 00

2475. 00
214. 00

110. 00
1500. 00

3875. 00

160. 00

471839. 02

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
36. 000 72.00
15. 000 335. 40
50. 000 100. 00
1500. 000 1500. 00
2500. 000 2500. 00
2.000 3600. 00
3. 000 510. 00
3. 000 1101. 00
0. 330 2829.75
580. 000 319. 00
0. 500 1615. 00
0. 500 1615. 00
150. 000 300. 00
1200. 000 1200. 00
0. 750 2475. 00
2. 000 214. 00
2.500 110. 00
500. 000 500. 00
0. 900 13950. 00
40. 000 160.0

530551. 96



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001114006

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

17

LETTI NG DATE: 11/4/00

Bl DDER NO 3

UNIT
Bl D PRI CE

220. 000
20. 000
750. 000
4800. 000
1500. 000
600. 000
700. 000
1000. 000
1500. 000
600. 000
1400. 000
800. 000
1000. 000

450. 000
4275. 000

2500. 000

12980. 00
1180. 00
750. 00
4800. 00
1500. 00

600. 00
700. 00
1000. 00
1500. 00
600. 00
1400. 00
800. 00
1000. 00

11250. 00
4275. 00

2500. 00

STATE PRQIECT(S): 5591- 00- 73 LOCATI ON 33/ LAFAYETTE COUNTY
5591- 00- 74 DARLI NGTON TO ARGYLE
5591- 01- 75 STH 78, 81
5944 00- 74 LAFAYETTE COUNTY
TYPE OF WORK: GENERAL4CONSTRUCTI ON
5944-04-72
BI DDER NO 1 HOFFMAN CONSTRUCTI ON COVPANI ES A JO NT V
Bl DDER NO 2 MATHY CONSTRUCTI ON COVPANY
Bl DDER NO 3 JAMES PETERSON SONS, | NC
Bl DDER NO 1 BIDDER NO 2
| TEM ESTI MATED UNI T UNI'T
NUVBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG 40M 59. 000 226. 000 13334. 00 226. 000 13334. 00
20104 GRUBBI NG 40M 59. 000 226. 000 13334. 00 226. 000 13334. 00
20301 REMOVI NG OLD CULVERT, STATION LS 1. 000 800. 000 ®0. 00 800. 000 800. 00
10+079
20302 REMOVI NG OLD CULVERT, STATION LS 1. 000 1200. 000 1200. 00 1200. 000 1200. 00
1+815
20303 REMOVI NG OLD CULVERT, STATION LS 1. 000 1200. 000 1200. 00 1200. 000 1200. 00
2+964
20304 REMOVI NG OLD CULVERT, STATION LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00
0+950 "ON' LT
20305 REMOVI NG OLD CULVERT, STATION LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00
4+662 LT
20306 REMOVI NG OLD CULVERT, STATION LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00
11+207
20307 REMOVI NG OLD CULVERT, STATION LS 1. 000 600. 000 600. 00 600. 000 600. 00
14+039
20308 REMOVI NG OLD CULVERT, STATION LS 1. 000 800. 000 800. 00 800. 000 800. 00
15+936 RT
20309 REMOVI NG OLD CULVERT, STATION LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00
16+317 RT
20310 REMOVI NG OLD CULVERT, STATION LS 1. 000 1200. 000 1200. 00 1200. 000 1200. 00
16+457
20311 REMOVI NG OLD CULVERT, STATION LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00
19+033
20330 REMOVI NG OLD CULVERTS EACH 25. 000 500. 000 12500. 00 500. 000 12500. 00
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 4275. 000 4275. 00 4275. 000 4275. 00
4+291. 50
20352 REMOVI NG OLD BRI DGE, STATION LS 1. 000 2500. 000 2500. 00 2500. 000 2500. 00
15+737
20353 REMOVI NG OLD BRIDGE, STATION LS 1. 000 37500. 000 37500. 00 37500. 000 37500. 00

10+428 RT

37500. 000

37500. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PRCPOSAL: 20001114006

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

18

LETTI NG DATE: 11/ 14/00

20612

20630

21001
21102

21103

21302

21303

21304

21305

21401
30404
30424
30426
40204
40301
40501
40722
40728

| TEM DESCRI PTI ON UNI'T
REMOVI NG PAVEMENT M
REMOVI NG CURB AND GUTTER

M
REMOVI NG CONCRETE S| DEWALK M
REMOVI NG GUARDRAI L M
REMOVI NG FENCE M
REMOVI NG | NLETS EA
COMMON EXCAVATI ON VB
ROCK EXCAVATI ON VB
PRESPLI TTI NG ROCK M
EXCAVATI ON FOR STRUCTURES, BRI LS
B-33-72
EXCAVATI ON FOR STRUCTURES, BRI LS
B-33-73
EXCAVATI ON FOR STRUCTURES, BRI LS

B-33-74

EXCAVATI ON FOR STRUCT., RETAIN LS
R 33-1

STRUCTURE BACKFI LL VB

PREP OF FOUNDATI ON FOR ASPH PA LS
5591- 00- 74
PREP OF FOUNDATI ON FOR ASPH PA LS
5944-00- 74

FI NI SHI NG ROADWAY, PROJECT LS
5591-00- 73
FI NI SHI NG ROADWAY, PRQIECT LS
5591- 00- 74
FI NI SHI NG ROADWAY, PRQIECT LS
5944-04- 71
FI NI SHI NG ROADWAY, PRQIECT LS
5944-00- 74
OBLI TERATI NG OLD ROAD M

CRUSHED AGGREGATE BASE COURSE MG
SALVAGED ASPHALTI C PAVEMENT, B MG

BREAKER RUN STONE MG
ASPHALTI C MATERI AL FOR TACK CO L
QWwP, ASPHALTI C M XTURE MG

ASPHALTI C MATERI AL FOR PLANT M MG
ASPHALTI C CONCRETE PAVEMENT, T MG
DENSI TY | NCENTI VE, ASPHALTI C C DOL

CH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

474. 000 5. 000 2370. 00

913. 000 10. 000 9130. 00

501. 000 5. 000 2505. 00

1358. 000 3. 000 4074. 00

12510. 000 1. 640 20516. 40

4. 000 250. 000 DO00. 00

246177. 000 4.010 987169. 77

50221. 000 8.870  445460. 27

2600. 000 23. 320 60632. 00

1. 000 5505. 000 5505. 00

1. 000 1025. 000 1025. 00

1. 000 22000. 000 22000. 00

1. 000 6900. 000 6900. 00

1270. 000 18. 400 23368. 00

1. 000 3000. 000 3000. 00

1. 000 4000. 000 4000. 00

1. 000 300. 000 300. 00

1. 000 300. 000 300. 00

1. 000 400. 000 400. 00

1. 000 300. 000 300. @

1561. 000 8. 000 12488. 00

10906. 000 5.150 535115. 90

26708. 000 2. 880 76919. 04

10769. 000 5. 840 62890. 96

34092. 000 0. 300 10227. 60

55919. 000 0. 420 23485. 98

3351. 000 214. 000 717114. 00

55919. 000 13. 300 743722.70

39490. 000 1. 000 39490. 00

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
5. 000 2370. 00
10. 000 9130. 00
5. 000 2505. 00
3. 000 4074. 00
1.580 19765. 80
250. 000 1000. 00
4. 010 987169. 77
8. 870 445460. 27
23. 320 60632. 00
5505. 000 5505. 00
1025. 000 1025. 00
22000. 000 22000. 00
6900. 000 6900. 00
18. 400 23368. 00
1000. 000 1000. 00
1000. 000 1000. 00
300. 000 300. 00
300. 000 300. 00
400. 000 400. 00
300. 000 300. 00
8. 000 12488. 00
5. 200 540311. 20
2. 310 61695. 48
6. 800 73229. 20
0. 260 8863. 92
0. 450 25163. 55
198. 000 663498. 00
15. 400 861152. 60
1. 000 39490. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
5. 000 2370. 00
5. 000 4565. 00
4.500 2254.50
3. 600 4888. 80
1. 800 22518. 00
200. 000 800. 00
3.260 802537.02
11. 890 597127. 69
3. 250 8450. 00
5505. 000 5505. 00
1025. 000 1025. 00
22000. 000 22000. 00
6900. 000 6900. 00
18. 400 23368. 00
3000. 000 3000. 00
4000. 000 4000. 00
1000. 000 1000. 00
500. 000 500.0
20000. 000 20000. 00
1000. 000 1000. 00
10. 000 15610. 00
5. 150 535115. 90
2. 880 76919. 04
5. 840 62890. 96
0. 300 10227. 60
0. 420 23485. 98
214. 000 717114. 00
13. 300 743722.70
1. 000 39490. 00



Dat e 11/14/00

CERTI FI ED BY-
CONTRACT AND ESTI MATE ENG NEER

TI TLE

PROPCSAL: 20001114006

| TEM
NUMVBER

| TEM DESCRI PTI ON

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

PACE:

19

LETTI NG DATE: 11/ 14/00

APRON
APRON
APRON
APRON
APRON
APRON

Pl PE,
Pl PE
Pl PE,
Pl PE
Pl FE,
Pl PE,
Pl PE,

ENDWALLS
ENDWALLS
ENDWALLS
ENDWALLS
ENDWALLS
ENDWALLS

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

FOR CULVERT
FOR CULVERT
FOR CULVERT
FOR CULVERT
FOR CULVERT
FOR CULVERT

SALVAGED ASPHALTI C PAVEMENT
ASPHALTI C SURFACE, DETOURS
CONCRETE DRI VEWAY, 150 MMV
CONCRETE PAVEMENT APPRCACH SLA
CONCRETE MASONRY, BRI DGES
CONCRETE MASONRY ANCHORS, TYPE
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER
PRESTRESSED G RDER
CONCRETE MASONRY, RETAI NI NG WA
CONCRETE MASONRY, ENDWALLS

H GH STRENGTH BAR STEEL REI NF.
H GH STRGTH BAR STEEL RH NF, R
COATED HI GH STR BAR STL REI NF,
COATED HI GH STR BAR STL REI NF,
STRUCTURAL CARBON STEEL
NON- LAM NATED ELASTOVERI C BEAR
STEEL DI APHRAGMVS, STRUCTURE
B-33-73

STEEL DI APHRAGMS, STRUCTURE
B-33-74

STL PILE DEL & DRI VEN, HP 250M
STL PILE DEL & DRIVEN, HP 310M
STEEL RAILING TYPE
B-33-72

RUBBERI ZED MEMBRANE
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT

I TYPE, 91
I TYPE, 11

W STRUCTU

WATERPROOF
450 M
600 M
, 750 M
, 900 M
1050

1200

1800

Pl P
Pl P
Pl P
Pl P
Pl P
Pl P

%SZZ%E§§%6§

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
27414. 000 4. 330
100. 000 38. 000
879. 000 35.170
270. 000 138. 260
613. 000 430. 000
20. 000 22. 000
1055. 000 2.700
65. 000 222. 000
241. 000 250. 000
147. 000 400. 000
33. 000 683. 890
9560. 000 1.030
8290. 000 1. 030
40395. 000 1. 200
720. 000 1. 200
235. 000 3. 650
24. 000 128. 000
3. 000 295. 000
16. 000 400. 000
1138. 000 72.000
168. 000 91. 000
1. 000 8565. 000
57. 000 40. 000
756. 000 69. 000
782. 000 82. 000
251. 200 102. 000
87. 800 118. 000
134. 100 156. 000
46. 900 177. 000
48. 800 272.000
12. 000 105. 000
75. 000 145. 000
13. 000 220. 000
5. 000 315. 000
10. 000 535. 000
4.000 630. 000

118702.
3800

30914.
37330
263590

440.

2848

14430

60250.

58800

22568

9846.
8538.
48474.
864.
857
3072
885.

6400

81936.
15288.

8565.

2280

52164.

64124.
25622
10360
20919.
8301.
13273
1260.
10875
2860.
1575.
5350.
2520.

Bl DDER NO 2
UNI'T
Bl D PRI CE AMOUNT
2. 950 8087130
66. 000 6600. 00
35. 70 30914. 43
138. 260 37330. 20
430. 000 263590. 00
22. 000 440. 00
2.700 2848. 50
222.000 14430. 00
250. 000 60250. 00
400. 000 58800. 00
683. 890 22568. 37
1. 030 9846. 80
1. 030 8538. 70
1. 200 48474. 00
1. 200 864. 00
3. 650 857. 75
128. 000 3072. 00
295. 000 885. 00
400. 000 6400. 00
72.000 81936. 00
91. 000 15288. 00
8565. 000 8565. 00
40. 000 2280. 00
69. 000 52164. 00
82. 000 64124. 00
102. 000 25622. 40
118. 000 10360. 40
156. 000 20919. 60
177. 000 8301. 30
272.000 13273. 60
105. 000 1260. 00
145. 000 10875. 00
220. 000 2860. 00
315. 000 1575. 00
535. 000 535000
630. 000 2520. 00

Bl DDER NO 3
UNI'T
BI D R CE AMOUNT
4.330 118702. 62
38. 000 3800. 00
36. 000 31644. 00
100. 000 27000. 00
430. 000 263590. 00
22. 000 440. 00
2.700 2848. 50
222. 000 14430. 00
250. 000 60250. 00
400. 000 58800. 00
588. 000 19404. 00
1.030 9846. 80
1.030 8538. 70
1. 200 48474.00
1. 200 864. 00
3. 650 857. 75
128. 000 3072. 00
295. 000 88500
400. 000 6400. 00
72.000 81936. 00
91. 000 15288. 00
8565. 000 8565. 00
40. 000 2280. 00
53. 000 40068. 00
69. 000 53958. 00
99. 000 24868. 80
115. 000 10097. 00
125. 000 16762. 50
170. 000 7973. 00
235. 000 11468. 00
85. 000 102000
140. 000 10500. 00
230000 2990. 00
340. 000 1700. 00
550. 000 5500. 00
600. 000 2400. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001114006

| TEM
NUVBER

Rl PRAP
HEAVY
REI NF
REI NF
REI NF
REI NF
REI NF
MANHCL
MANHCL
I NLETS
I NLETS

RECONSTRUCTI NG MANHCLES

| TEM DESCRI PTI ON
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL PI PE ARCH, 18
STL APRON ENDW. FR PI PE ARCH 1
CORRUGATED STEEL PI PE CATTLE P
STL APRN ENDW. FR CLVT PI PE SL
STL APRN ENDW. FR CLVT PI PE SL
STL APRN ENDW. FR CLVT PI PE SL
RCCP, APRON ENDWALLS 300 MM

RCCP, APRON ENDWALLS, 600 WM

RCCP, APRON ENDWALLS, 1200 MM
RCCP HORZ ELLIP, CL HEIII,
RCCP HORZ ELLI P, ENDWALLS, 490
CONCRETE CURB AND GUTTER, 750
CONCRETE SI DEWALK, 100 MM
CONCRETE STEPS
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG CONCRETE

Rl PRAP
CONC PI PE,
CONC PI PE
CONC PI PE,
CONC PI PE
CONC PI PE
ES, TYPE 1
ES, TYPE 3
, TYPE 3

, TYPE 9

MANHOLE COVERS, TYPE J
I NLET COVERS, TYPE C
I NLET COVERS, TYPE H
I NLET COVERS, TYPE M5

ADJUSTI NG MANHOLE COVERS

ADJUSTI NG | NLET COVERS
Pl PE UNDERDRAI N, 150 WM
Pl PE UNDERDRAI N, UNPERFCRATED, M
DRAI N Tl LE EXPLORATI ON

49

SS
SS
SS
SS
SS,

CONTRACT AND ESTI MATE ENG NEER

UNI'T

M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

4.000 1195. 000
25. 000 226 000
2. 000 1090. 000
86.600 262.500
118. 000 270. 000
2.000 425. 000
2. 000 1000. 000
4.000 303. 000
4. 000 450. 000
2. 000 1100. 000
89. 600 151. 000
12. 000 600. 000
2574. 000 28.810
569. 000 28.530
76. 000 376. 740
24. 000 19. 680
24. 000 30. 000
65. 000 80. 000
338. 000 40. 000
585. 000 40. 000
128. 100 85. 000
97. 000 105. 000
327. 600 133. @O
39. 500 290. 000
32.1® 85. 000
3. 000 1100. 000
7.000 1800. 000
20. 000 630. 000
10. 000 1200. 000
4.000 550. 000
8. 000 325. 000
2. 000 350. 000
20. 000 420. 000
20. 000 230. 000
29. 000 310. 000
7.000 260. 000
127. 000 25. 000
50. 000 25. 000
120. 000 5. 000

4780. 00
5650. 00
2180. 00
22732.50
31860. 00
850. 00
2000. 00
1212. 00
1800. 00
2200. 00
13529. 60
7200. 00
74156. 94
16233. 57
28632. 24
472. 32
720. 00
5200. 00
13520. 00
23400. 00
10888.50
10185. 00
43570. 80
11455. 00
2728.50
3300. 00
12600. 00
12600. 00
12000. 00
2200. 00
2600. 00
700. 00
8400. 00
4600. 00
8990. 00
1820. 00
3175. 00
1250. 00
600. 00

Bl DDER NO 2

UNI'T

BI D PRI CE

1195. 000
226. 000
1090. 000
262.500
270. 000
425. 000
1000. 000
303. 000
450. 000
1100. 000
151. 000
600. 000
28. 810
28.530
376. 740
19. 680
30. 000
80. 000
40000
40. 000
85. 000
105. 000
133. 000
290. 000
85. 000
1100. 000
1800. 000
630. 000
1200. 000
550. 000
325. 000
350. 000
420. 000
230. 000
310. 000
260. 000
10. 000
20. 000
5. 000

PAGE:

20

LETTI NG DATE: 11/ 14/00

4780. 00
5650. 00
2180. 00
22732.50
31860. 00
850. 00
2000. 00
1212. 00
1800. 00
2200. 00
13529. 60
7200. 00
74156. 94
16233. 57
28632. 24
472.32
20. 00
5200. 00
13520. 00
23400. 00
10888. 50
10185. 00
43570. 80
11455. 00
2728.50
3300. 00
12600. 00
12600. 00
12000. 00
2200. 00
2600. 00
700. 00
8400. 00
4600. 00
8990. 00
1820. 00
1270. 00
100000
600. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
1400. 000 5600. 00
300. 000 7500. 00
1147. 000 2294. 00
360. 000 31176. 00
235. 000 27730. 00
350. 000 700. 00
854. 000 1708. 00
341. 000 1364. 00
531. 000 2124.00
1000. 000 2000. 00
131. 000 11737. 60
540. 000 6480. 00
34. 000 8316. 00
36. 000 20484. 00
25.500 16378. 00
19. 680 472.32
30. 000 720. 00
60. 000 3900. 00
45. 000 15210. 00
42.000 24570. 00
103. 000 13194. 30
110. 500 10718. 50
141. 000 46191. 60
321. 000 12679. 50
103. 000 3306. 30
856. 000 2568. 00
1745. 000 12215. 00
568. 000 11360. 00
1080. 000 10800. 00
500. 000 2000. 00
234. 000 1872. 00
236. 000 472.00
308. 000 6160. 00
211. 500 426. 00
300. 000 8700. 00
300000 2100. 00
25. 000 3175. 00
25. 000 1250. 00
20. 000 2400. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001114006

| TEM
NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE:

21

LETTI NG DATE: 11/ 14/00

REI NF CONC ENDWALLS FOR UNDERD EACH
STEEL THRI E BEAM STRUCTURE APP M
STEEL PLATE BEAM GUARD, CLASS M
MARKER POSTS FOR RI GHT OF WAY EACH
ANCHOR ASSEMB FOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSORB T EACH

CHAIN LINK FENCE, 1.2 M

M

MAI NT AND REPAI R OF HAUL RQADS LS

5944-04- 71

MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
ASPHALTI C FLUMVES

WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES,

SI LT FENCE, DELI VERED

SI LT FENCE

| NSTALLED

SI LT FENCE MAI NTENANCE

ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON

MAT,
MAT,
MAT,
VAT,
MAT,
VAT,
MAT,
MAT,
MAT,
VAT,

SEEDI NG M XTURE NO. 10
SEEDI NG M XTURE NO. 40

LAVWN SOD

DELI VERED,
I NSTALLED
DELI VERED,
| NSTALLED
DELI VERED,
I NSTALLED,
DELI VERED,
I NSTALLED

| NSTALLED

CLASS
CLASS
CLASS
CLASS
CLASS
Q@.ASS
CLASS
CLASS

DELIV, CLASS II1I,
I NSTLD, CLASS I1I1
TURBI DI TY BARRI ERS
I NLET PROTECTI ON, TYPE A
I NLET PROTECTI ON, TYPE C
FERTI LI ZER, TYPE B
SEEDI NG TEMPCRARY

ERCSI ON CONTROL SCD

LS
EACH
M
KL
M
MR
EACH
EACH

<<Z

SSSRSSIRRIIR/E

55665655

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
2. 000 110. 000
97. 200 gi. 880
1029. 000 34. 130
510 000 44.730
4. 000 113. 000
26. 000 1730. 000
103. 000 28. 000
1. 000 100. 000
1. 000 73500. 000
40. 000 100. 000
397. 900 45. 000
2860. 000 4.000
444708. 000 0. 500
444708. 000 0. 110
1480. 000 3. 000
1480. 000 4.490
4667. 000 3. 000
4667. 000 3. 000
8834. 000 0. 010
880. 000 0. 600
880. 000 0. 660
6470. 000 0. 600
6470. 000 0. 660
1055. 000 0. 740
1055. 000 0. 660
9105. 000 1. 400
9105. 000 0. 660
3290. 000 8. 290
3290. 000 1. 500
640. 000 21. 750
12. 000 87. 290
28. 000 25. 000
23872. 000 0. 540
5155. 000 5. 610
6000. 000 8. 500
911. 000 10. 130
4860. 000 3. 070
3150. 000 3. 100

452.
44980.
2884.
100.

73500.
4000
17905.
11440
222354.
48917
4440
6645
14001.
14001.
88.
528
580.
3882.
4270.
780.
696.
12747
6009
27274.
4935.
13920.
1047
700.
12890
28919.
51000
9228
14920
9765.

00
00
00
00

00
00

110. 000
94. 880
34.130
44.730
113. 000
1730. 000
45. 650
100. 000

62900. 000

100. 000

25. 000
4.100
0. 500
0. 110
3
4

8. 500
10. 130
3. 070
3. 100

452. 00
44980. 00
4701. 95
100. 00

62900. 00
4000. 00
9947. 50

11726. 00

22235400

48917. 88
4440. 00
6645. 20
4667. 00

18668. 00
2208. 50

528. 00
580. 80
3882. 00

4270. 20

780. 70
696. 30

12747.00
6009. 30

27274.10
4935. 00

13920. 00
1047. 48

700. 00

12890. 88

28919. 55

51000. 00

9228. 43

14920. 20
9765. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
135. 000 270. 00
99. 000 9622. 80
30. 600 31487. 40
36. 000 18360. 00
113. 000 452. 00
1620. 000 42120. 00
28. 000 2884. 00
500. 000 500. 00
106000. 000 10600000
63. 000 2520. 00
60000 23874. 00
4. 000 11440. 00
0. 560 249036. 48
0. 110 48917. 88
5. 400 7992. 00
5. 400 7992. 00
2.950 13767. 65
2.950 13767. 65
0. 900 7950. 60
0. 530 466. 40
0. 540 475. 20
0. 540 3493. 80
0. 540 3493. 80
0. 540 569. 70
0. 450 474.75
0. 950 8649. 75
0. 600 5463. 00
7.200 23688. 00
7.200 23688. 00
27.000 17280.0
90. 000 1080. 00
40. 50 1134. 00
0. 540 12890. 88
4.590 23661. 45
9. 000 54000. 00
9. 900 9018. 90
2. 880 13996. 80
2.700 8505. 00



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114006

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

22

LETTI NG DATE: 11/ 14/00

64305

64306

64318
64321
64326
64503
64505
64506
64601
64602
64618
64636
64710
64718
64774
64782
65040
65045

| TEM DESCRI PTI ON UNIT
DELI NEATOR PCSTS EACH
DELI NEATCRS EACH
WOOD POSTS, 100 X 150 MM X 3.7 EAGH

WOOD POSTS, 100 X 150 MM X 4.3 EACH

SICGNS, TYPE I, REFLECTIVE M
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SVALL SI GN SUPPORTS  EACH

OVERHEAD S| GN SUPPORT, STRUCTU LS
S 33-1
OVERHEAD S| GN SUPPORT, STRUCTU LS
S 33-2

FI ELD LABORATORY LS
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL, PRQIECT LS
5591- 00- 73

TRAFFI C CONTROL, PRQIECT LS
5591- 00- 74

TRAFFI C CONTROL, PRQIECT LS
5944-00- 74

TRAFFI C CONTROL, PRQIECT LS
5944-04- 71

TRAFFI C CONTROL, PRQIECT LS
5944-04-72

TRAFFI C CONTROL, BARRI CADES, T DAYS

TRAFFI C CCNTRCL: WARNI NG LI GHT DAYS

TRAFFI C CONTROL, SI GNS DAYS
GEOTEXTI LE FABRI C, TYPE DF M
GEOTEXTI LE FABRIC, TYPE R M
GEOTEXTI LE FABRI C, TYPE HR M
PAVEMENT MARKI NG, 100 M PAIN M
PAVEMENT MARKI NG, 100 WM EPOX M

PVMI' MRKNG, CHANNELI ZI NG 200 M
LOCATI NG NG PASSI NG ZONES KM
PVMI' MRKNG, STOP LINE, 450 WM M
PVMI' MRKNG, CROSSWALK, 150 MM M
PVWI MRKNG, DI AGONAL, 600 MM M
PAVEMENT MARKI NG, CURB RAMP, E M
CONSTRUCTI ON STAKI NG, STORM SE EACH
CONSTRUCTI ON STAKI NG, SUBGRADE M

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNIT UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE
4.0m 20. 000 80. 00 35. 400
8. 000 5. 000 40. 00 14. 840
41. 000 35. 000 1435. 00 52. 090
120. 000 48. 000 5760. 00 55. 680
127. 070 135. 000 17154. 45 165. 460
309. 000 10. 000 3090. 00 20. 000
199. 000 10. 000 1990. 00 20. 000
1. 000 5800. 000 5800. 00 5800. 000
1. 000 5800. 000 5800. 00 5800. 000
1. 000 3000. 000 3000. 00 3500. 000
1. 000 7000. 000 7000. 00 6000. 000
1. 000 3000. 000 3000. 00 3000. 000
1. 000 1400. 000 1400. 00 1400. 000
1. 000 1400. 000 1400. 00 1400. 000
1. 000 3000. 000 3000. 00 3000. 000
1. 000 3000. 000 3000. 00 3000. 000
12288. 000 0. 500 6144. 00 0. 500
24576. 000 0. 200 4915. 20 0. 200
31608. 000 0. 400 12643. 20 0. 400
255. 000 3.790 966. 45 2.000
856. 000 3. 000 2568. 00 2. 000
1020. 000 2.630 2682. 60 3. 250
23680. 000 0. 220 5209. 60 0. 220
89249. 200 0. 530 47302. 08 0. 530
201. 000 2.140 430. 14 2.140
21.700 55. 000 1193. 50 55. 000
42.000 11. 600 487. 20 11. 600
145. 000 11. 220 1626. 90 11. 220
16. 000 11. 600 185. 60 11. 600
210. 000 11. 220 2356. 20 11. 220
40. 000 120. 000 4800. 00 120. 000
10291. 600 1. 250 12864. 50 1. 250

6681. 60
21025. 00
6180. 00
3980. 00
5800. 00

5800. 00

3500. 00
6000. 00
3000. 00

1400. 00

1400. 00

3000. 00

3000. 00

6144. 00
4915. 20
12643. 20
510. 00
1712. 00
3315. 00
5209. 60
47302. 08
430. 14
1193. 50
487. 20
1626. 90
185. 60
2356. 20
4800. 00
12864. 50

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
20. 000 80. 00
5. 000 40. 00
54. 000 2214. 00
58. 500 7020. 00
144. 000 18298. 08
10. 000 3090. 00
10. 000 1990. 00
7200. 000 7200. 00
7200. 000 7200. 00
1500. 000 1500. 00
5000. 000 5000. 00
3000. 000 3000. 00
1400. 000 1400. 00
1400. 000 1400. 00
3000. 000 3000. 00
3000. 000 3000. 00
0. 500 6144. 00
0. 200 4915. 20
0. 400 12643. 20
3.790 966. 45
2.700 2311. 20
2.630 2682. 60
0. 280 6630. 40
0. 530 47302. 08
2. 140 430. 14
55. 000 1193. 50
11. 600 487. 20
11. 220 1626. 90
11. 600 185. 60
11. 200 2352. 00
120. 000 4800. 00
1. 250 12864. 50



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001114006

| TEM
NUVBER

| TEM DESCRI PTI ON UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDERNO 2

UNIT

BI D PRI CE

PAGE: 23

LETTI NG DATE: 11/ 14/00

Bl DDER NO 3
UNIT
BI D PRI CE

65068
65069
65080
65219
65912
66501
66502
90001

90001

90002

90002

90002

90003

90003

90004

90004

CONSTRUCTI ON STAKI NG, CABC

CONSTRUCTI ON STAKI NG, CURB, CU
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L

CONSTRUCTI ON STAKI NG, STRUCT L
B-33-73

CONSTRUCTI ON STAKI NG, STRUCT L
B-33-74

CONSTRUCTI ON STAKI NG, STRUCT L
R 33-1

CONSTRUCTI ON STAKI NG, STRUCT L
R 33-2

CONSTRUCTI ON STAKI NG, RESURFAC
NONMVETALLI C CONDUI T, SCHEDULE
LUM NAI RES, UNDERDECK, 150 W
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A REMOVI NG STORM SEVER, 4
M SC

90001B CONCRETE CURB AND GUTTE
TYPE D, 100MM MOUNTABLE

M SC

90002A ARCHI TECTURAL SURFACE T
M SC

90002B MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R 33-2

M SC

90002C MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R 33-3

M SC

90003A TEMPCRARY STONE DI TCH C
M SC

90003B SPRI NG UNDERDRAI N

M SC

90004A BOAT TRAFFI C CONTROL

M SC

90004B PREPARATI ON AND COATI NG
FLANGES, B-33-74

Bl DDER NO 1
ESTI MATED UNIT
QUANTI TY BID PRI CE
M 9612. 600 1.320
M 4133. 000 3. 080
EACH 71. 000 100. 000
LS 1. 000 400. 000
LS 1. 000 400. 000
LS 1. 000 400. 000
LS 1. 000 400. 000
LS 1. 000 400. 000
M 15509. 000 0. 350
M 102. 000 1.760
EACH 1. 000 650. 000
M 479. 000 3. 250
M 263. 000 9. 990
M 25.500 35. 000
M 1700. 000 31. 600
MR 280. 000 55. 000
M 205. 000 240. 860
M 125. 000 240. 860
VB 153. 000 30. 000
VB 5. 400 200. 000
LS 1. 000 6000. 000
LS 1. 000 1000. 000

12688. 63
12729. 64
7100. @
400. 00
400. 00
400. 00
400. 00
400. 00
5428. 15
179. 52
650. 00
1556. 75
2627. 37
892. 50

53720. 00

15400. 00

49376. 30

30107. 50

4590. 00

1080. 00

6000. 00

1000. 00

400. 000
400. 000
400. 000
400. 000
0. 350
1.760
5000. 000
5. 000
10. 000
35. 000

31. 600

55. 000

240. 860

240. 860

30. 000

200. 000

6000. 000

1000. 000

12688. 63
12729. 64
7100. 00

400. 00
400. 00
400. 00
400. 00
400. 00
5428. 15
179. 52
5000. 00
2395. 00
2630. 00
892. 50

53720. 00

15400. 00

49376. 30

30107. 50

4590. 00

1080. 00

6000. 00

1000. 0

1. 320
3. 080
100. 000
400. 000
400. 000
400. 000
400. 000
1400. 000
0. 350
1.760
650. 000
3. 280
9. 500
90. 000

45, 950

55. 000

290. 790

290. 790

20. 000

360. 000

6000. 000

1000. 000

12688. 63
12729. 64
7100. 00

400. 00
400. 00
400. 00
400. 00
1400. 00
5428. 15
179. 52
650. 00
1571.12
2498. 50
2295. 00

78115. 00

15400. 00

59611. 95

36348. 75

3060. 00

1944. 00

6000. 00

1000. 00



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114006

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF HI GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNIT
BI D PRI CE

PACE:

24

LETTI NG DATE: 11/ 14/00

| TEM
NUMVBER | TEM DESCRI PTI ON UNIT
90004 M SC LS

90004C TUBULAR RAILING TYPE F
STRUCTURE B-33-74

90004 M SC LS
90004D TUBULAR RAILING TYPE F
STRUCTURE R 33-1

90004 M SC LS
90004E CONSTRUCTI ON STAKING S
LAYQUT, STRUCTURE R 33-3

90005 M SC EACH
90005A ANCHCOR ASSEMBLI ES, LIGH

90005 M SC EACH
90005B ADJUSTI NG VALVE BOXES

90005 M SC EACH
90005C JUNCTI ON BOXES, 100 X 1

90005 M SC EACH
90005D UTI LI TY LI NE OPENI NGS

90005 M SC EACH
90005E CONCRETE MASONRY ANCHOR

NO 16M BARS

90006 M SC MG
90006A CRUSHED STONE BASE COUR

90012 M SC 40M
90012A CRUSHED AGGREGATE BASE
AUTOGRADI NG

90012 M SC 40M
90012B PROOF ROLLI NG

90329 GCRADE, SHAPE & FI NIl SH FOR BEAM EACH

90357 PULVERI ZE & RELAY EXI STNG BASE M2

90365 QWP, BASE COURSES MG

90394 PROFI LOGRAPH LS
PRQIECT 5944-04-71

90474 PREBCRI NG STEEL PI LI NG M

90501 QVP READY M XED CONC MASONRY F MB

90502 QWP, MAS STRGTH | NCENTI VE READ DOL

90555 STRUCT REPAI NT, RECYCLED ABRAS LS
B-33-74

90560 NEG PRES CONTAIN & COLL WASTE LS

B-33-74

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 36000. 000
1. 000 12500. @O
1. 000 1200. 000
3. 000 165. 000
23. 000 150. 000
1. 000 220. 000
5. 000 120. 000
68. 000 33. 000
15273. 000 6. 200
164. 000 160. 000
355. 000 40. 000
4. 000 600. 000
93600. 000 0. 790
119179. 000 0.190
1. 000 5000. 000
12. 000 575. 000
613. 000 22. 000
7356. 000 1. 000
1. 000 32000. 000
1. 000 4000. 000

36000. 00

12500. 00

1200. 00

495. 00

3450. 00

220. 00

600. 00

2244.00

94692. 60

26240. 00

14200. 00

2400. 00
73944. 00
22644. 01

5000. 00

6900. 00
13486. 00
7356. 00
32000. 00

4000. 00

36000. 000
12500. 000
1000. 000

165. 000
150. 000
500. 000
120. 000

33. 000

5. 850

164. 000

40. 000

600. 000
0.720
0. 280
6000. 000

575. 000
22. 000

1. 000
3D00. 000

4000. 000

36000. 00

12500. 00

1000. 00

495. 00

3450. 00

500. 00

600. 00

2244.00

89347. 05

26896. 00

14200. 00

2400. 00
67392. 00
33370. 12

6000. 00

6900. 00
13486. 00
7356. 00
32000. 00

4000. 00

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
36000. 000 36000. 00
12500. 000 12500. 00
400. 000 400. 00
165. 000 495. 00
100. 000 2300. 00
220. 000 220. 00
350. 000 1750. 00
33. 000 2244. 00
6. 200 94692. 60
160. 000 26240.0
10. 000 3550. 00
2054. 000 8216. 00
0. 790 73944. 00
0.190 22644.01
5000. 000 5000. 00
575. 000 6900. 00
22. 000 13486. 00
1. 000 7356. 00
32000. 000 32000. 00
4000. 000 4000. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114006

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCR OF THE THREE LOW BI DS RECEI VED

PAGE: 25

LETTI NG DATE: 11/ 14/00

PORTABLE DECONTAM NATI ON FACIL LS
B-33-74

TEMPCRARY COVER PLATES EACH
MARKER POSTS, FLEXI BLE, FOR CU EACH
SAFETY FENCE M
TRAFFI C CONTROL, COVERI NG SI GN EACH
ON THE-JOB TRAI NI NG ASP-1 HRS
M SC M
90002D TEMPCRARY SHORI NG

PROPCSAL TOTAL. .. ....

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

1. 000 1000. 000 1000. 00

29. 000 70. 000 2030. 00

150. 000 18. 000 2700. 00

150. 000 11. 300 1695. 00

4. 000 50. 000 200. 00

2600. 000 2. 000 5200. 00

12. 000 175. 000 2100. 00

6835657. 12

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
1000. 000 1000. 00
70. 000 2030. 00
18. 000 2700. 00
11. 300 1695. 00
50. 000 20000
2. 000 5200. 00
175. 00 2100. 00
6853445. 63

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
1000. 000 1000. 00
200. 000 5800. 00
40500 6075. 00
6. 300 945. 00
50. 000 200. 00
2.000 5200. 00
175. 000 2100. 00
6853826. 79



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114007

STATE PRQIECT(S):

CONTRACT AND ESTI MATE ENG NEER

1103 07-72
1103 07-73
1103 07-92
2130 06-74

REPCRT CF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

JAVES CAPE & SONS CO
HOFFVAN CONSTRUCTI ON COMPANI ES A JO NT V
THE ZI GNEGO COVPANI ES

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

LOCATI ON 40/ M LWAUKEE

PAGE:

26

LETTI NG DATE: 11/ 14/00

COUNTY

NORTH | NTERCHANGE
USH 41, NON HWY
M LWAUKEE, WAUKESHA COUNTY

BIDDER NO 1

Bl DDER NO 2

Bl DDER NO 3

| TEM

NUVBER
20101 CLEARI NG
20102 CLEARI NG
20104 CRUBBI NG
20105 GRUBBI NG
20351

20353

20401
20402
20405
20409
20411
20412
20414
20416
20419
20422
20480
20482
20496
20501
20610

20610

20610

REMOVI NG OLD BRI DGE, STATION LS

554J+97. 47

REMOVI NG CLD BRI DGE, STATION LS

76R+21, 251°

RT

REMOVI NG CLD BRI DGE, STATION LS
79R+18, 160" RT

REMOVI NG PAVEMENT S.
REMOVI NG ASPHALTI C SURFACE S
REMOVI NG CURB AND GUTTER L
REMOVI NG SURFACE DRAI NS
REMOVI NG GUARDRAI L

REMOVI NG FENCE

REMOVI NG MANHCLES

REMOVI NG | NLETS
REMOVI NG ASPHALTI C SURFACE, BU S.Y.

REMOVI NG CONCRETE BASES
ABANDONI NG MANHOLES
ABANDONI NG | NLETS

SEALI NG PI PES

COVMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI LS

B- 40- 399

EXCAVATI ON FOR STRUCTURES, BRI LS

B- 40- 401

EXCAVATI ON FOR STRUCTURES, BRI LS

B-40-412

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE AMOUNT

12. 000 200. 000 2400. 00

300. 000 7.000 2100. 00

12. 000 200. 000 2400. 00

300. 000 7.000 2100. 00

1. 000 30000. 000 30000. 00

1. 000 30000. 000 30000. 00

1. 000 43000. 000 43000. 00

36000. 000 3.400 122400.00

245. 000 4.000 980. 00

545. 000 6. 350 3460. 75

1. 000 700. 000 700. 00

5700. 000 1. 300 7410. 00

4135. 000 1. 250 5168. 75

1. 000 500. 000 500. 00

8. 000 250. 000 2000. 00

215. 000 20. 000 4300. 00

4.000 950. 000 3800. 00

5. 000 400. 000 2000. 00

8. 000 250. 000 2000. 00

4.000 500. 000 2000. 00

302350. 000 3.890 1176141.50

1. 000 5000. 000 5000. 00

1. 000 6000. 000 6000. 00

1. 000 8000. 000 8000. 00

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
200. 000 2400. 00
7.000 2100. 00
200. 000 2400. 00
7.000 2100. 00
30000. 000 30000. 00
30000. 000 30000. 00
43000. 000 43000. 00
3. 000 108000. 00
10. 000 2450. 00
4. 000 2180. 00
500. 000 500. 00
1. 300 7410. 00
1. 250 5168. 75
500. 000 500. 00
300. 000 2400. 00
20. 000 4300. 00
100. 000 400. 00
400. 000 2000. 00
200. 000 1600. 00
600. 000 2400. 00
4.580 1384763. 00
5000. 000 5000. 00
6000.000 6000. 00
8000. 000 8000. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
200. 000 2400. 00
7.000 2100. 00
200. 000 2400. 00
7.000 2100. 00
30000. 000 30000. 00
30000. 000 30000. 00
43000. 000 43000. 00
3. 000 108000. 00
10. 000 2450. 00
4. 000 2180. 00
500. 000 500. 00
1. 500 8550. 00
1. 000 4135. 00
500. 000 500. 00
300. 000 2400. 00
20. 000 4300. 00
100. 000 400. 00
400. 000 2000. 00
200. 000 1600. 00
600. 000 2400. 00
4.580 1384763. 00
5000. 000 5000. 00
6000. 000 6000. 00
8000. 000 8000. 00



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114007

REPCRT CF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

27

LETTI NG DATE: 11/ 14/00

| TEM
NUVBER | TEM DESCRI PTI ON UNI'T
20801 BORROW EXCAVATI ON CY
20901 CGRANULAR BACKFI LL CY
21001 STRUCTURE BACKFI LL CY
21101 PREP OF FOUNDATI ON FOR ASPHALT LS
21111 PREP OF FOUNDATI ON FOR CONCRET LS
30404 CRUSHED AGCREGATE BASE COURSE TON
30420 CABC, OPEN GRADED, NUMBER 2 TON
30426 BREAKER RUN STONE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
41106 ASPHALTI C SURFACE, TEMPORARY  TON
41508 CONCRETE PAVEMENT, 8- 1 NCH SY.
41509 CONCRETE PAVEMENT, 91 NCH SY
41510 CONCRETE PAVEMENT, 101 NCH S.Y.
41511 CONCRETE PAVEMENT, 11-1NCH SY.
41519 H E. S. CONCRETE PAVEMENT, 9IN S.Y.
41606 CONCRETE DRI VEWAY, 7-1 NCH S.Y
41620 CONCRETE SURFACE DRA NS CY.
41621 CONCRETE PAVEMENT APPROACH SLA S.Y.
41653 PAVEMENT TI ES EACH
41654 DOVEL BARS EACH
50201 CONCRETE MASONRY, BRI DGES cY.
50232 EXPANSI ON DEVI CE, STRUCTURE LS
B- 40- 399
50233 EXPANSI ON DEVI CE, STRUCTURE LS
B- 40- 401
50234 EXPANSI ON DEVI CE, STRUCTURE LS
B- 40- 403
50235 EXPANSI ON DEVI CE, STRUCTURE LS
B-40-412
50265 PROTECTI VE SURFACE TREATMENT  S.Y.
50305 PRESTRESSED G RDER, | TYPE, 45 L.F
50309 PRESTRESSED G RDER, | TYPE, 70 L.F.
50405 CONCRETE MASONRY, RETAINING WA C.Y.
50409 CONCRETE MASONRY, ENDWALLS CY.
50504 HI GH STRENGTH BAR STEEL REINF. LB

Bl DDER NO 1
ESTI MATED UNI T
QUANTITY BID PRI CE AMOUNT
3400. 000 8. 350 28390. 00
300. 000 18. 000 5400. 00
1210. 000 15. 500 18755. 00
1. 000 1000. 000 1000. 00
1. 000 2500. 000 2500. 00
26135. 000 7.000 182945. 00
8500. 000 10. 000 85000. 00
2135. 000 9. 290 19834. 15
580. 000 2.000 1160. 00
4550. 000 0. 600 2730. 00
273.500 225. 000 61537. 50
4175. 000 33. 400 139445. 00
2670. 000 1. 000 26D. 00
375. 000 34. 250 12843. 75
8375. 000 22 390 187516. 25
1600. 000 24. 940 39904. 00
34700.000 22. 060 765482. 00
3900. 000 26. 820 104598. 00
650. 000 32. 250 20962. 50
22.000 35. 000 770. 00
5. 100 400. 000 2040. 00
805. 000 100. 000 80500. 00
150. 000 7.000 1050. 00
120. 000 15. 000 1800. 00
3987. 000 293. 000 1168191.00
1. 000 10000. 000 10000. 00
1. 000 13000. 000 13000. 00
1. 000 9500. 000 9500.00
1. 000 11500. 000 11500. 00
5462. 000 2.500 13655. 00
3143. 000 89. 500 281298. 50
3050. 000 110. 000 335500. 00
119. 000 425. 000 50575. 00
18. 800 700. 000 13160. 00
141090. 000 0. 400 56436. 00

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
4.580 15572. 00
16. 000 4800. 00
15. 500 18755. 00
12000. 000 12000. 00
15000. 000 15000. 00
8. 200 214307. 00
12. 580 106930. 00
12. 920 27584. 20
2. 000 1160. 00
0. 600 2730. 00
25. 000 61537. 50
33. 400 139445. 00
1. 000 2670. 00
34. 250 12843. 75
22. 390 187516. 25
24. 940 39904. 00
22. 060 765482. 00
26. 820 104598. 00
32. 250 20962. 50
35. 000 770. 00
400. 000 2040. 00
100. 000 80500. 00
7.000 1050. 00
15. 000 1800. 00
293. 000 1168191. 00
10000. 000 10000. 00
13000. 000 13000. 00
9500. 000 9500. 00
11500. 000 11500. 00
2.500 13655. 00
89. 500 281298. 50
110. 000 335500. 00
425. 000 50575. 00
400. 000 7520. 00
0. 400 56436. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
6. 580 22372.00
16. 000 4800. 00
15. 500 18755. 00
1000. 000 1000. 00
1000. 000 1000. 00
8. 200 214307. 00
11. 050 93925. 00
14. 920 31854. 20
2. 000 1160. 00
0. 600 2730. 00
225. 000 61537. 50
33. 400 139445. 00
1. 000 2670. 00
34. 250 12843. 75
23. 230 194551. 25
25.750 41200. 00
26. 750 928225. 00
30. 000 117000. 00
37. 000 24050. 00
37. 000 814. 00
450. 000 2295. 00
120. 000 96600. 00
10. 000 1500. 00
12. 000 1440. 00
293. 000 1168191.00
10000. 000 1000. 00
13000. 000 13000. 00
9500. 000 9500. 00
11500. 000 11500. 00
2.500 13655. 00
89. 500 281298. 50
110. 000 335500. 00
425. 000 50575. 00
750. 000 14100. 00
0. 400 5648. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114007

| TEM
NUVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

PACE:

28

LETTI NG DATE: 11/ 14/00

COATED HI GH STR BAR STL REI NF, LB.
COATED HI GH STR BAR STL REINF, LB.
NON- LAM NATED ELASTOMERI C BEAR EACH
LAM NATED ELASTOMERI C BEARI NG EACH

50643

50650

51121
51130
51605
52103
52147
52203
52207
52210
52212
52229
52260
52261
52262
52264
52266
52267
60124
60160
60205
60302
60305
60308
60405
60601
60825

STEEL DI APHRAGVS,
B- 40- 399
STEEL DI APHRAGVS
B- 40- 401
STEEL DI APHRAGVS
B- 40- 403
STEEL DI APHRAGVS,
B-40-412

FI XED BEARI NG ASSEMBLI ES, STRU

B-40-412

STL PILING DELIV & DRI VEN, HP

PI LE PO NTS

RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE
STL APRON ENDW. FOR CLVRT PI PE
18- 1 NCH
30- 1 NCH
42- 1 NCH
54- | NCH
IV, 24-1NCH
APRON ENDAMALLS,
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
CONCRETE CURB AND GUTTER, 31-1
CONCRETE CURB AND GUTTER, 361

RCCP, I,
RCCP, I,
RCCP, I,
RCCP, I,
RCCP.

RCCP
RCCP,
RCCP,
RCCP,
RCCP,
RCCP,

eEPEEQE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

CONCRETE S| DEWALK, 5-1 NCH

CONCRETE BARRI ER, SI NGLE FACED
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG, CRUSHED AGCREGAT

Rl PRAP

REI NF CONC PI PE, CLASS |11

12-1 NCH
15 1 NCH
18- 1 NCH
24-1 NCH
30-1 NCH
36- 1 NCH

EACH

EACH

romr
gm=Qm

Wulialataialal o}
ggmmmmmg

5000

Bl DDER NO 1
ESTI MATED UNIT
QUANTI TY BID PRI CE AMOUNT
388000. 000 0. 500 194000. 00
9720. 000 0. 500 4860. 00
36. 000 80. 000 2880. 00
51. 000 400. 000 20400. 00
28. 000 600. 000 168®0. 00
24. 000 400. 000 9600. 00
36. 000 400. 000 14400. 00
12. 000 600. 000 7200. 00
7.000 600. 000 4200. 00
28855. 000 18. 000 519390. 00
100. 000 100. 000 10000. 00
136. 000 25. 000 3400. 00
204. 000 30. 000 6120. 00
2. 000 250. 000 500. 00
546. 000 42.000 22932. 00
527. 000 88. 000 46376. 00
123. 000 100. 000 12300. 00
258. 000 150. 000 38700. 00
231. 000 60. 000 13860. 00
4. 000 450. 000 1800. 00
3. 000 500. 000 1500. 00
11. 000 550. 000 6050. 00
3. 000 650. 000 1950. 00
2.000 700. 000 1400. 00
1. 000 1000. 000 1000. 00
14625. 000 8. 490 124166. 25
3880. 000 11. 290 43805. 20
4220. 000 2.950 12449. 00
15. 000 27.730 415. 95
300. 000 6. 500 1950. 00
300. 000 3. 500 1050. 00
1000. 000 17. 000 17000. 00
248. 000 50. 000 2400. 00
1173. 000 38. 000 44574. 00

Bl DDER NO 2
UNI'T
Bl D PRI CE AMOUNT
0. 500 94000. 00
0. 500 4860. 00
80. 000 2880. 00
400. 000 20400. 00
600. 000 16800. 00
400. 000 9600. 00
400. 000 14400. 00
600. 000 7200. 00
600. 000 4200. 00
18. 000 519390. 00
100. 000 10000. 00
25. 000 3400. 00
22. 000 4488. 00
120. 000 240. 00
32. 000 17472. 00
50. 000 26350. 00
80. 000 9840. 00
118. 000 30444. 00
40. 000 9240. 00
360. 000 1440. 00
420. 000 1260. 00
500. 000 5500. 00
600. 000 1800. 00
680. 000 1360. 00
880. 000 880. 00
8. 490 124166. 25
11. 290 43805. 20
2. 950 12449. 00
27.730 415. 95
6. 500 1950. 00
3.500 1050. 00
17. 000 17000. 00
60. 000 14880. 00
32. 000 37536. 00

Bl DDER NO 3
UNI'T
D PRI CE AMOUNT
0. 500 194000. 00
0. 500 4860. 00
80. 000 2880. 00
400. 000 20400. 00
600. 000 16800. 00
400. 000 9600. 00
400. 000 14400. 00
600. 000 7200.0
600. 000 4200. 00
18.000 519390. 00
100. 000 10000. 00
25. 000 3400. 00
22. 000 4488. 00
120. 000 240. 00
32. 000 17472. 00
50. 000 26350. 00
80. 000 9840. 00
118. 000 30444. 00
40. 000 9240. 00
360. 000 1440. 00
420. 000 1260. 00
500. 000 5500. 00
600. 000 1800. 00
680. 000 1360. 00
880. 000 880. 00
8.770 128261. 25
10. 150 39382. 00
3. 000 12660. 00
150. 000 2250. 00
6. 500 1950. 00
3.500 1050. 00
17. 000 17000. 00
50. 000 12400. 00
32. 000 37536. 00



Date 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114007

| TEM
NUVBER

| TEM DESCRI PTI ON

REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC P PE
MANHCLES, TYPE 12
I NLETS, TYPE 1

I NLETS, TYPE 8

I NLETS, TYPE 9

CLASS I I,
CLASS 111,
CLASS |11
CLASS | I,

RECONSTRUCTI NG MANHCLES
RECONSTRUCTI NG | NLETS
MANHCLE COVERS, TYPE Q

I NLET COVERS
I NLET COVERS
I NLET COVERS
I NLET COVERS
I NLETS, TYPE 32

I NLETS, TYPE 39A

TYPE GMA
TYPE M5
TYPE V
TYPE R

Pl PE UNDERDRAI N, 6-1 NCH
Pl PE UNDERDRAI N, UNPERFCRATED,
REI NF CONC ENDWALLS FOR UNDERD
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
SALVAGED GUARD FENCE, STEEL BE
MARKER PCSTS FCOR RI GHT- OF- WAY
PCRTABLE CRASH CUSHI ONS
ANCHOR ASSEMB FCR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
CHAI'N LI NK FENCE, 6 FT.

MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN

CONCRETE MEDI AN SLOPED NOSE

LANDVARK REFERENCE MONUMENTS

WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES,

| NSTALLED

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTVENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT COF THE THREE LOW BDS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1886. 000 40. 000
1726. 000 42.000
78. 000 60. 000
1860. 000 95. 000
22.000 1800. 000
21. 000 900. 000
4. 000 1500. 000
2. 000 2000. 000
1. 000 1000. 000
1. 000 1000. 000
18. 000 450. 000
7.000 450. 000
9. 000 300. 000
21. 000 400. 000
45. 000 520. 000
42.000 1000. 000
7.000 900. 000
15375. 000 3. 740
715. 000 9. 000
22.000 120. 000
314. 650 31. 000
1787. 500 14. 600
25. 000 15. 000
3. 000 600. 000
150. 000 12. 500
3. 000 60. 000
1. 000 7500. 000
12. 000 70. 000
7.000 2212. 000
4650. 000 6. 050
1. 000 247336. 000
3810. 000 3.700
215. 000 4.000
2. 000 200. 000
925. 000 18. 000
143748. 000 0. 800
110483. 000 0.120
295. 000 7.000
295. 000 8. 000

247336. 00
14097. 00
860. 00
400. 00
16650. 00
114998. 40
13257. 96
2065. 00
2360. 00

PAGE:

29

LETTI NG DATE: 11/ 14/00

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
33. 000 62238. 00
36. 000 62136. 00
48. 000 3744.00
72.000 133920. 00
1300. 000 28600. 00
630. 000 13230. 00
1200. 000 4800. 00
1600. 000 3200. 00
550. 000 550. 00
350. 000 350. 00
440. 000 7920.0
430. 000 3010. 00
255. 000 2295. 00
410. 000 8610. 00
525. 000 23625. 00
715. 000 30030. 00
650. 000 4550. 00
3. 740 57502. 50
9. 000 6435. 00
120. 000 2640. 00
31. 000 9754. 15
14. 600 26097. 50
15. 000 375. 00
600. 000 1800. 00
12. 500 1875. 00
60. 000 180. 00
7500. 000 7500. 00
70. 000 840. 00
2212. 000 15484. 00
7.040 32736. 00
240000. 000 240000. 00
3.700 14097. 00
4. 000 860. 00
200. 000 400. 00
12. 000 11100. 00
1. 000 143748. 00
0.120 13257. 96
7.000 2065. 00
8. 000 2360. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
33. 000 62238. 00
36. 000 62136. 00
48. 000 3744. 00
72. 000 133920. 00
1300. 000 28600. 00
630. 000 13230. 00
1200. 000 480000
1600. 000 3200. 00
550. 00 550. 00
350. 000 350. 00
440. 000 7920. 00
430. 000 3010. 00
255. 000 2295. 00
410. 000 8610. 00
525. 000 23625. 00
715. 000 30030. 00
650. 000 4550. 00
3. 000 46125. 00
10. 000 7150. 00
110. 000 2420. 00
34. 000 10698. 10
12. 500 22343.75
10. 000 250. 00
550. 000 1650. 00
9. 000 1350. 00
48. 000 144. 00
6000. 000 6000. 00
70. 000 840. 00
2050. 000 14350. 00
7.040 32736.00
205562. 980 205562. 98
6. 000 22860. 00
10. 000 2150. 00
150. 000 300. 00
12. 000 11100. 00
1. 000 143748. 00
0. 100 11048. 30
5. 000 1475. 00
5. 000 1475. 00



Date 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114007

| TEM
NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPAR'MENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOWBI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE:

30

LETTI NG DATE: 11/ 14/00

62816

62817
62819
62820
62821
62822
62823
62830
62831
62870
62871
62872
62875
62876
62905
63003
63009
63103
63110
63111
63402
63411
63412
63413
63502
63601
63610
63701
63702
63822
63826
63827
63830
63840
64302

SI LT FENCE
SI LT FENCE

DELI VERED
DELI VERD
| NSTALLED

SI LT FENCE
SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
CLEANI NG SEDI MENT BASI NS

MOBI LI ZATI ONS, EMERCGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTI ON, TYPE C

TEMPCRARY DI TCH CHECKS, DELIVE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG TEMPCORARY

SEEDI NG M XTURE NO. 20
WATERI NG SOCDDED AREAS

LAVWN SCOD

ERCSI ON CONTROL SOD

WOOD POSTS, 4X4-1 NCH X 12-FT.
WOOD POSTS, 4X6-1 NCH X 14- FT.
WOOD POSTS, 4X6-1 NCH X 16- FT.
WOOD POSTS, 4X6- I NCH X 18-FT

H GH STRENGTH STRUCT STEEL, SI
CONCRETE MASONRY, SI GN SUPPORT
H GH STRNGTH BAR STL REINF, SI
SI GNS, TYPE

SIGNS, TYPE I, REFLECTI VE
MOVI NG SI GNS, TYPE ||
REMOVI NG SI GNS, TYPE

REMOVI NG SI GNS, TYPE |
REMOVI NG SMALL SI GN SUPPCRTS
MOVI NG SMALL SI GN SUPPORTS
TRAFFI C CONTRQ., PRQIECT
1103-07-72

GEB<<<<B<Bn

rr
g:“f“

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
7270. 000 0. 900
7270. 000 0. 920
2280. 000 0. 090
3. 000 200. 000
420. 000 12. 000
8. 000 250. 000
23500. 000 0. 700
23500. 000 0. 650
800. 000 0. 900
800. 000 0. 850
25. 000 65. 000
50. 000 35. 000
25. 000 40. 000
50. 000 15. 000
50. 000 15. 000
98. 000 30. 000
250. 000 3. 800
2865. 000 4.490
745. 000 20. 000
33265. 000 2. 400
4500. 000 2.390
4.000 55. 000
12. 000 58. 000
57. 000 60. 500
24. 000 65. 400
3654. 000 1.520
6. 600 585. 000
394. 000 1. 950
1174. 000 18. 400
1283. 990 12. 750
2. 000 75. 000
2. 000 160. 000
39. 000 19. 400
30. 000 21. 000
2. 000 75. 000
1. 000 30000. 000

6543. 00

6688. 40

205. 20
600. 00
5040. 00
2000. 00
16450. 00
15275. 00
720. 00
680. 00
1625. 00
1750. 00
1000. 00
750. 00
750. 00
2940. 00
950. 00
12863. 85
14900. 00
79836. 00
10755. 00
220. 00
696. 00
3448. 50
1569. 60
5554. 08
3861. 00
768. 30
21601. 60
16370. 87
150. 00
320. 00
756. 60
630. 00
150. 00
30000. 00

0. 900

0.ao0
200. 000
10. 000
250. 000
0. 700
0. 650
0. 900
0. 850
65. 000
35. 000
40. 000
15. 000
15. 000
30. 000
3. 800
4. 490
20. 000
2. 400
2.390
55. 000
58. 000
60. 500
65. 400
1.520
585. 000
1.950
18. 400
12. 750
75. 000
160. 000
19. 400
21. 000
75. 000
30000. 000

6543. 00

6543. 00

22.80
600. 00
4200. 00
2000. 00
16450. 00
15275. 00
720. 00
680. 00
1625. 00
1750. 00
1000. 00
750. 00
750. 00
2940. 00
950. 00
12863. 85
14900. 00
79836. 00
10755. 00
220. @
696. 00
3448. 50
1569. 60
5554. 08
3861. 00
768. 30
21601. 60
16370. 87
150. 00
320. 00
756. 60
630. 00
150. 00
30000. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
0. 900 6543. 00
0. 900 6543. 00
0. 010 22.80
150. 000 450. 00
10. 000 4200. 00
200. 000 1600. 00
0. 600 14100. 00
0. 600 14100. 00
0. 740 592. 00
0. 600 480. 00
50. 000 1250. 00
45. 000 2250. 00
45. 000 1125. 00
15. 000 750. 00
15. 000 750. 00
27.000 2646. 00
3. 000 750. 00
4. 200 1203300
30. 000 22350. 00
2.50 84825. 75
2.550 11475. 00
50. 000 200. 00
55. 000 660. 00
60. 000 3420. 00
65. 000 1560. 00
2. 450 8952. 30
600. 000 3960. 00
1. 900 748. 60
17. 450 20486. 30
12. 750 16370. 87
25. 000 50. 00
200. 000 400. 00
15. 000 585. 00
15. 000 450. 00
25. 000 50. 00
30000. 000 30000. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114007

| TEM
NUVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNI'T
BI D PRI CE

PAGE:

LETTI NG DATE: 11/ 14/00

TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C

GECTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG &I N
PAVEMENT MARKI N5 RAI SED MARKE
PVMI' MRKNG, STOP LI NE, 18 | NCH
PVMI' MRKNG, STOP LI NE, 24-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL
PVMI' MRKNG, DI AGONAL
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG
TEMPORARY PAVEMENT MARKI NG 4
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG,

B- 40- 399

CONSTRUCTI ON STAKI NG,

B- 40- 401

CONSTRUCTI ON STAKI NG

B- 40- 403

CONSTRUCTI ON STAKI NG,

B-40-412

CONTRCL

ARROW BOARDS DAYS
DRUVS DAYS
BARRI CADES, T DAYS
WARNI NG LI GHT DAYS
WARNI NG LI GHT DAYS
SI GNS DAYS
SIGNS, FIXED S. F.
DETOUR, SI GNS

Frmmmg
&

mm%mm<<<

rr

12-1 NCH
24-1 NCH

rIRRg
TTRRY

o

| SLAND NCSE

rr

STORM SE
SUBGRADE
CABC

CURB, &J
Pl PE CUL
STRUCT L

prorm
gmmmgﬁﬁgmm

l_
n

STRUCT L LS

STRUCT L LS

STRUCT L LS

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
62. 000 45. 000
42451. 000 0. 300
7354. 000 0. 500
13180. 000 0. 100
2660. 000 0. 200
13746. 000 0. 500
87.000 15. 000
87236. 000 0. 200
1300. 000 2. 000
10776. 000 1.880
300. 000 3. 000
49500. 000 0. 600
7360. 000 1.530
175. 000 49. 000
285. 000 8. 000
40. 000 10. 000
15. 000 138. 000
1. 000 145. 000
14. 000 149. 000
360. 000 5. 800
600. 000 8. 230
1015. 000 4.120
40. 000 3. 600
17. 000 95. 000
3270. 000 0. 350
13350. 000 0. 950
124. 000 80. 000
18050. 000 1. 300
1400. 000 1. 300
685. 000 1. 200
185. 000 1.190
1. 000 3000. 000
1. 000 3000. 000
1. 000 3000. 000
1. 000 3000. 000

.00

.00

149. 000
5. 800
8. 230
4.120
3. 600

95. 000
0. 350
0. 950

150. 000
1. 250
2. 000
2.500
1. 000

15000. 000

15000. 000

15000. 000

15000. 000

2790. 00
12735. 30
3677.00
1318. 00
532. 00
6873. 00
1305. 00
17447. 20
2730. 00
20258. 88
750. 00
29700. 00
11260. 80
8575. 00
2280. 00
400. 00
2070. 00
145. 00
2086. 00
2088. 00
4938. 00
4181. 80
144.00
1615. 00
1144. 50
12682. 50
18600. 00
22562. 50
2800. 00
1712. 50
1685. 00
15000. 00

15000. 00
15000. 00

15000. 00

Bl DDER NO 3
UNI T
Bl D PRI CE AMOUNT
45. 000 2790. 00
0. 300 12735. 30
0. 500 3677. 00
0. 100 1318. 00
0. 200 532. 00
0. 500 6873. 00
15. 000 1305. 00
0. 200 17447. 20
2.100 2730. 00
1. 800 19396. 80
3. 000 900. 00
0. 600 29700. 00
1.530 11260. 80
49. 000 8575. 00
8. 000 2280. 00
10. 000 400. 00
138. 000 2070. 00
145. 000 145. 00
149. 000 2086. 00
5. 800 2088. 00
8. 230 4938. 00
4.120 4181. 80
3. 600 144. 00
95. 000 1615. 00
0. 350 1144.50
0. 950 12682. 50
150. 000 18600. 00
1. 250 22562.50
2. 000 2800. 00
2.500 1712. 50
0. 010 16. 85
15000. 000 15000. 00
15000. 000 15000. 00
15000. 000 15000. 00
15000. 000 15000. 00



Date 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114007

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSIEORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PAGE:
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LETTI NG DATE: 11/ 14/00

CONSTRUCTI ON STAKI NG,
R 40- 186

CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
1103-07-72
NONVETALLI C CONDUI T,
NONVETALLI C CONDUI T,
NONVETALLI C CONDUI T,
NONVETALLI C CONDUI T,
NONVETALLI C CONDUI T,
LOOP DETECTOR CONDUI T
PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1NCH
JUNCTI ON BOXES, 14X8X6-1 NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 7
CONCRETE BASES, TYPE 8
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRMR BASE STD, 11 1/2-1IN B
TRNSFRVMR BASE BRKAWAY, 15 17
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE
TRAFF SI GNAL CABLE
TRAFF SI GNAL CABLE
TRAFF SI GNAL CABLE
COVMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
NORTH 124TH STREET AND USH 45

STRUCT L

CONCRETE L. F.
CONCRETE L. F.
RESURFAC L. F
ELECTRIC L

SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE

% mmmmm

0@
5560

EACH

oEq
Q2Q

EACH

2
2

rrrrrrEPEErmCr

mmmmmmmmmm ™M T

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 3000. 000
16835. 000 1. 400
1850. 000 1. 400
1925. 000 1. 300
1. 000 8500. 000
112. 000 3. 200
2700. 000 3. 400
2529. 000 3. 600
1010. 000 3. 800
21880. 000 4.000
2531. 000 3. 200
18. 000 280. 000
49. 000 380. 000
8. 000 450. 000
10. 000 300. 000
3. 000 420. 000
63. 000 560. 000
6. 000 650. 000
2. 000 800. 000
12. 000 120. 000
5. 000 265. 000
69. 000 357. 000
844. 000 0. 700
908. 000 0. 800
2546. 000 1. 200
115. 000 1.500
428. 000 2.100
1104. 000 1. 000
9758. 000 0. 600
14890. 000 0. 500
495. 000 0. 600
29150. 000 0. 800
35075. 000 1. 200
75. 000 1. 500
15756. 000 0. 700
9027. 000 0. 600
1. 000 800. 000

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE
3000. 00 5000. 000
23569. 00 1. 500
2590. 00 2. 000
2502. 50 1. 500
8500. 00 9000. 000
358. 40 3. 200
9180. 00 3. 400
9104. 40 3. 600
3838. 00 3. 800
87520. 00 4. 000
8099. 20 3. 200
5040. 00 280. 000
18620. 00 380. 000
3600. 00 450. 000
3000. 00 300. 000
1260. 00 420. 000
35280. 00 560. 000
3900. 00 650. 000
1600. 00 800. 000
1440. 00 120. 000
1325. 00 265. 000
24633. 00 357. 000
590. 80 0. 700
726. 40 0. 800
3055. 20 1. 200
172.50 1. 500
898. 80 2.100
1104. 00 1. 000
5854. 80 0. 600
7445. 00 0. 500
297. 00 0. 600
23320. 00 0. 800
42090. 00 1. 200
112. 50 1. 500
11029. 20 0. 700
5416. 20 0. 600
800. 00 800. 000

.40

9104. 40
3838. 00
87520. 00
8099. 20
5040. 00
18620. 00
3600. 00
3000. 00
1260. 00
35280. 00
3900
1600.
1440
1325.
24633.
590.
726.
3055
172.
898
1104.
5854. 80
7445. 00
297. 00
23320. 00
42090. 00
112. 50
11029. 20
5416. 20
800. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
5000. 000 5000. 00
1. 500 25252.50
2. 000 3700. 00
1. 500 2887.50
9000. 000 9000. 00
3. 750 420. 00
3. 750 10125. 00
4. 800 12139. 20
4.800 4848. 00
5. 300 115964. 00
4.500 11389. 50
380. 000 6840. 00
420. 000 20580. 00
650. 000 5200. 00
380. 000 3800. 00
440. 000 1320. 00
480. 000 30240. 00
520. 000 3120. 00
550. 000 1100. 00
145. 000 1740. 00
210. 000 1050. 00
310. 000 21390. 00
1. 250 1055. 00
1. 400 1271. 20
1. 500 3819. 00
1. 600 184. 00
1.900 813. 20
0. 750 828. 00
0. 550 5366. 90
0. 500 7445. 00
0. 550 272. 25
0. 650 18947. 50
0. 850 29813. 75
0. 950 71.25
1. 250 19695. 00
0. 500 4513. 50
550. 000 550. 00



Date 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114007

65616

65645

65702
65707
65713
65732
65802
65826
65828
65829
65846
65849
65850

65851

65904
65905
65906
65911
65915
65929
65938
65965

65966

65967

65968

65969

65970

65971

RAMP
ELEC SERVI CE, METER BREAKER PE
NORTH 124TH STREET AND W FOND
AVENUE

ELEC SERV MAI N LUGS ONLY METER
HL- 40- NW

POLES, TYPE 2

POLES, TYPE 7

POLES, TYPE E

TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15 FOOT

TRAFFI C SI GNAL FACES, 312 INC
TRAFFI C SI GNAL FACES, 512 INC
TRAFFI C SI GNAL FACES, 312 INC
PEDESTRI AN SI GNAL FACES, 12 1IN
PEDESTRI AN PUSH BUTTONS
TRAFFI C SI GNAL MOUNTI NG HARDWA
NORTH 124TH STREET AND USH 45
RAMP

TRAFFI C SI GNAL MAUNTI NG HARDWA
NORTH 124TH STREET AND W FOND
AVENUE
LUM NAI RES
LUM NAI RES
LUM NAI RES

UTILITY, 200 WATTS
UTILITY, 250 WATTS
UTILITY, 310 WATTS
LUM NAI RES, UNDERDECK, 100 WAT
LUM NAI RES, SI GN LI GHTI NG

LUM NAI RE ARMS, SI NGLE MEMBER,
LUMNR ARMS TRUSS TYP 6-I N CLMP
UNDERDECK LI GHTI NG

B- 40- 403

UNDERDECK LI GHTI NG,

B-40-412

UNDERDECK LI GHTI NG,

B- 40- 399

UNDERDECK LI GHTI NG

B- 40- 401

UNDERDECK LI GHTI NG

B- 40- 396

UNDERDECK LI GHTI NG

B- 40- 395

UNDERDECK LI GHTI NG

B- 40- 397

CONTRACT AND ESTI MATE ENG NEER

LS

LS

EACH
EACH
EACH
EACH

EACH
EACH
EACH
EACH
EACH
LS

EACH
EACH
EACH
EACH
EACH
EACH
EACH
LS
LS
LS
LS
LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

. 000

000

5. 000

66.

o

12.

o

19

37.
. 000
. 000
22.
. 000
85.
. 000
1.

RPN

000
000
000
000
000
000
000
000

. 000
. 000

. 000

000

000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

DI VI SION OF H GHWAYS

800

1000

877.
1326
1596.

228.

541.

261.

415.

261.

199.

81.

646.

646.

285.
285.
285
328
772.
181.

465

1957

2936.

1957.

1957

1957.

1957

1957.

000

000

000
000
000
000
000
000
000
000
000
000
000

000

000
000
000
000
000
000
000
000
000
000
000
000

000

800.

1000

4385.
87516
9576.
2736
2705.
4959.
830.
1305.
796.
405.
646

646.

10545

13110.
1995.
7216.

00

00
00

00

772.00

15385

00

2325. 00

1957.

2936.

1957.

1957.

1957.

1957.

1957.

00

00

00

00

00

00

00

800. 000

1000. 000
877.000
1326. 000
1569. 000
228. 000
541. 000
261. 000
415. 000
261. 000
199. 000

81000
646. 000

646. 000

285000
285. 000
285. 000
328. 000
772.000
181. 000
465. 000
1957. 000

2936. 000

1957. 000

1957. 000

1957. 000

1957. 000

1957. 000

PACE:

LETTI NG DATE: 11/ 14/00

80. 00

1000. 00

4385. 00
87516. 00
9414. 00
2736. 00
2705. 00
4959. 00
830. 00
135. 00
796. 00
405. 00
646. 00

646. 00

10545. 00
13110. 00
1995. 00
7216. 00

772.00

15385. 00

2325. 00
1957. 00

2936. 00

1957. 00

1957. 00

1957. 00

1957. 00

1957. 00

550. 000

550. 000

850. 000
1100. 000
1375. 000

185. 000
550. 000
55. 000
385. 000
240. 000
220. 000

62. 000

600. 000

600. 000

195. 000
205. 000
205. 000
320. 000
860. 000
145. 000
310. 000
2200. 000

2200. 000

2200. 000

2200. 000

2200. 000

2200. 000

2200. 000

550. 00

550. 00

4250. 00
72600. 00
8250. 00
220. 00
2750. 00
5035. 00
770. 00
1200. 00
880. 00
310. 00

600. 00

600. 00

7215. 00
9430. 00
1435. 00
7040. 00
860. 00
12325. 00
1550. 00
2200. 00

2200. 00

220000

2200. 00

2200. 00

2200. 00

2200. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114007

| TEM
NUVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNIT
BI D PRI CE

PACE:

34

LETTI NG DATE: 11/ 14/00

90004

90004

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T
UNDERDECK LI GHTI NG, LS
B- 40- 398
SAW NG EXI STI NG PAVEMENT L. F.
M SC LS
90004A FI ELD OFFI CE, TYPE D
M SC LS
90004B | NSTALLI NG TRAFFI C SI GN
MENT PROVI DED BY W SDOT AT EX
M SC LS
90004C FTM5S FI ELD SYSTEM | NTEG
M SC LS
90004D FTMS MAI NTENANCE EQUI PM
M SC LS
90004E FTM5 DOCUMENTATI ON
M SC LS
90004F | NSTALLI NG STATE FURNI S
SECCONDARY DI STRI BUTI ON CENTER
M SC LS
90004G ORNAMENTAL FENCE
M SC LS
90004H ADJUSTI NG SI GN LI GHTI NG
M SC LS
90004J | NSTALLI NG TRAFFI C SI GN
MENT PROVI DED BY WSDOT @W F
M SC EACH
90005A REMOVI NG PULL BOXES
M SC EACH
90005AA FI ELD CABI NET
M SC EACH
90005B REMOVI NG WOCOD POLES
M SC EACH
90005BB CONCRETE BASE, CONTROL
CABI NET
M SC EACH
90005C REMOVI NG TEMPORARY LI GH
M SC EACH
90005CC METER BREAKER PEDESTAL
M SC EACH

90005D REMOVI NG PRI MARY DI STRI
CENTERS

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 1957. 000
285. 000 1. 250
1. 000 20000. 000
1. 000 1500. 000
1. 000 9444. 000
1. 000 2557. 000
1. 000 21933. 000
1. 000 3200. 000
1. 000 49422. 000
1. 000 1920. 000
1. 000 1500. 000
13. 000 75. 000
2.000 7885. 000
7.000 120. 000
2.000 800. 000
2. 000 250. 000
2. 000 800. 000
1. 000 1410. 000

1957. 00

356. 25
20000. 00

1500. 00

9444. 00

2557. 00

21933. 00

3200.00

49422. 00

1920. 00

1500. 00

97500

15770. 00

840. 00

1600. 00

500. 00

1600. 00

1410. 00

1957. 000

1250
20000. 000

1500. 000

9444. 000

2557. 000

21933. 000

3200. 000

45338. 000

1920. 000

1500. 000

75. 000

7885. 000

120. 000

800. 000

250. 000

800. 000

1410. 000

1957. 00

356. 25
20000. 00

1500. 00

9444. 00

2557. 00

21933. 00

3200. 00

45338. 00

1920. 00

1500. 00

975. 00

15770. 00

840. 00

1600. 00

500. 00

1600. 00

1410. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
2200. 000 2200. 00
1. 250 356. 25
15000. 000 15000. 00
9500. 000 9500. 00
8500. 000 8500. 00
2345. 000 2345. 00
17000. 000 17000. 00
8900. 000 8900. 00
45338. 000  45338. 00
1200. 000 1200. 00
8900. 000 8900. 00
50. 000 650. 00
7300. 000 14600. 00
150. 000 1050. 00
650. 000 1300. 00
250. 000 500. 00
650. 000 1300. 00
1500. 000 1500. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114007

| TEM
NUVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNI'T

BI D PRI CE

PAGE:

35

LETTI NG DATE: 11/ 14/00

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005DD BREAKER PEDESTAL
M SC EACH
90005E REMOVI NG LI GHTI NG UNI TS
M SC EACH
90005EE | NSTALL CONDUI T I NTO A
| TEM
M SC EACH
90005F REMOVI NG HI GH MAST TOWE
M SC EACH
90005FF CAMERA POLE CONCRETE B
M SC EACH
90005G LAWP DI SPOSAL, HI GH I NT
DI SCHARGE
M SC EACH
90005GG CAMERA PCLE, 50 FEET
M SC EACH
90005H I NLET COVERS, TYPE 57
M SC EACH
90005HH FURNI SH CAMERA ASSEMBL
M SC EACH
90005J I NLET, TYPE 35A
M SC EACH
90005JJ | NSTALL CAMERA ASSMBLY
M SC EACH
90005KK FURNI SH CAMERA CONTROL
ASSEMBLY
M SC EACH
90005LL | NSTALL CAMERA CONTROL
ASSEMBLY
M SC EACH
90005M CULVERT PI PE DI TCH CHEC
TEMPORARY
M SC EACH
90005MM ADVANCE FLASHER ASSEMB
TYPE 1
M SC EACH

90005N PAVEMENT MARKI NG, HOV S

EPOXY

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
2. 000 800. 000
4. 000 180. 000
12. 000 750. 000
6. 000 7500. 000
1. 000 540. 000
38. 000 10. 000
1. 000 7293. 000
5. 000 400. 000
2. 000 5532. 000
5. 000 1000. 000
1. 000 4190. 000
2. 000 2091. 000
1. 000 1696. 000
20. 000 300. 000
2. 000 732. 000
9. 000 136. 900

1600.

00

720. 00

9000.

45000

540.

380.

7293

2000

11064.

5000

4190.

4182.

1696

6000.

1464.

1232.

00

00

00

00

00

00

00

00

00

00

00

00

00

10

800. 000

180. 000

750. 000

7500. 000

540. 000

10. 000

7293. 000

340. 000

5532. 00

680. 000

4190. 000

2091000

1696. 000

120. 000

732. 000

136.000

1600. 00

720. 00

9000. 00

45000. 00

540. 00

380. 00

7293. 00

1700. 00

11064. 00

3400. 00

4190. 00

4182. 00

1696. 00

2400. 00

1464. 00

1224. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
650. 000 1300. 00
225. 000 900. 00
120. 000 1440. 00
2500. 000 15000. 00
1700. 000 1700. 00
25000 950. 00
6700. 000 6700. 00
340. 000 1700. 00
9800. 000 19600. 00
680. 000 3400. 00
3200. 000 3200. 00
2100. 000 4200. 00
1050. 000 1050. 00
200. 000 4000. 00
829. 400 1658. 80
136. 000 1224. 00



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114007

| TEM
NUMVBER

| TEM DESCRI PTI ON UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

DI VI SION OF H GHWAYS

Bl DDER NO 1

UNI'T
Bl D PRI CE

Bl DDER NO 2

UNIT

Bl D PRI CE

PACE:

36

Bl DDER NO 3

UNIT
BI D PRI CE

LETTI NG DATE: 11/ 14/00

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

M SC EACH
90005NN RAMP CONTROL SI GNAL AS
TYPE 2

M SC EACH
90005P MARKER POST, FLEXI BLE,

RAIL TERM NAL

M SC EACH
90005PP ENFORCEMENT SI GNAL DI S

M SC EACH
90005Q FLEXI BLE DELI NEATOR POS

M SC EACH
90005QQ FURNI SH RAMP METER PRO
ASSEMBLY

M SC EACH
90005R REMOTE PHOTOCONTRCL
M SC EACH

90005RR | NSTALL RAMP METER PRO
ASSEMBLY

M SC EACH
90005SS PROGRAMMABLE LOG C CON
(PLC)

M SC EACH
90005T FURNI SH VI DEO TRANSM TT

M SC EACH
90005TT FI BER OPTI C TERM NATI O

M SC EACH
90005U FURNI SH VI DEO RECEI VER

M SC EACH
90005V | NSTALL VI DEO TRANSM TT

M SC EACH
90005W JUNCTI ON BOX, 18X12X10

M SC EACH
90005W | NSTALL VI DEO RECEI VER

M SC EACH
90005WN ANCHOR ASSEMBLI ES, LI G

M SC EACH
90005X PULL BOXES, COWMUNI CATI

M SC EACH

90005XX JUNCTI ON BOXES, FI BER

3. 000

85. 000

1. 000

1. 000

1. 000

1. 000

4.000

1. 000

4. 000

1. 000

14. 000

1. 000

3. 000

3. 000

2. 000

861. 000

29. 000

705. 000

29. 000

7954. 000

250. 000

958. 000

2354. 000

1889. @O

2530. 000

1899. 000

250. 000

980. 000

668. 000

670. 000

1572. 000

350. 000

2583. 00

290. 00

2115. 00

2465. 00

7954. 00

250. 00

958. 00

2354. 00

7556. 00

2530. 00

7596. 00

250. 00

13720. 00

668. 00

2010. 00

4716. 00

700. 00

861. 000

29. 000

705. 000

29. 000

7954. 000

250. 000

958. 000

2354. 000

1889. 000

2530. 000

1899. 000

250. 000

980. 000

668. 000

400. 000

1572. 000

350. 000

2583. 00

290. 00

2115. 00

2465. 00

7954. 00

25000

958. 00

2354. 00

7556. 00

2530. 00

7596. 00

250. 00

13720. 00

668. 00

1200. 00

4716. 00

700. 00

660. 000

38. 000

550. 000

38. 000

6500. 000

365. 000

700. 000

1900. 000

1750. 000

2100. 000

1750. 000

550. 000

550. 000

650. 000

125. 000

1400. 000

1400. 000

1980. 00

380. 00

1650. 00

3230. 00

6500. 00

365. 00

700. 00

1900. 00

7000. 00

2100. 00

7000. 00

550. 00

7700. 00

650. 00

375. 00

420000

2800. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114007

| TEM
NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REFORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

37

LETTI NG DATE: 11/ 14/00

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90031

90031

M SC

90005Y TEST EXI STI NG LOOP DETE

M SC

90005Z FI BER OPTI C DROP SPLI CE

M SC

90008A PORTABLE CHANGEABLE MES

M SC

90030A REMOVI NG CONCRETE BARRI

M SC

90030B REMOVI NG AERI AL CABLE

M SC

90030C CONCRETE BARRI ER, SI NGL

TYPE LF
M SC

90030D CONCRETE BARRI ER, S| NGL

TYPE HF
M SC

90030E PAVEMENT MARKI NG 7-1 NC
PERVANENT TAPE

M SC

90030H POAER DI STRI BUTI ON W RE

NO 6 AVG
M SC

90030J CABLE, 6-PAIR

M SC

90030K CONDUI T, 31 NCH, DI RECT

M SC

90030L FI BER OPTI C COVMUNI CATI

6- COUNT
M SC

90030M REMOVE AND REI NSTALL CA

M SC

90030N REMOVI NG STORM SEVER

M SC

90031A REMOVI NG SPECI AL FI XED

SI GNS
M SC

90031B MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
6. 000 250. 000
1. 000 2260. 000
60.000 175. 000
7850. 000 7.140
3650. 000 0. 800
3040. 000 27.730
215. 000 90. 000
900. 000 13. 000
2704. 000 1. 000
1990. 000 0. 800
540. 000 28. 000
990. 000 1.880
250. 000 2.100
133. 000 25. 000
12. 000 40. 000
4460. 000 19. 800

1500. 00

2260. 00

10500. 00

56049. 00

2920. 00

84299. 20

19350. 00

11700. 00

2704. 00

1592. 00

15120. 00

1861. 20

525. 00

3325. 00

480. 00

88308. 00

250. 000

2260. 000

175. 000

6. 850

0. 800

27.730

90. 000

14. 000

1. 000

0. 800

28. 000

1. 880

2.100

25. 000

50. 000

22. 800

1500. 00

2260. 00

10500. 00

53772. 50

2920. 00

84299. 20

19350. 00

12600. 00

2704. 00

1592. 00

15120. 00

1861. 20

525. 00

332500

600. 00

101688. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
55. 000 330. 00
2100. 000 2100. 00
175. 000 10500. 00
6. 850 53772.50
1. 250 4562. 50
28. 000 85120. 00
48. 000 10320. 00
16. 000 14400. 00
5. 500 14872. 00
0. 950 1890. 50
19. 000 10260. 00
1. 300 1287. 00
1. 250 312.50
25. 000 3325. 00
40. 000 480. 00
19. 800 88308. 00



Date 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114007

W SCONSI N IEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREELOW BI DS RECEI VED

PACE:

38

LETTI NG DATE: 11/ 14/00

| TEM

NUVBER | TEM DESCRI PTI ON UNI'T

90031 M SC S. F.
90031C PAI NTI NG CONCRETE

90034 M SC CY
90034A CLAY LI NER

90034 M SC CyY
90034B STRUCTURE BACKFI LL, SPE

90035 M SC TON
90035A CRUSHED PAVENMENT BASE C

90036 M SC LB.
90036A SEED M X, SPECI AL

90037 M SC STA.
90037A TEST ROLLI NG

90039 M SC ACRE
90039A SEEDBED PREPARATI ON

90039 M SC ACRE
90039B SEEDI NG, SPECI AL

90319 ABANDONI NG SEVEER CY.

90365 QWP, BASE COURSES TON

90401 QWP, PLACEMENT OFCONCRETE PAVE P. D.

90421 QWP, AGGREGATE FOR CONCRETE PA S.Y.

90501 QW READY M XED CONC MASONRY F C.Y.

90502 QWP, MAS STRGTH | NCENTI VE READ DOL

90616 MARKER POSTS, FLEXI BLE, FOR CU EACH

90778 PAVEMENT MARKI NG OUTFALL MARK EACH

90998 ON THE-JOB TRAI NING ASP-1T AP HRS.
ON THE-JOB TRAI NI NG, ASP-1T AP

90999 ON THE-JOB TRAI NI NG ASP-1 HRS.

64181 OVERHEAD SI GN SUPPORT, STRUCTU LS

S 67-243

PROPOSAL TOTAL

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
17820. 000 3. 250 57915. 00
3111. 000 8. 350 25976. 85
7360. 000 15. 500 114080. 00
16000. 000 7.000 112000. 00
124. 260 40. 000 4970. 40
167. 000 10. 000 1670. 00
2.900 1300. 000 3770. 00
2.900 1350. 000 3915. 00
336. 000 100. 000 33600. 00
50250. 000 0. 200 10050. 00
17. 000 325. 000 5525. 00
49225. 000 0. 200 9845. 00
3987. 000 12. 000 47844. 00
39434. 000 1. 000 39434. 00
25. 000 29. 000 725. 00
22.000 13. 000 286. 00
800. 000 4.000 3200. 00
3200. 000 2. 000 6400. 00
1. 000 9800. 000 9800. 00
...... 9586900. 09

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
1. 450 25839. 00
4.580 14248. 38
15. 500 114080. 00
7.000 112000. 00
40. 000 4970. 40
30. 000 5010. 00
1300. 000 3770. 00
1350. 000 3915. 00
100. 000 33600. 00
0. 250 12562. 50
325. 000 5525. 00
0. 200 9845. 00
12. 000 47844. 00
1. 000 39434. 00
29. 000 725. 00
13. 000 286. 00
4. 000 3200. 00
2. 000 6400. 00
7500. 000 7500. 00
g37401. 97

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
3. 250 57915. 00
4.580 14248. 38
15. 500 114080. 00
7.000 112000. 00
24.500 3044. 37
30. 000 5010. 00
150. 000 435. 00
450. 000 1305. 00
100. 000 33600. 00
0. 200 10050. 00
325. 000 5525. 00
0.120 5907. 00
12. 000 47844.00
1. 000 39434. 00
38. 000 950. 00
29. 000 638. 00
4. 000 3200. 00
2. 000 640000
9800. 000 9800. 00
9857000. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114008

STATE PROJECT(S): 2132 03-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 40/ M LWAUKEE
W GOCD HOPE RD, BRI DCGE & APPS

CTH PP
M LWAUKEE COUNTY

COUNTY

PACE:

39

Bl DDER NO 3

UNIT
Bl D PRI CE

LETTI NG DATE: 11/ 14/00

Bl DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 2: ZENI TH TECH., | NC,
| TEM
NUVBER | TEM DESCRI PTI ON UNI T
20351 REMOVI NG OLD BRI DGE, STATION LS
370+85
20352 REMOVI NG OLD BRI DGE, STATI ON LS
370+65
20353 REMOVI NG OLD BRI DGE, STATI ON LS
375+30
20354 REMOVI NG OLD BRI DGE, STATI ON LS
375+31
20401 REMOVI NG PAVEMENT S Y.
157+30
20411 REMOVI NG GUARDRAI L L. F.
20418 REMOVI NG PAVEMENT, BUTT JO NTS S. Y
20501 COMMON EXCAVATI ON C.Y
20610 EXCAVATI ON FOR STRUCTURES, BRI LS

20611

20612

20613

21111
21132
21301
30404
30420
30426
40204
40301
40501
40724

B- 40-372

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40-373

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40-374

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40- 375

PREP OF FOUNDATI ON FOR CONCRET LS
PREP OF FOUNDATI ON FOR CABC, O STA
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
CABC, OPEN GRADED, NUMBER 2 TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERIAL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

1. 000 55000. 000

1. 000 55000. 000

1. 000 65000. 000

1. 000 65000. 000
4749. 000 2.700
190. 000 1.500
400. 000 16. 000
4088. 000 11. 800
1. 000 1500. 000

1. 000 1500. 000

1. 000 1500. 000

1. 000 1500. 000

1. 000 750. 000

10. 110 300. 000

1. 000 2000. 000
1729. 000 10. 500
559. 000 12. 000
6032. 000 8. 250
40. 000 2.900
41. 000 2. 300
2.700 225. 000
41. 000 180. 000

55000. 00

55000. 00

65000. 00

65000. 00

12822. 30

285. 00
6400. 00
48238. 40
1500. 00

1500. 00

1500. 00

1500. 00

750. 00
3033. 00
2000. 00
18154. 50
6708. 00
49764. 00
116. 00
94. 30
607. 50
7380. 00

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
55000. 000 55000. 00
55000. 000 55000. 00
77500. 000 77500. 00
77500. 000 7790. 00
9. 800 46540. 20
1. 000 190. 00
16. 000 6400. 00
12. 900 52735. 20
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
2000. 000 2000. 00
200. 000 2022. 00
5000. 000 5000. 00
9. 800 16944. 20
12. 800 7155. 20
9. 800 59113. 60
2.900 116. 00
2. 300 94. 30
225. 000 607. 50
180. 000 7380. 00

0. 000

0. 000
0. 000
0. 000
0. 000

0. 000

0. 000

0. 000

0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000

0. 00
0. 00
0. 00

0. 00

0. 00
0. 00

0. 00
0. 00
0. 00

0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00



Date 11/14/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001114008

| TEM
NUMVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

PAGE:

40

LETTI NG DATE: 11/ 14/00

Bl DDER NO 2

UNIT
Bl D PRI CE

Bl DDERNO 3

UNIT
BI D PRI CE

DENSI TY | NCENTI VE, ASPHALTI C C DOL

50234

50235

50250
50251
50265
50504
50511
50627
52262
60124
60305
60308
60601
60602
60850
60852
61102
61114
61155
61183
61201
61425
61426
61910
62501
62505
62811

CONCRETE PAVEMENT, 9-1 NCH
CONCRETE DRI VEWAY, 7-1 NCH
CONCRETE PAVEMENT
DOVEL BARS
CONCRETE MASONRY
EXPANSI ON DEVI CE
B- 40-372
EXPANSI ON DEVI CE
B- 40-373
EXPANSI ON DEVI CE
B- 40-374
EXPANSI ON DEVI CE
B- 40- 375

CONC MASONRY ANCHORS, TYPE L,
CONC MASONRY ANCHCRS, TYPE L,
PROTECTI VE SURFACE TREATMENT
H GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
LAM NATED ELASTOMERI C BEARI NG
RCCP, APRON ENDWALLS, 181 NCH
CONCRETE CURB AND GUTTER, 31-1
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
Rl PRAP

HEAVY Rl PRAP

REI NF CONC PI PE, CLASS |V, SS
REI NF CONC PI PE, CLASS IV, SS
CATCH BASINS, TYPE 2

MANHOLES, TYPE 11

MANHCLE COVERS, TYPE Q
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI' N, 6-1 NCH
PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS, | NSTA
MOBI LI ZATI ON

TOPSO L

SALVAGED TOPSO L

ERCSI ON BALES, DELI VERED

BRI DGES
STRUCTURE

STRUCTURE

STRUCTWRE

STRUCTURE

SY
S'Y

APPROACH SLA S. Y.

EACH
CY
LS
LS

LS

637350.
9000.

9000

9100.

9100

5584.
63.
9079.
349.
211843.
18000

650.
28818

18080

12960.

390.

38700

15048.

6303

8800
2180.

900
1360

8701.

10000.
15000
221000

2250.
2950

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
26. 000 1. 000
3184. 000 29. 660
41. 000 30. 000
756. 000 118. 000
96. 000 15. 000
1821. 000 350. 000
1. 000 9000. 000
1. 000 9000. 000
1. 000 9100. 000
1. 000 9100. 000
698. 000 8. 000
7.000 9. 000
5188. 000 1.750
760. 000 0. 460
450730. 000 0. 470
24. 000 750. 000
2. 000 325. 000
1993. 000 14. 460
2260. 000 8. 000
4320. 000 3. 000
6. 000 65. 000
860. 000 45. 000
228. 000 66. 000
95. 500 66. 000
8. 000 1100. 000
2. 000 1090. 000
2. 000 450. 000
8. 000 170. 000
1582. 000 5. 500
4. 000 2500. 000
6. 000 2500. 000
1. 000 221000. 000
500. 000 4.500
1967. 000 1.500
40. 000 6. 000

240.

400. 000
12000. 000

12000. 000
12000. 000
12000. 000

15. 000
30. 000
2.000

0. 750

0. 500
750. 000
310. 000
15. 400
8. 000

3. 000
85. 000
40. 000
41. 000
42.000
900. 000
720. 000
430. 000
200. 000
5. 800
2500. 000
2500. 000
305000. 000
3.120
2.000
4.500

26. 00
88515. 20
1435.00
54810. 00
710. 40
728400. 00
12000. 00

12000. 00
12000. 00
12000. 00

10470. 00
210. 00
10376. 00
570. 00
225365. 00
18000. 00
620. 00
30692. 20
18080. 00
12960. 00
510. 00
34400. 00
9348.
4011.
7200
1440.
860
1600
9175
10000.
15000
305000.
1560
3934.
180. 00

0. 00
0. 00
0. 00

0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001114008

| TEM
NUVMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNIT
BI D PRI CE

PACE:

Bl DDER NO 3

UNIT

BI D PRI CE

LETTI NG DATE: 11/ 14/00

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERCGENCY ERGCSI
TURBI DI TY BARRI ERS

I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE C
WATERI NG SODDED AREAS

LAWN SCOD
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

. ARROW BOARDS
TRAFFI C CONTROL,

SURVEI LLANCE
DRUVS

BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, STOP LI NE, 18 | NCH
TEMP PVMI MRKG, 4-1 NCH, REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CONGRETE
NONVETALLI C CONDUI T, SCHEDULE
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A PREPARATI ON AND COATI NG
FLANCES, STRUCTURE B 40-372

M SC

90004B PREPARATI ON AND COATI NG
FLANCES, STRUCTURE B 40-373

M SC

90004C PREPARATI ON AND COATI NG
FLANCES, STRUCTURE B 40- 374

LS

Bl DDER NO1
ESTI MATED UNIT

QUANTI TY BID PRI CE
40. 000 6. 000
935. 000 1. 000
935. 000 1. 000
85. 000 0. 250
1. 000 150. 000
2.000 200. 000
538. 000 22. 000
2. 000 50. 000
8. 000 40. 000
19. 800 32. 000
2267. 000 3. 000
412. 000 15. 000
206. 000 60. 000
19440. 000 0. 200
2110. 000 0. 300
3870. 000 0. 100
5638. 000 0. 150
9096. 000 0. 200
703. 000 10. 500
830. 000 3. 000
32. 000 5. 000
1484. 000 4.000
1070. 000 1.720
20. 000 2.500
2785. 000 0. 800
12. 000 112. 000
984. 000 2.500
984. 000 2.500
1100. 000 4.500
18. 000 2. 000
186. 000 2. 000
1. 000 3867. 000
1. 000 3867. 000
1. 000 6700. 000

633. 60
6801. 00
6180. 00

12360. 00
3888. 00

633. 00

387. 00

845. 70
1819. 20
7381. 50
2490. 00

160. 00
5936. 00
1840. 40

50. 00
2228. 00
1344. 00
2460. 00
2460. 00
4950. 00

36. 00

372.00
3867. 00

3867. 00

6700. 00

15. 000
60. 000
0. 200
0. 300
0. 100
0. 150
0. 200
0. 500
4. 000
3. 000
5. 000
1.720
2.500
0. 800
120. 000
2.500
2.500
7.000
5. 000
3. 000
3900. 000

3900. 000

6700. 000

198. 00
6801. 00
6180. 00

12360. 00
3888. 00

633. 00

387.0

845. 70
1819. 20
7381. 50
3320. 00

96. 00
7420. 00
1840. 40

50. 00
2228. 00
1440. 00
2460. 00
2460. 00
7700. 00

90. 00

558. 00
3900. 00

3900. 00

6700. 00

0. 00
000

0. 00
0. 00

0. 00
0. 00

0. 00
0. 00

0. 00
0.00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00

0. 00

0. 00



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114008

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHVWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

42

LETTI NG DATE: 11/ 14/00

Bl DDER NO 3

UNIT

Bl D PRI CE

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
90004 M SC LS

90004D PREPARATI ON AND COATI NG
FLANCES, STRUCTURE B 40- 375

M SC

90004E SCOUR MONI TORI NG DEVI CE
STRUCTURE B-40-373

M SC

90004F SCOUR MONI TORI NG DEVI CE
STRUCTURE B-40-375

M SC

90005C SALVAGE BRI DGE NAME PLA
STRUCTURE B-40-372

M SC

90005D SALVACE BRI DGE NAMVE PLA
STRUCTURE B-40-373

M SC

90005E SALVACE BRI DGE NAMVE PLA
STRUCTURE B- 40-374

M SC

90005F SALVACE BRI DGE NAMVE PLA
STRUCTURE B-40-375

M SC

90005G I NLET COVERS, TYPE 57

M SC

90008A PORTABLE CHANGEABLE MES
M SC L. F.
90030A CONCRETE RAILI NG "TEXA

M SC L.F
90030B TEMPCRARY PRECAST CONCR
BARRI ER, FI XED

M SC L. F.
90030C CRACK REPAI R, FLEXI BLE

M SC L. F.
90030D CRACK REPAIR, RIG D

M SC L.F
90030E SALVAGE TUBULAR METAL B
RAI LING TYPE "H'

M SC

90031A CONCRETE SURFACE REPAI R

90004 LS

90004 LS

90005 EACH

90005 EACH

90005 EACH

90005 EACH

90005 EACH

90008 DAY
90030

90030

90030

90030

90030

90031

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
1. 000 6700. 000
1. 000 22000. 000
1. 000 22000. 000
1. 000 400. 000
1. 000 400. 000
1. 000 400. 000
1. ™0 400. 000
8. 000 320. 000
120. 000 240. 000
1117. 000 100. 000
2060. 000 4. 000
80. 000 65. 000
40. 000 78. 000
2173. 000 2. 000
121. 000 70. 000

Bl DDER NO 2
UNI'T

AMOUNT  BI D PRI CE
6700. 00 6700. 000
22000. 00 20000. 000
22000. 00 20000. 00
400. 00 100. 000
400. 00 100. 000
400. 00 100. 000
400. 00 100. 000
2560. 00 290. 000
28800. 00 240. 000
111700. 00 125. 000
8240. 00 3. 000
5200. 00 20. 000
3120. 00 25. 000
4346. 00 2.500
8470. 00 100. 000

6700. 00

20000. 00

20000. 00

100. 00

100. 00

100. 00

100. 00

2320. 00

28800. 00

139625. 00

6180. 00

1600. 00

1000. 00

5432. 50

12100. 00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00



W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001114008

PACE:

43

LETTI NG DATE: 11/ 14/00

BI DDER NO 1 BI DDER NO 2

| TEM ESTI MATED UNIT UNIT

NUVBER | TEM DESCRI PTI ON UN'T  QUANTITY BID PRICE AMOUNT  BI D PRI CE AMOUNT

90031 M SC S.F.  18359.000 0. 750 13769. 25 0. 750 13769. 25
90031B ANTI- GRAFFI TI SHI ELD

90031 M SC S.F. 919. 000 1. 500 1378. 50 1. 500 1378. 50
90031C GRAFFI TI REMOVAL, PRE P

90031 M SC S.F. 919. 000 2.500 2297. 50 2. 500 2297. 50
90031D GRAFFI TI REMOVAL, PCST

90345 SPECI AL GRANULAR BACKFI LL TON 20. 000 25. 000 5500. 00 35. 000 7700. 00
( SLURRY)

90456 REMOVI NG BEARI NGS EACH 24. 000 200. 000 4800. 00 200. 000 4800. 00

90501 QWP READY M XED CONC MASONRY F C.Y. 1821. 000 13.450  24492.45 13. 500 24583. 50

90502 QWP, MAS STRGTH | NCENTI VE READ DOL  18210. 000 1. 000 18210. 00 1. 000 18210. 00

90555 STRUCT REPAI NT, RECYCLED ABRAS LS 1.000  30000.000  30000.00 30000. 000 30000. 00
STRUCTURE B 40- 372

90556 STRUCT REPAI NT, RECYCLED ABRAS LS 1.000  30000.000  30000.00 30000. 000 3000. 00
STRUCTURE B 40- 373

90557 STRUCT REPAI NT, RECYCLED ABRAS LS 1.000  74100.000  74100.00 74100. 000 74100. 00
STRUCTURE B 40- 374

90558 STRUCT REPAI NT, RECYCLED ABRAS LS 1.000  74100.000  74100.00 74100. 000 74100. 00
STRUCTURE B 40- 375

90560 NEG PRES CONTAIN & COLL WASTE LS 1.000  29000.000  29000. 00 29000. 000 29000. 00
B- 40- 372

90561 NEG PRES CONTAIN & COLL WASTE LS 1.000  29000.000  29000. 00 29000. 000 29000. 00
B- 40- 373

90562 NEG PRES CONTAIN & COLL WASTE LS 1.000  71630.000  71630.® 71630. 000 71630. 00
B- 40- 374

90563 NEG PRES CONTAIN & COLL WASTE LS 1.000  71630.000  71630.00 71630. 000 71630. 00
B- 40- 375

90565 PORTABLE DECONTAM NATI N FACI L LS 1. 000 1500. 000 1500. 00 1500. 000 1500. 00

90998 ON THE-JOB TRAINING, ASP-1T AP HRS. 300. 000 4.000 1200. 00 4.000 1200. 00

90999 ON THE-JOB TRAINING, ASP-1 HRS. 1200. 000 2. 000 2400. 00 2.000 2400. 00

PROPCSAL TOTAL. ... ... 2705864. 77 2975692. 90

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001114009

STATE PRQIECT(S):

CONTRACT AND ESTI MATE ENG NEER

4120 05-70

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

PAGE: 44

LETTI NG DATE: 11/ 14/00

LOCATI ON 20/ FOND DU LAC COUNTY
VAN DYNE ROAD, SUPPLE CREEK BRI DGE & APPS
STH 175
FOND DU LAC COUNTY
BI DDER NO 1 VI NTON CONSTRUCTI ON COVPANY
BI DDER NO 2 THE ZI GNEGO COVPANI ES
Bl DDER NO 3 JAMES CAPE & SONS CO.
Bl DDER NO 1 BI DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI'T UNI T
NUVBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARI NG STA. 15. 000 280. 000 4200. 00 220. 000 3300. 00 2500. 000 37500. 00
20102 CLEARI NG |.D. 555. 000 8. 000 4440. 00 9. 000 4995. 00 8. 000 4440. 00
20104 GRUBBI NG STA. 15. 000 280. 000 4200. 00 220. 000 3300. 00 250. 000 3750. 00
20105 GRUBBI NG |1.D. 555. 000 6. 000 3330. 00 9. 000 4995. 00 8. 000 4440. 00
20301 REMOVI NG OLD CULVERT, STATION LS 1. 000 3500. 000 3500. 00 3500. 000 3500. 00 1500. 000 1500. 00
134+10
20302 REMOVI NG OLD CULVERT, STATION LS 1. 000 10200. 000 10200. 00 9000. 000 9000. 00 10200. 000 10200. 00
178+84. 00
20303 REMOVI NG OLD CULVERT, STATION LS 1. 000 1950. 000 1950. 00 3500. 000 3500. 00 1500. 000 1500. 00
190+90
20330 REMOVI NG OLD CULVERTS EACH 5. 000 300. 000 1500. 00 150. 000 750. 00 200. 000 1000. 00
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 5300. 000 5300. 00 13000. 000 13000. 00 11300. 000 11300. 00
319+02
20401 REMOVI NG PAVEMENT S. Y. 23430. 000 2.380 55763. 40 2.500 58575. 00 2.160 50608. 80
20402 REMOVI NG ASPHALTI C SURFACE S. Y. 60. 000 6. 000 360. 00 5. 000 300. 00 5. 000 300. 00
20403 REMOVI NG CURB L. F. 90. 000 3. 000 270. 00 6. 000 540. 00 5. 000 450. 00
20405 REMOVI NG CURB AND GUTTER L. F. 2210. 000 3. 000 6630. 00 2.250 4972. 50 2.750 6077. 50
20406 REMOVI NG CONCRETE SI DEWALK S.Y. 1850. 000 3. 000 5550. 00 2. 000 3700. 00 2.500 4625. 00
20408 REMOVI NG MASONRY C.Y. 47. 000 60. 000 2820. 00 20. 000 940. 00 32. 000 1504. 00
20411 REMOVI NG GUARDRAI L L. F. 985. 000 1. 500 1477. 50 1.500 1477. 50 1. 000 985. 00
20412 REMOVI NG FENCE L. F. 650. 000 1. 000 650. 00 1. 000 650. 00 1. 000 650. 00
20414 REMOVI NG MANHOLES EACH 21. 000 150. 000 3150. 00 250. 000 5250. 00 225. 000 4725. 00
20416 REMOVI NG | NLETS EACH 26. 000 125. 000 3250. 00 100. 000 2600. 00 175. 000 4550. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 207. 000 15. 000 3105. 00 10. 000 2070. 00 7.000 1449. 00
20480 ABANDONI NG MANHOLES EACH 1. 000 90. 000 90. 00 500. 000 500. 00 300. 000 300. 00
20482 ABANDONI NG | NLETS EACH 2. 000 75. 000 150. 00 75. 000 150. 00 200. 000 400. 00
20501 COMIVON EXCAVATI ON C.Y. 118700. 000 3. 890 461743. 00 4. 450 528215. 00 4. 600 546020. 00
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8000. 000 8000. 00 5000. 000 5000. 00 8000. 000 8000. 00
B- 20-123
20621 EXCAVATI ON FOR STRUCTWRES, CUL LS 1. 000 7500. 000 7500. 00 13000. 000 13000. 00 7500. 000 7500. 00

G 20-69



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114009

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

45

LETTI NG DATE: 11/ 14/00

STRUCTURE BACKFI LL CY
PREP OF FOUNDATI ON FOR ASPHALT STA.
FI NI SHI NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
CABC, OPEN GRADED, NUMBER 2 TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL

ASPHALTI C SURFACE, DETOURS TON
ASPHALTI C SURF, DRI VEWAYS & FI TON
CONCRETE PAVEMENT, 8-1 NCH S.Y.
CONCRETE DRI VEWAY, 6-1 NCH SY
CONCRETE PAVEMENT APPROACH SLA S.Y.
PAVEMENT TI ES EACH
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y.
CONCRETE MASONRY, CULVERTS cY.
CONCRETE MASONRY, ENDWALLS cY.

H GH STRENGTH BAR STEEL REINF. LB
H GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
STRUCTURAL CARBON STEEL LB
STL PILING DELIV & DRIVEN, HP L. F
TUBULAR RAILING TYPE H STRUC LS
B-20-123

RUBBERI ZED MEMBRANE WATERPROOF S. Y.
RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 151 NCH
RCCP, APRON ENDWALLS, 181 NCH
RCCP, APRON ENDWALLS, 30-1 NCH
RCCP, APRON ENDWALLS, 36-1 NCH
RCCP, APRON ENDWALLS, 481 NCH
RCCP HORZ ELLIP, CL HEII1, 19 L
SALVAGED CULVERT PI PE, 24 I NCH L
SALVAGED CULVERT PIPE, 30-INCH L
CONCRETE CURB, TYPE D L

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
328. 000 12. 000 3936. 00
8. 000 150. 000 1200. 00
1. 000 6600. 000 6600. 00
28020. 000 7.830 219396. 60
11260. 000 8. 890 100101. 40
2345. 000 7.030 16485. 35
670. 000 1. 500 1005. 00
2500. 000 1. 500 3750. 00
149. 000 210. 000 31290. 00
2500. 000 35. 820 89550. 00
1600. 000 1. 000 1600. 00
500. 000 52. 100 26050. 00
480. 000 65. 750 31560. 00
52090. 000 17. 610 917304. 90
2632. 000 22. 800 60009. 60
283. 000 125. 000 35375. 00
123. 000 8. 000 984. 00
161. 000 305. 000 49105. 00
180. 000 1. 500 270. 00
136. 000 295. 000 40120. 00
25. 600 510. 000 13056. 00
5440. 000 0. 420 2284. 80
14930. 000 0. 420 6270. 60
17150. 000 0. 550 9432. 50
300. 000 4. 000 1200. 00
420. 000 21. 000 8820. 00
1. 000 8800. 000 8800. 00
25. 000 15. 000 375. 00
3. 000 430. 000 1290. 00
3. 000 450. 000 1350. 00
1. 000 480. 000 480. 00
1. 000 605. 000 605. 00
1. 000 850. 000 850. 00
1. 000 1085. 000 1085. 00
148. 000 47.200 6985. 60
23. 000 15. 000 345. 00
30. 000 15. 000 450. 00
100. 000 15. 000 1500. 00

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
12. 000 3936. 00
100. 000 800.0
5000. 000 5000. 00
7.150 200343. 00
9. 000 101340. 00
7.620 17868. 90
1. 500 1005. 00
1.500 3750. 00
210. 000 31290. 00
35. 820 89550. 00
1. 000 1600. 00
52. 100 26050. 00
65. 750 31560. 00
19. 000 989710. 00
23. 250 61194. 00
127. 000 35941. 00
10. 000 1230. 00
245. 000 39445. 00
2.000 360. 00
245. 000 33320. 00
510. 000 13056. 00
0. 450 2448. 00
0. 450 6718. 50
0. 550 9432. 50
5. 000 1500. 00
17. 000 7140. 00
12000. 000 12000. 00
15. 000 375. 00
650. 000 1950. 00
650. 000 1950. 00
680. 000 680. 00
845. 000 845. 00
1105. 000 1105. 00
1365. 000 1365. 00
52. 950 7836. 60
46. 000 1058. 00
60. 000 1800. 00
17. 000 1700. 00

Bl DDER NO 3
UNT
Bl D PRI CE AMOUNT
12. 000 3936. 00
200. 000 1600. 00
11000. 000 11000. 00
7.000 196140. 00
8. 750 98525. 00
9. 000 21105. 00
1. 500 1005. 00
1. 500 3750. 00
210. 000 31290. 00
35. 820 89550. 00
1. 000 1600. 00
52. 100 26050. 00
65. 750 31560. 00
19.690 1025652.10
22.500 59220. 00
110. 000 31130. 00
7.000 861. 00
305. 000 49105. 00
1. 500 270. 00
295. 000 40120. 00
525. 000 13440. 00
0. 420 2284. 80
0. 420 6270. 60
0. 550 9432. 50
4. 000 1200. 00
21. 000 8820. 00
8800. 000 8800. 00
15. 000 375. 00
315. 000 945. 00
340. 000 1020. 00
395. 000 395. 00
560. 000 560. 00
865. 000 865. 00
1150. 000 1150. 00
52. 910 7830. 68
18. 000 414. 00
20. 000 600. 00
20. 000 200. 00



Dat e 11/14/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 200

| TEM
NUVBER

01114009

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

PACE:

46

LETTI NG DATE: 11/ 14/00

60123 CONCRETE CURB AND GUTTER, 30-1
60133 CONCRETE CURB AND GUTTER, 30-1
60205 CONCRETE SI DEWALK, 51 NCH
60215 CONCRETE STEPS

60601 RI PRAP
60602 HEAVY
60825 REINF
60826 REINF
60827 REINF
60828 REINF
60829 REINF
60830 REINF
60831 REINF
60833 REINF
60835 REINF
60850 REINF
60851 REINF
60852 REINF
60853 REI NF
60854 REI NF
60855 REINF
60856 REI NF

Rl PRAP

CONC PI PE,
CONC PI PE
CONC PI PE
CONC PI PE,
CONC PI PE,
CONC PI PE,
CONC PI PE
CONC PI PE,
QONC PI PE,
CONC PI PE,
CONC PI PE
CONC PI PE,
CONC PI PE,
CONC PI PE,
CONC PI PE,
CONC PI PE,

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS 111,
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

<<<<<<<=Z

60924 RELAI D STORM SEVER, 12-1 NCH
60925 RELAI D STORM SEVER, 15 1 NCH
60926 RELAI D STORM SEVER, 18 | NCH
60929 RELAI D STORM SEVER, 27-1 NCH
60930 RELAI D STORM SEVER, 30-1 NCH
60932 RELAI D STORM SEVER, 36-1 NCH
60934 RELAI D STORM SEVER, 48 1 NCH

61110 MANHOLES, TYPE 1
61112 MANHOLES, TYPE 3

61123 | NLETS

, TYPE 8

61128 RECONSTRUCTI NG MANHOLES
61129 RECONSTRUCTI NG | NLETS
61151 MANHOLE COVERS, TYPE J
61156 | NLET COVERS, TYPE H S
61159 | NLET COVERS, TYPE MS A
61163 | NLET COVERS, TYPE C
61182 ADJUSTI NG MANHOLE COVERS

-

Bl DDER NO 1
ESTI MATED UNIT
QUANTI TY BID PRI CE AMOUNT
19940. 000 8. 500 169490. 00
3460. 000 9. 000 31140. 00
68380. 000 2.170 148384. 60
80. 000 24. 500 1960. 00
34. 500 50. 000 125. 00
184. 000 30. 000 5520. 00
2208. 200 5. 250 55757. 05
1700. 300 26. 100 44377. 83
1154 100 29. 000 33468. 90
318. 300 35. 250 11220. 08
1664. 000 37. 300 62067. 20
306. 000 43. 500 13311. 00
477. 600 43. 650 20847. 24
431.500 59. 300 25587. 95
484. 000 92. 300 44673. 20
2128. 700 25. 050 53323. 94
184. 700 22.550 4164. 99
129. 300 27. 200 3516. 96
47.000 31. 850 1496. 95
7.500 41. 750 313.13
10. 000 62. 700 627. 00
906. 000 50. 900 46115. 40
141. 500 36. 500 5164. 75
378. 700 33. 640 12739. 47
663. 100 35. 640 23632. 88
306. 000 50. 640 15495 84
621. 000 45. 140 28031. 94
1745. 000 43.170 75331. 65
484. 400 67.500 32697. 00
48. MO 780. 000 37440. 00
27. 000 2020. 000 54540. 00
29. 000 825. 000 23925. 00
2. 000 500. 000 1000. 00
1. 000 400. 000 400. 00
74. 000 200. 000 14800. 00
100. 000 275. 000 27500. 00
20. 000 200. 000 4000. 00
1. 000 200. 000 200. 00
39. 000 200. 000 7800. 00

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
8. 000 59520. 00
8. 500 29410. 00
2. 250 153855. 00
25. 000 2000. 00
80. 500 2777. 25
35. 000 6440. 00
37. 450 82697. 09
31. 950 54324. 59
32.100 37046. 61
47.950 15262. 49
40. 950 68140. 80
68. 650 21006. 90
52. 480 25064. 45
73. 100 31542. 65
99. 950 48375. 80
37. 850 80571. 30
39. 400 7277.18
28. 500 3685. 05
53. 750 2526. 25
45. 100 338. 25
72.200 722.00
56. 600 5279. 60
41. 250 5836. 88
3B. 900 14731. 43
33. 400 22147.54
79. 600 24357. 60
56. 600 35148. 60
61. 500 107317. 50
69. 500 33665. 80
975. 000 46800. 00
2450. 000 66150. 00
1100. 000 31900. 00
1500. 000 3000. 00
350. 000 350. 00
315. 000 23310. 00
365. 000 36500. 00
300. 000 6000. 00
325. 000 325. 00
175. 000 6825. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
7.000 139580. 00
9. 500 32870. 00
2.100 143598. 00
30. 000 2400. 00
40. 000 1380. 00
30. 000 5520. 00
27.020 59665. 56
29. 940 50906. 98
30. 430 35119. 26
38. 900 12381. 87
37.590 62549. 76
50. 020 15306. 12
48. 970 23388. 07
60. 460 26088. 49
85. 740 41498. 16
26. 410 56218. 97
27.760 5127. 27
30. 480 3941. 06
35. 280 1658. 16
38. 320 287. 40
43. 240 432. 40
49. 440 44792. 64
30. 840 4363. 86
33. 580 12716. 75
35. 280 23394. 17
53. 100 16248. 60
55. 190 34272. 99
54. 000 94230. 00
62. 810 30425. 16
1000. 000 48000. 00
1800. 000 48600. 00
800. 000 23200. 00
750. 000 1500. 00
350. 000 350. 00
205. 000 15170. 00
235. 000 23500. 00
210. 000 4200. 00
205. 000 205. 00
500. 000 1960. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001114009

| TEM
NUVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

PACE:

47

LETTI NG DATE: 11/ 14/00

ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS

ANCHORS FOR STL PLATE BEAM GUA
ANCHOR ASSEMB FCOR STEEL PLATE

STL PLT BM GRD, ENRGY ABSORB T
SALVAGED CHAIN LI NK FENCE, 4 F

MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN SLOPED NOSE
LANDVARK REFERENCE MONUMENTS

ASPHALTI C FLUVES

WATER
TOPSO L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES,

SI LT FENCE
SI LT FENCE

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERCSI ON CONTROL
MOBI LI ZATI ONS, EMERCGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
I NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE C

ERCSI ON VAT,

DELI VERED
I NSTALLED

FERTI LI ZER, TYPE A
SEEDI NG TEMPCRARY

SEEDI NG M XTURE NO. 40
SEEDI NG M XTURE NO. 60

WATERI NG SODDED AREAS

LAVWN SCOD
TREES,

ASH, GREEN, PATMORE, 2.5 1 NCH

TREES

ASH, CREEN, SUWMT, 2.5INCH C

| NSTALLED

EACH

ulJulat et
TEES%QT”71T:"

Nrr
0"

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
4.000 250. 000
19200. 000 2. 350
68. 000 15. 350
162. 000 28.920
126. 000 12. 300
1. 000 453. 110
4. 000 60. 000
9. 000 1765. 000
9. 000 11. 420
1. 000 203050. 000
2000. 000 3. 870
570. 000 4.900
17. 000 167. 350
27. 000 40. 000
85. 000 16. 000
33230. 000 2. 000
5200. 000 1. 500
5200. 000 0.120
34. 000 5. 370
34. 000 5. 370
2110. 000 0. 340
2110. 000 1.110
2110. 000 0.120
7.000 150. 480
9. 000 200. 650
1390. 000 2.630
1390. 000 1. 800
29. 000 84 950
99. 000 32. 290
24.300 25.740
32. 000 3. 870
95. 000 5. 070
15. 000 20. 870
881. 000 12. 170
33230. 000 2.330
45. 000 386. 540
32. 000 376. 980

571. 00
203050. 00
7740. 00
2793. 00
2844. 95
1080. 00
1360. 00
66460. 00
7800. 00
624. 00
182. 58
182. 58
717. 40
2342.10
253. 20
1053. 36
1805. 85
36%. 70
2502. 00
2463. 55
3196. 71
625. 48
123. 84
481. 65
313. 05
10721. 77
77425. 90
17394. 30

12063. 36

200. 000
2. 350

15. 000
28.920
12. 300
453. 110
60. 000
1765. 000
11. 420
50000. 000
6. 000

6. 000
167. 350
40. 000
17. 000
2.000

1. 000

120
370
370
340
110
. 120
50. 480
200. 650
2.630
1. 800
84. 950
32. 290
25.740
3.870
5. 070
20. 870
12. 170
2.330
436. 540

eRronuo

426. 980

4685. 04
1549. 80
453. 11
240. 00
15885. 00
571. 00
50000. 00
12000. 00
3420. 00
2844. 95
1080. 00
1445. 00
66460. 00
5200. 00
624. 00
182. 58
182. 58
717. 40
2342.10
253. 20
1053. 36
1805. 85
3655. 70
2502. 00
2463. 55
3196. 71
625. 48
123. 84
481. 65
313. 05
10721. 77
77425. 90
19644. 30

13663. 36

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
500. 000 2000. 00
2.500 48000. 00
10. 000 680. 00
33. 000 5346. 00
15. 000 1890. 00
33. 000 33.00
100. 000 400. 00
1850. 000 16650. 00
20. 000 1000. 00
247550. 000 247550. 00
3. 750 7500. 00
4.500 2565. 00
500. 000 8500. 00
40. 000 1080. 00
20. 000 1700. 00
1. 500 49845. 00
1. 000 5200. 00
0. 200 1040. 00
7.000 238. 00
7.000 238. 00
1. 000 2110. 00
1. 000 2110. 00
0. 200 422.00
150. 000 1050. 00
200. 000 1800. 00
3. 000 4170. 00
3. 000 4170. 00
100. 000 2900. 00
70. 000 6930. 00
29. 000 704.70
6. 000 192. 00
15. 000 1425. 00
20. 000 300. 00
17. 500 15417. 50
2.500 83075. 00
400. 000 18000. 00
400. 000 12800. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001114009

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

48

LETTI NG DATE: 11/ 14/00

63206

63207

63208

63209

63210

63211

63702
63822
63827
63830
64210
64220
64301
64318
64321
64326
64334
64343
64501
64503
64505

TREES,

ASH, VWHI TE, AUTUWN PURPLE, 2.5
CAL., BR

TREES

ASH, CGREEN, MARSHALL SEEDLESS
CAL., BR

TREES

CRAB, FLOVERI NG, SNOMDRI FT, 2
CAL., BB

TREES

HONEYLOCUST, SKYLINE, 2.5 1 NCH
TREES,

LI NDEN, REDMOND, 2.5 | NCH CAL
TREES

MAPLE, NORWAY COLUWNAR, 2.51IN
BB

TREES

MAPLE, NORWAY DEBORAH, 2.5 1NC
TREES,

MAPLE, NORWAY EMERALD QUEEN, 2
CAL., BR

TREES

LI LAC, JAPANESE TREE | VORY SI L
INCH CAL., BB

SIGNS, TYPE I, REFLECTI VE
MOVI NG SI GNS, TYPE I

REMOVI NG SI GNS, TYPE |
REMOVI NG SVALL SI GN SUPPORTS
FI ELD LABORATORY

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SIGNS
GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R

EACH

EACH

EACH

EACH

EACH

EACH

EACH

S. F.
EACH
EACH
EACH
LS

LS

LS

DAYS
DAYS
DAYS
LS

DAYS
S.Y.
S.Y.
S.Y.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
43. 000 448. 560
15. 000 386. 600
16. 000 356. 360
23. 000 403. 270
16. 000 393. 670
6. 000 406. 790
25. 000 429. 500
9. 000 406. 920
39. 000 586. 030
888. 500 14. 000
29. 000 30. 000
111. 000 15. 000
97. 000 20. 000
1. 000 4000. 000
1. 000 6000. 000
1. 000 2000. 000
5200. 000 0. 500
10700. 000 0. 150
15000. 000 0. 600
1. 000 3500. 000
9300. 000 0. 500
2680. 000 3. 000
13330. 000 1.690
104. 000 4.000

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE
19288. 08 498. 560
5799. 00 436. 600
5701. 76 406. 360
9275. 21 453. 270
6298. 72 443.670
2440.74 456. 790
10737. 50 479. 500
3662. 28 456. 920
22855. 17 636030
12439. 00 18. 000
870. 00 50. 000
1665. 00 25. 000
1940. 00 10. 000
4000. 00 2000. 000
6000. 00 13000. 000
2000. 00 5000. 000
2600. 00 0. 500
1605. 00 0. 200
9000. 00 0. 500
3500. 00 10@. 000
4650. 00 0. 300
804000 2. 000
22527.70 1. 690
416. 00 4. 000

21438. 08

6549. 00

6501. 76

10425. 21

7098. 72

2740.74

11987. 50

4112. 28

24805. 17

15993. 00
1450. 00
2775. 00

970. 00
2000. 00

13000. 00
5000. 00
2600. 00
240. 00
7500. 00
1000. 00
2790. 00
5360. 00

22527.70
416. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
400. 000 17200. 00
400. 000 6000. 00
400. 000 6400. 00
400. 000 9200. 00
400. 000 6400. 00
400. 000 240000
400. 000 10000. 00
400. 000 3600. 00
400. 000 15600. 00
16. 500 14660. 25
60. 000 1740. 00
25. 000 2775. 00
15. 000 1455. 00
5000. 000 5000. 00
14000. 000 14000. 00
600. 000 5000. 00
0. 500 2600. 00
0. 200 2140. 00
0. 500 7500. 00
1000. 000 1000. 00
0. 300 2790. 00
2.500 6700. 00
2. 000 26660. 00
2.700 280. 80



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114009

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI 3 ON OF H GIWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PACE:

49

LETTI NG DATE: 11/ 14/00

64506 CEOTEXTILE FABRIC, TYPE HR SY
64507 CEOTEXTILE FABRIC, TYPE C
64602 PAVEMENT MARKI NG 4-1NCH, EPOX
64618 PVMI MRKNG, CHANNELI ZING, &I N
64710 PVMI MRKNG, STOP LINE, 18 |1 NCH
64718 PVMI MRKNG CROSSWALK, 6-1 NCH
64778 PAVEMENT MARKI NG CURB, EPOXY
64782 PAVEMENT MARKI NG CURB RAMP, E
64790 PAVEMENT MARKI NG | SLAND NOSE
65040 CONSTRUCTI ON STAKI NG, STORM SE
65045 CONSTRUCTI ON STAKI NG, SUBGRADE
65050 CONSTRUCTI ON STAKI NG, CABC
65055 CONSTRUCTI ON STAKI NG, CURB, QU
65060 CONSTRUCTI ON STAKI NG PI PE CUL
65065 CONSTRUCTI ON STAKI NG, STRUCT L
B-20-123
65066 CONSTRUCTI ON STAKI NG, STRUCT L LS
G 20-69
65070 CONSTRUCTI ON STAKI NG, CONCRETE L. F.
65085 CONSTRUCTI ON STAKI N5 ELECTRIC LS
4120-05-70
65219 NONVETALLI C CONDUI T, SCHEDULE L
65221 NONVETALLI C CONDUI T, SCHEDULE L.
L
L

rrrggrrrrrrm
TTTQQTTWTTTK

3

65250 LOOP DETECTCR CONDUI T
65255 LOOP DETECTCR SLOTS

65301 PULL BOXES, STEEL, 12X24-1 NCH EACH
65303 PULL BOXES, STEEL, 18X24-1 NCH EACH
65306 PULL BOXES, STEEL, 24X36-1 NCH EACH

65401 CONCRETE BASES, TYPE 1 EACH
65402 CONCRETE BASES, TYPE 2 EACH
65403 CONCRETE BASES, TYPE 5 EACH
65418 CONCRETE CONTROL CABI NET BASES EACH
65425 PEDESTAL BASES EACH

65430 TRNSFRMR BASE STD, 11 1/2 1N B EACH
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO L. F.
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO L. F
65528 TRAFF SI GNAL CABLE, 9 CONDUCTO L. F.
65530 TRAFF SI GNAL CABLE, 12 CONDUCT L. F.
65532 TRAFF SI GNAL CABLE, 15 CONDUCT L. F.

Bl DDER NO 1
ESTI MATED UNIT

QANTITY BID PRI CE
310. 000 2. 250
142. 000 2. 000
25000. 000 0. 420
80. 000 0. 900
600. 000 4.100
3500. 000 3. 500
410. 000 4.100
900. 000 4.100
12. 000 60. 000
210. 000 120. 000
12640. 000 0. 500
12640. 000 0. 010
23470. 000 0. 010
1. 000 250. 000
1. 000 1000. 000
1. 000 1000. 000
10665. 000 2.500
1. 000 5000. 000
17396. 000 4.360
822. 000 6. 050
829. 000 4. 600
65. 000 15. 250
11. 000 356. 000
6. 000 410. 000
17. 000 575. 000
5. 000 600. 000
4.000 860. 000
67. 000 586. 000
3. 000 1025. 000
5. 000 75. 500
71. 000 180. 500
490. 000 0. 980
150. 000 1. 440
50. 000 1. 850
345. 000 2. 400
370. 000 3. 100

1000. 00

26662
5000

75846.
4973
3813.

991.

3916.
2460.
9775.

3000
3440.
39262

50
00

56

10
40

00

3075. 00

377

50

12815. 50

480.

20

216. 00

92.

828

1147

50
00
00

WrOONN
(e}
o
o

500
100
100
000
000
500
010
. 010
250. 000
1000. 000

-
N O
CooocoRrm

1000. 000

2.500
5000. 000

4.700
5.700
4.500
15. 000
380. 000
420. 000
440. 0@
380. 000
440. 000
400. 000
550. 000
125. 000
195. 000
1. 150
1. 250
1. 350
1. 500
1. 650

250. 00
1000. 00

1000. 00

26662. 50
5000. 00

81761. 20
4685. 40
3730. 50

975. 00

4180.00
2520. 00
7480. 00
1900. 00
1760. 00

26800. 00
1650. 00

625. 00
13845. 00
563. 50
187. 50
67.50
517. 50
610. 50

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
2. 250 697. 50
2. 000 284. 00
0. 420 10500. 00
0. 900 72.00
4.100 2460. 00
3.500 12250. 00
4.100 1681. 00
4.100 3690. 00
60. 000 720. 00
50. 000 10500. 00
0. 800 10112. 00
0. 500 6320. 00
0. 900 21123. 00
300. 000 300. 00
1200. 000 1200. 00
800. 000 800. 00
2. 300 24529. 50
3000. 000 3000. 00
4.700 8176120
5. 700 4685. 40
4500 3730. 50
15. 000 975. 00
380. 000 4180. 00
420. 000 2520. 00
440. 000 7480. 00
380. 000 1900. 00
440. 000 1760. 00
400. 000 26800. 00
550. 000 1650. 00
125. 000 625. 00
195. 000 13845. 00
1.150 563. 50
1. 250 187. 50
1.350 67.50
1. 500 517.50
1.650 610. 50



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001114009

PACE:

50

LETTI NG DATE: 11/ 14/00

83594. 40
282.50
1073. 00
550. 00

550. 00

550. 00

550. 00

3800. 00
42545. 00
360. 00
555. 00
2280. 00
2120. 00
1060. 00
1760. 00
600. 00

1520
12675.
6000
5250
2028

60

2511. 60
1000. 00

2100. 00

5000. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
0. 750 429.75
0. 550 1002. 10
0. 500 5025. 00
0. 800 83594. 40
1. 250 2492. 50
0. 500 1073. 00
550. 000 550. 00
550. 000 550. 00
550. 000 550. 00
550. 000 550. 00
950. 000 3800. 00
635. 000 42545. 00
180. 000 360. 00
185. 000 555. 00
570. 000 2280. 00
265. 000 2120. 00
265. 000 1060. 00
220. 000 1760. 00
75. 000 60000
190. 000 1520. 00
195. 00 12675. 00
125. 000 6000. 00
210. 000 5250. 00
0. 750 1690. 50
1. 800 2318. 40
2000. 000 2000. 00
1500. 000 1500. 00
3200. 000 3200. 00
620. 000 55800. 00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 573. 000 0. 580 332.34 0. 750
65557 ELECTRICAL WRE, TRAFFIC SIGNA L. F. 1822. 000 0. 580 1056. 76 0. 550
65566 ELECTRICAL WRE, LIGHTING NO. L.F. 10050. 000 0. 400 4020. 00 0. 500
65570 ELECTRICAL WRE, LIGHTING NO L.F. 104493.000 0. 845 88296. 59 0. 800
65580 LOOP DETECTOR LEAD I N CABLE L. F. 1994. 000 0. 860 1714. 84 1. 250
65585 LOOP DETECTOR W RE L. F. 2146. 000 0. 650 1394. 90 0. 500
65601 ELECTRI CAL SERVI CE, METER SOCK LS 1. 000 400. 000 400. 00 550000

STA 175+50, 28" LT.
65615 ELEC SERVI CE, METER BREAKER PE LS 1. 000 500. 000 500. 00 550. 000
W NNEBAGO ST., STA 500+46 LT.
65616 ELEC SERVI CE, METER BREAKER PE LS 1. 000 225. 000 225.00 550. 000
PEDESTAL, STA 145+39, 35' RT
65617 ELEC SERVI CE, METER BREAKER PE LS 1. 000 225. 000 225.00 550. 000
PEDESTAL, STA 185+46, 30" RT
65703 PCLES, TYPE 3 EACH 4.000 1240. 000 4960. 00 950. 000
65705 POLES, TYPE 5 EACH 67. 000 706. 000 47302. 00 635. 000
65731 TRAFF SI GNAL STANDARDS, ALUM N EACH 2. 000 135. 000 270. 00 180. 000
65732 TRAFF SI GNAL STANDARDS, ALUM N EACH 3. 000 145. 000 435. 00 185. 000
65802 TROVBONE ARMS, 15 FOOT EACH 4. 000 435. 000 1740. 00 570. 000
65826 TRAFFIC SI GNAL FACES, 3-12 | NC EACH 8. 000 340. 000 2720. 00 265. 000
65829 TRAFFIC SI GNAL FACES, 312 | NC EACH 4.000 295. 000 1180. 00 265. 000
65846 PEDESTRI AN SI GNAL FACES, 12-1N EACH 8. 000 250. 000 2000. 00 220. 000
65849 PEDESTRI AN PUSH BUTTONS EACH 8. 000 76. 000 608. 00 75. 000
65903 LUM NAIRES, UTILITY, 150 WATTS EACH 8. 000 162. 000 1296. 00 190. 000
65905 LUM NAIRES, UTILITY, 250 WATTS EACH 65. 000 156. 000 10140. 00 195. 000
65927 LUM NAI RE ARM5, SI NGLE MEMBER, EACH 48. 000 83. 000 3984. 00 125. 000
65936 LUMNR ARMS TRUSS TYP 4 1/2- 1N EACH 25. 000 196. 000 4900. 00 210. 000
66501 SAW NG EXI STI NG PAVEMENT L. F 2254. 000 2. 000 4508. 00 0. 900
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 1288. 000 3. 850 4958. 80 1.950
90004 M SC LS 1. 000 1000. 000 1000. 00 1000. 000
90004A CONSTRUCTI ON STAKI NG, R
POND
90004 M SC LS 1. 000 600. 000 600. 00 2100. 000
90004B REMOVI NG STORM SEVEER NA
135+15, 38" RT
90004 M SC LS 1. 000 5000. 000 5000. 00 5000. 000
90004C RESEARCH AND RECOVERY O
PROPERTY CORNERS
90005 M SC EACH 90. 000 620. 000 55800. 00 850. 000

90005A CATCH BASINS, TYPE 3 SP

76500. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001114009

| TEM
NUVMVBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

| TEM DESCRI PTI ON

M SC

90005B TRAFFI C SI GNAL CONTRCLL
ACTUATED, 8 PHASE, SPECI AL, ST
M SC

90005C TUBULAR STEEL SI GN POST
M SC

90005D TUBULAR STEEL SI GN POST
M SC

90005E POND SHELF PLANTI NG

M SC

90005F STREET LI GHTI NG CONTROL
STA 145+39, 35 RT

M SC

90005G STREET LI GHTI N5 CONTROL
STA 185+46, 30" RT

M SC

90005H TRAFFI C SI GNAL FLASHER,
YELLOW

M SC

90005J FLASHER TI ME CLOCK AND
| NSTALLED I N CABI NET

M SC

90005K ABANDONI NG UTI LI TY MANH
M SC

90005L PERPETUATE AND REMONUME
EXI STI NG PROPERTY CORNERS

M SC

90030A REMVI NG STORM SEVEER, 6
M SC

90030B REMVI NG STORM SEVER, 1
M SC

90030C REMVI NG STORM SEVER, 1
M SC

90030D REMOVI NG STORM SEVER, 1
M SC

90030E REMOVI NG STORM SEVER, 1
M SC

90030F REMOVI NG STORM SEVER, 2

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

PAGE: 51

REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/ 14/00

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNIT UNI'T UNI'T

QUANTITY BID PRI CE AMOUNT BID PRI CE AMOUNT Bl D PRI CE AMOUNT
1. 000 9350. 000 9350. 00 9325. 000 9325. 00 9325. 000 9325. 00
150. 000 83. 000 12450. 00 84. 000 12600. 00 15. 000 21750. 00
14. 000 95. 000 1330. 00 94. 500 1323. 00 178. 000 2492. 00
930. 000 3.670 3413. 10 3.670 3413. 10 3. 000 2790. 00
1. 000 2750. 000 2750. 00 6500. 000 6500. 00 6500. 000 6500. 00
1. 000 2750. 000 2750. 00 6500. 000 6500. 00 6500. 000 6500. 00
2. 000 140. 000 280. 00 165. 000 330. 00 165. 000 330. 00
1. 000 700. 000 700. 00 550. 000 550. 00 550. 000 550. 00
12. 000 575. 000 6900. 00 442.000 5304. 00 575. 000 6900. 00
160. 000 30. 000 4800. 00 30. 000 4800. 00 35. 000 5600. 00
15. 000 10. 000 150. 00 25. 000 375. 00 9. 000 135. 00
65. 000 15. 000 975. 00 15. 000 975. 00 9. 750 633. 75
663. 000 15. 000 9945. 00 17. 000 11271. 00 10250 6795. 75
441. 000 15. 000 6615. 00 19. 000 8379. 00 11. 500 5071. 50
57. 000 15. 000 855. 00 25. 000 1425. 00 12. 500 712.50
1180. 000 17. 000 20060. 00 16. 500 19470. 00 14. 000 16520. 00
140. 000 17. 000 2380. 00 17. 250 2415. 00 20. 000 2800. 00

90030

M SC
90030G REMOVI NG STORM SEVER, 2



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114009

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

52

LETTI NG DATE: 11/ 14/00

90030

90030

90030

90030

90030

90030

90030

90031

90031

90034

90365
90401
90421
90590
90637
90779

M SC L. F.
90030H REMOVI NG STORM SEVER, 4
I NCH

M SC L. F.
90030J GOOSE FENCE

M SC L.F
90030K RCHEP, CLASS HEIV, STO
14X23- 1 NCH

M SC L. F.

90030L RCHEP, CLASS HEIV, STO
24X38- 1 NCH

M SC L. F.
90030M RCHEP, CLASS HE-1V, STO
29X45- 1 NCH

M SC L. F.
90030N SPLI T RAI L WOCD FENCE

M SC L. F.
90030P SAFETY FENCE, GREEN

M SC S. F.

90031A PAVEMENT MARKI NG, CONC
MEDI AN, EPOXY

M SC S F.
90031B MODULAR BLOCK GRAVI TY W

M SC CY.
90034A CONCRETE LI NED DI TCH

QWP, BASE COURSES TON

QWP, PLACEMENT OFCONCRETE PAVE P. D.
QWP, AGCREGATE FOR CONCRETE PA S.Y.

Pl PE GRATES EACH
SAFETY FENCE L. F.
S| GNAL CONTRCLLER TRAI NI NG LS

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
101. 000 25. 000 2525. 00
1980. 000 2. 040 4039. 20
35. 000 47.550 1664. 25
330. 000 70. 400 23232.00
200. 000 87.550 17510. 00
269. 000 9. 580 2577. 02
1980. 000 1. 660 3286. 80
480. 000 4.100 1968. 00
770. 000 19. 690 15161. 30
20. 000 287. 000 5740. 00
39280. 000 0. 260 10212. 80
15. 000 280. 000 4200. 00
52090. 000 0. 150 7813. 50
10. 000 585. 000 5850. 00
400. 000 1.660 664. 00
1. 000 220. 000 220. 00
....... 4821494. 75

PROPOSAL TOTAL

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
14.500 1464. 50
2. 040 4039. 20
53. 950 1888. 25
75. 950 25063. 50
99. 950 19990. 00
9. 580 2577.02
1.660 3286. 80
4.100 1968. 00
19. 690 15161. 30
334. 320 6686. 40
0. 200 7856. 00
325. 000 4875. 00
0.120 6250. 80
495. 000 4950. 00
1. 660 664. 00
550. 000 550. 00
5026330. 57

Bl DDER NGB
UNI'T
Bl D PRI CE AMOUNT
22.000 2222.00
4. 000 7920. 00
50. 690 1774. 15
71. 160 23482. 80
94. 010 18802. 00
13. 750 3698. 75
4. 000 7920. 00
4.100 1968. 00
18. 500 14245. 00
350. 000 7000. 00
0. 200 7856. 00
325. 000 4875. 00
0.120 6250. 80
475. 000 4750. 00
6. 000 2400. 00
55. 000 55. 00
5115938. 18



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114010

STATE PRQJECT(S): 1470-09- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

DI VI SION OF H GHWAYS

LOCATI ON 36/ VAN TONOC COUNTY

34TH ST- N CNTY LINE
STH 42
MANI TOAOC COUNTY

PACE:

53

LETTI NG DATE: 11/ 14/00

Bl DDER NO 3

UNIT
BI D PRI CE

BI DDER NO 1: NORTHEAST ASPHALT, | NC

BI DDER NO 2: ROCK ROAD COVPANI ES, | NC

| TEM

NUVBER | TEM DESCRI PTI ON UNIT
20101 CLEARI NG STA
20102 CLEARING . D.
20104 GRUBBI NG STA.
20105 GRUBBI NG . D.
20330 REMOVI NG OLD CULVERTS EACH
20401 REMOVI NG PAVEMENT S.Y
20406 REMOVI NG CONCRETE SI DEWALK S'Y
20411 REMOVI NG GUARDRAI L L. F.
20419 REMOVI NG ASPHALTI C SURFACE, BU S. Y
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y.
20901 GRANULAR BACKFI LL CY
21301 FI NI SHI NG ROADVWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
30409 SHAPI NG SHOULDERS STA.
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TN
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
52003 CULVERT P PE, CLASS Ill, 18INL.F
52005 CULVERT PIPE, CLASS IIl, 24INL.F
52007 CULVERT PIPE, CLASS IIl, 30INL.F
52010 CULVERT PIPE, CLASS IIl, 42INL.F
52011 CULVERT PIPE, CLASS IIl, 48 INL.F
52061 APRON ENDWALLS FOR CULVERT PI P EA
52063 APRON ENDWALLS FOR CULVERT PI P EACH
52065 APRON ENDWALLS FOR CULVERT PI P EACH
52068 APRON ENDWALLS FOR CULVERT PI P EACH
52069 APRON ENDWALLS FOR CULVERT PI P EACH
52098 CLEANI NG CULVERT PI PES EACH

CORRUGATED STEEL CULVERT PI PE, L.F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE AMOUNT

2. 000 600. 000 1200. 00

57. 000 10. 000 570. 00

2. 000 600. 000 1200. 00

57. 000 10. 000 570. 00

3. 000 250. 000 750. 00

500. 000 2.500 1250. 00

200. 000 2.500 500. 00

1750. 000 1. 250 2187.50

1570. 000 6. 070 9529. 90

227045. 000 0. 480 108981 60

7.000 15. 000 105. 00

1. 000 1800.000 1800. 00

25041. 000 7. 250 181547. 25

1214. ®O 12. 500 15175. 00

7795. 000 1.100 8574. 50

32641. 000 0. 540 17626. 14

1795. 000 180. 000 323100. 00

32641. 000 16.200 528784. 20

20890. 000 1. 000 20890. 00

53. 000 22.000 1166. 00

284. 000 24. 000 6816. 00

100. 000 29. 250 2925. 00

52. 000 48. 700 2532. 40

66. 000 56. 000 3696. 00

2.000 75. 000 150. 00

4.000 115. 000 460. 00

1. 000 200. 000 200. 00

2. 000 500. 000 1000. 00

2. 000 575. 000 1150. 00

1. 000 500. 000 500. 00

12. 000 22. 000 264. @

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
200. 000 400. 00
12. 000 684. 00
200. 000 400. 00
12. 000 684. 00
600. 000 1800. 00
4.500 250. 00
6. 000 1200. 00
1. 300 2275. 00
5. 000 7850. 00
0. 850 192988. 25
20. 000 140. 00
2400. 000 2400. 00
9. 750 244149.75
5. 000 6070. 00
1. 000 7795. 00
0. 300 9792. 30
180. 000 323100. 00
18. 500 603858. 50
1. 000 20890. 00
27.000 1431. 00
23. 000 6532. 00
32. 000 3200. 00
51. 000 2652. 00
60. 000 3960. 00
228. 000 456. 00
260. 000 1040. 00
340. 000 30. 00
730. 000 1460. 00
825000 1650. 00
319. 000 319. 00
36. 000 432.00

0. 00
0. 00
0. 00
0.00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20001114010

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION CF H GHWAYS

Bl DDER NO 1

UNI'T
BI D PRCE

Bl DDER NO 2

UNIT
Bl D PRI CE

PAGE: 54

Bl DDER NO 3
UNIT
Bl D PRI CE

LETTI NG DATE: 11/ 14/00

| TEM ESTI MATED
NUVBER | TEM DESCRI PTI ON UNIT QUANTI TY
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 2.000
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 2. 000
52152 STL APRON ENDW. FOR CLVRT PI PE EACH 2. 000
52405 SALVAGED CULVERT PI PE, 18 I NCH L. F. 26. 000
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 1595. 000
61110 MANHOLES, TYPE 1 EACH 1. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2868. 000
61435 STL PLT BM CGRD, ENRGY ABSORB T EACH 24.000
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000
61910 MOBI LI ZATI ON LS 1. 000
62101 LANDMARK REFERENCE MONUMENTS  EACH 12. 000
62203 ASPHALTI C FLUMES S.Y. 8. 000
62401 WATER MGAL 250. 000
62815 SILT FENCE, DELI VERED L. F. 1500. 000
62816 SILT FENCE, | NSTALLED L. F. 1500. 000
62817 SILT FENCE NAI NTENANCE L. F. 1500. 000
64202 FIELD OFFICE, TYPE B LS 1. 000
64301 TRAFFI C CONTROL LS 1.000
64313 TRAFFI C CONTROL, DRUMS DAYS 6000. 000
64326 TRAFFI C CONTROL, SIGNS DAYS 3300. 000
64602 PAVEMENT MARKI NG 41 NCH, EPOX L.F 121335. 000
64618 PVMI MRKNG, CHANNELI ZING, 8&IN L. F 925.000
64626 PVMI MRKNG, SAME DAY, 4 INCH L.F 28795. 000
64901 TEMPORARY PAVEMENT MARKING 4 L.F 28388. 000
65080 CONSTRUCTI ON STAKI NG, RESURFAC L. F. 61000. 000
66501 SAW NG EXI STI NG PAVEVENT L.F 1165. 000
66502 SAW NG CONCRETE PAVEMENT, FULL L.F 267. 000
90004 M SC LS 1. 000
90004A, VI SION SLOPI NG & FI ELD
RELOCATI ON, ZANDER RD. | NTERSE
90005 M SC EACH 1. 000
90005A, MANHOLE COVER, TYPE M
90329 GCRADE, SHAPE & FI Nl SH FOR BEAM EACH 24. 000
90338 GRADI NG SHAPING & FINISHING LS 1.000
HI LLCREST RD.
90339 GCRADING, SHAPING & FINISHING LS 1. 000
ELMAOOD RD.
90340 GCRADING SHAPING & FINISHI NG LS 1. 000

VEDGE DR

5000. 000

0. 300
0500
0. 200
0. 650
0.720
0. 350
0. 065
1. 000
2.500
0. 000

250. 000

690. 000
1890. 000

1890. 000

1890. 000

1800. 00
1650. 00
24267. 00

601. 25
20732. 40
9935. 80
3965. 00
1165. 00

667. 50

7800. 00

250. 00

16560. 00
1890. 00

1890. 00

1890. 00

1500. 000
9. 950
1750. 000
1. 000

. 000
. 000
31.
14.

000
000

0. 400

1. 600

0. 180
3500. 000
5000. 000

0. 300
0. 500
0. 200
0. 650
0.720
0. 250
0. 065
1. 000
2.500
0. 000

250. 000

1575. 040
3694. 490

3694. 490

3694. 490

5000. 00
1800. 00
1650. 00
24267. 00
601. 25
20732. 40
7097. 00
3965. 00
1165. 00
667. 50
6200. 00

250. 00

37800. 96
3694. 49

369449

3694. 49

0. 000

0. 000
0. 000

0. 000

0. 000

0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0.00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00

0. 00

0. 00
0.00

0. 00



Date 11/14/00 W SCONSIN DEPARTMENT OF TRANSPORTATI ON PAGE: 55
CERTI FI ED BY- DI VI SION OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT COF THE THREEE LOW BI DS RECEI VED LETTI NG DATE: 11/ 14/00
PROPOSAL: 20001114010
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNIT
NUVBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
90341 GCRADING SHAPING & FINISHI NG LS 1. 000 1890. 000 1890. 00 3694. 490 3694. 49 0. 000 0. 00
NUCLEAR RD.
90342 CRADI NG SHAPING & FINISHING LS 1. 000 1890. 000 1890. 00 3694. 490 3694. 49 0. 000 0.00
TAPAW NGO RD.
90343 GCRADING, SHAPING & FINISHI NG LS 1. 000 1950. 000 1950. 00 3767.420 3B7.42 0. 000 0. 00
TWD CREEKS RD.
90365 QWP, BASE COURSES TON 25041. 000 0.290 7261. 89 0. 150 3756. 15 0. 000 0. 00
90637 SAFETY FENCE L. F. 90. 000 5. @O 450. 00 5. 000 450. 00 0. 000 0.00

PROPCSAL TOTAL....... 1478771. 58 1762093. 53 0. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114011

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PAGE:

56

LETTI NG DATE: 11/ 14/00

STATE PRQJECT(S): 6410 07-74 LOCATI ON 37/ MARATHON COUNTY
6410-07-78 N 3RD AVE RECONSTRUCT
BUSI NESS USH 51
MARATHON COUNTY
TYPE OF WORK: ASPHALTI C SURFACI NG

BIDDER NO 1: CHI PPEWA CONCRETE SERVI CES, | NC.

BI DDER NO 2: JAMES CAPE & SONS CO.

BI DDER NO 3 S & N, INC. AND SUBSI DI ARI ES

Bl DDER NO 1 Bl DDER NO 2

| TEM ESTI MATED UNIT UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT BID PRI CE AMOUNT
20102 CLEARI NG 25MM 358. 000 6. 000 2148. 00 12. 000 4296. 00
20105 GRUBBI NG 25MV 358. 000 6. 000 2148. 00 12. 000 4296. 00
20401 REMOVI NG PAVEMENT M 24520. 000 3.830 93911. 60 3. 830 93911. 60
20405 REMOVI NG CURB AND GUTTER M 520. 000 10. 000 5200. 00 10. 000 5200. 00
20406 REMOVI NG CONCRETE SI DEWALK M 6078. 000 6. 000 36468. 00 6. 000 36468. 00
20408 REMOVI NG MASONRY VB 36. 500 100. 000 3650. 00 100. 000 3650. 00
20414 REMOVI NG MANHOLES EACH 32. 000 200. 000 6400. 00 200. 000 6400. 00
20416 REMOVI NG I NLETS EACH 50. 000 200. 000 10000. 00 200. 000 10000. 00
20501 COMMON EXCAVATION VB 15798. 000 6. 790 107268. 42 6. 790 107268. 42
21302 FI NIl SH NG ROADWAY, PRQIECT LS 1. 000 10000. 000 10000. 00 5000. 000 5000. 00

6410-07-74

30404 CRUSHED AGGREGATE BASE COURSE MG 1235. 000 8. 500 10497. 50 8. 500 10497. 50
30420 CABC, OPEN GRADED NUMBER 2 MG 11030. 000 9. 600 105888. 00 7. 600 83828. 00
40204 ASPHALTI C MATERI AL FOR TACK CO L 212. 000 3. 000 636. 00 3. 000 636. 00
40301 QWP, ASPHALTI C M XTURE MG 391. 000 1. 000 391. 00 1. 000 391. 00
40501 ASPHALTI C MATERI AL FOR PLANT M MG 24. 000 235. 000 5640. 00 235. 000 5640. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T MG 391. 000 58. 590 22908. 69 B. 590 22908. 69
40728 DENSITY | NCENTI VE, ASPHALTI C C DCL 276. 000 1. 000 276. 00 1. 000 276. 00
41105 ASPHALTI C SURF, DRI VEWAYS & FI MG 332. 000 82. 000 2722400 82. 000 27224.00
41509 CONCRETE PAVEMENT, 225 MM M 18711. 000 25.120  470020. 32 24.090 450747. 99
41605 CONCRETE DRI VEWAY, 150 MM M 2095. 600 28.720 60185. 63 25. 240 52892. 94
41654 DOWEL BARS EACH 286. 000 12. 000 3432. 00 12. 000 3432. 00
60102 CONCRETE CURB, TYPE D M 181. 20 60. 000 10890. 00 30. 240 5488. 56
60123 CONCRETE CURB AND GQUTTER, 750 M 3352. 000 27. 250 91342. 00 28. 940 97006. 88
60133 CONCRETE CURB AND GQUTTER, 750 M 397. 000 75. 000 29775. 00 54. 580 21668. 26
60205 CONCRETE SI DEWALK, 125 MM M 5200. 000 28. 000 145600. 00 25.530 132756. 00
60206 CONCRETE SI DEWALK, 150 MM M 464. 000 28.720 13326. 08 30. 000 13920. 00
60215 CONCRETE STEPS M 55. 300 375. 000 20737. 50 265. 580 14686. 57
60829 REINF CONC PIPE, CLASS 111, SS M 114. 350 125. 860 14392. 09 125. 860 14392. 09
60833 REINF CONC PIPE, CLASS 111, SS M 123. 000 201. 110 24736. 53 201. 110 24736. 53

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
10. 000 3580. 00
11. 000 3938. 00
3. 400 83368. 00
4.900 2548. 00
3. 300 20057. 40
110. 000 4015. 00
250. 000 8000. 00
175. 000 8750. 00
5. 050 79779. 90
5000. 000 5000. 00
6. 000 7410. 00
9. 000 99270. 00
3. 000 636. 00
1. 000 391. 00
235. 000 5640. 00
59. 000 23069. 00
1. 000 276. 00
83. 000 27556. 00
26.740 500332. 14
28. 360 59431. 22
10. 000 2860. 00
35. 110 6372. 47
24. 540 82258. 08
24.540 9742. 38
25. 840 134368. 00
27. 450 12736. 80
430. 560 23809. 97
150. 000 17152. 50
231. 000 28413. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114011

| TEM
NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PACE:

57

LETTI NG DATE: 11/ 14/00

REI NF CONC PI PE,
REI NF CONC PI PE
REI NF CONC PI PE,
REI NF CONC PI PE

CLASS IV, SS, M
CLASS IV, SS, M
CLASS |V, SS, M
CLASS V, SS§, M

MANHCLES, TYPE 3 EACH
I NLETS, TYPE 3 EACH
RECONSTRUCTI NG MANHCLES EACH
MANHOLE COVERS, TYPE J- SPECI AL EACH
I NLET COVERS, TYPE H EACH
I NLET COVERS, TYPE HM EACH
ADJUSTI NG MANHOLE COVERS EACH
ADJUSTI NG | NLET COVERS EACH
Pl PE UNDERDRAI N, 150 MM M
MOBI LI ZATI ON LS
CALCI UM CHLORI DE SURFACE TREAT MG
WATER KL
TOPSA L M2
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED M

SI LT FENCE, | NSTALLED M

SI LT FENCE MAI NTENANCE M
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERCGENCY EROSI EACH

ERCSI ON MAT, DELI VERED, CLASS M

ERCSI ON VAT,
FERTI LI ZER, TYPE

SEEDI NG TEMPCORARY

SEEDI NG M XTURE
SICGNS, TYPE II,

REMOVI NG SI GNS, TYPE |
FI ELD OFFI CE, TYPE B

FI ELD LABORATORY
TRAFFI C CONTROL
6410-07-74
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

I NSTALLED, CLASS M2

B KG

KG
NO 40 KG
REFLECTI VE M
EACH
LS
LS
PRQIECT LS
DRUVS DAYS

BARRI CADES, T DAYS
WARNI NG LI GHT DAYS
WARNI NG LI GHT DAYS

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
551. 230 64. 920
99. 750 94. 410
173. 800 109. 870
7.920 150. 000
1. 000 1750. 000
82. 000 650. 000
1. 000 2500. 000
22. 000 254. 000
81. 000 25. 000
1. 000 325. 000
3. 000 150. 000
10. 000 150. 000
2855. 000 20. 000
1. 000 70000. 000
32. 000 4. 400
1000. 000 4.410
5943. 000 2. 200
10. 000 10. 000
10. 000 10. 000
50. 000 5. 000
50. 000 5. 000
50. 000 5. 000
2. 000 200. 000
3. 000 220. 000
5943. 000 0. 750
5943. 000 0. 750
208. 000 1. 000
36. 000 18. 000
150. 000 22. 000
64. 840 112 000
18. 000 40. 000
1.000 5000. 000
1. 000 5000. 000
1. 000 3000. 000
6572. 000 0. 300
6975. 000 0. 500
9101. 000 0. 100
1070. 000 0. 150

100. 00
250.
250. 00
250.
400.
660.
4457. 25
4457. 25
208
64. 00
3300. 00
7262.08
720. 00
5000. 00
5000. 00
3000. 00

1971. 60
3487. 50
910. 10
160. 50

150. 000
1750. 000
650. 000
2500. 000
254. 000
325. 000
325. 000
150. 000
150. 000
16. 270
123555. 000
440. 000

. 410
. 200
. 000
000
000
000
. 010
300. 000
50. 000
0.720
0.720

1. 000

6. 000
15. 400
112. 000
50. 000
5000. 000
1000. 000
3000. 000

=
cCumooN A

0. 300
0. 500
0. 100
0. 150

35785. 85
9417. 40
19095. 41
1188. 00
1750. 00
53300. 00
2500. 00
5588. 00
26325. 00
325. 00
4500. 00
1500. 00
46450. 85
123555
14080.
4410. 00
13074. 60
60. 00
100.
250.
250. 00
0.50

600. 00
150. 00
4278. 96
4278. 96
208. 00
216. 00
2310. 00
7262. 08
900. 00
5000. 00
1000. 00
3000. 00

1971. 60
3487. 50
910. 10
160. 50

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
111. 000 61186. 53
119. 000 11870. 25
136. 000 23636. 80
118. 000 934. 56
2250. 000 2250. 00
730. 000 59860. 00
1000. 000 1000. 00
190. 000 4180. 00
270. 000 21870. 00
400. 000 400. 00
250. 000 7500. 00
175. 000 1750. 00
10. 000 28550. 00
144000. 000 144000. 00
400. 000 12800. 00
5. 000 5000. 00
2. 200 13074. 60
10. 000 100. 00
10. 000 100. 00
5. 000 250. 00
5. 000 250. 00
5. 000 250. 00
200. 000 400. 00
220. 000 660. 00
0. 750 4457. 25
0. 750 4457. 25
1. 000 208. 00
18. 000 648. 00
22. 000 3300. 00
112. 000 7262. 08
50. 000 900. 00
6500. 000 6500. 00
6000. 000 6000. 00
3000. 000 3000. 00
0. 300 1971. 60
0. 500 3487. 50
0. 100 91010
0. 150 160. 50



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114011

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNI'T
BI D PRI CE

PAE:

Bl DDER NO 3

UNIT
Bl D PRI CE

58

LETTI NG DATE: 11/14/0

TRAFFI C CONTROL, SI GNS DAYS
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH

TRAFFI C CONTROL, DETCUR LS
TRAFFI C CONTROL, DETOUR, SIGNS DAYS
GEOTEXTI LE FABRI C, TYPE DF M

PAVEMENT MARKI NG, 100 WM EPOX M
PVMI' MRKNG, CHANNELI ZI NG 200 M
REMOVI NG PAVEMENT MARKI NGS M
PVMI' MRKNG, STOP LINE, 450 WM M
PVMI' MRKNG, CROSSWALK, 300 WM M
PAVEMENT MARKI NG, ARROWAS, TYPE EACH
PAVEMENT MARKI NG ARROWS, TYPE EACH
PAVEMENT MARKI NG ARROWS, TYPE EACH
PAVEMENT MARKI NG, CURB, EPOXY M
PAVEMENT MARKI NG, CURB RAMP, E M
REMOVI NG PAVEMENT MARKI NGS, AR EACH
REMOVI NG PAVEMENT MARKI NGS, WO EACH
TEMPORARY PAVEMENT MARKING 10 M
TEMP PVMI MRKG, 100 MM REMOVA M
TEMP PVMI MRKG CHAN 200MM REMO M
TEMPCORARY PAVEMENT MARKI NG AR EACH
TEMPORARY PAVEMENT MARKI NG WO EACH
CONSTRUCTI ON STAKI NG, SUBGRADE M
CONSTRUCTI ON STAKI NG, CURB, GU M
CONSTRUCTI ON STAKI NG, CONCRETE M
CONSTRUCTI ON STAKI NG, ELECTRIC LS
NONMVETALLI C CONDUI T, SCHEDULE M
LOOP DETECTOR CONDUI T M
LOOP DETECTOR SLOTS M
PULL BOXES, STEEL, 300 X 600 M EACH
PULL BOXES, STEEL, 600 X 900 M EACH
ELECTRI CAL WRE, LIGHTING NO. M

ELECTRI CAL WRE, LICGHTING NO M
ELECTRI CAL WRE, LIGHTING NO M
ELECTRI CAL WRE, LICGHTING NO M
LOOP DETECTOR LEAD I N CABLE M
LOOP DETECTOR W RE M
POLES, TYPE 7 EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
18680. 000 0. 450
227.000 20. 000
227.000 5. 000
1. 000 1000. 000
25167. 000 0. 180
1546. 000 2.200
350. 000 2. 600
325. MO0 2.900
30. 000 1. 650
149. 000 13. 200
1109. 000 11. 600
2. 000 145. 000
8. 000 145. 000
4. 000 160. 000
26. 000 18. 100
418. 000 11. 600
30. 000 50. 000
20. 000 50. 000
30. 000 0. 990
3160. 000 2.970
168. 000 5. 940
36. 000 45. 000
26. 000 45. 000
1720. 000 1.990
3930. 500 1.750
1720. 000 5. 700
1. 000 2000. 0@
1828. 500 12. 000
452. 000 13. 000
23. 000 28. 000
21. 000 300. 000
36. 000 350. 000
825. 500 0. 750
1746. 000 0. 950
3491. 000 1. 200
3491. 000 1.500
370. 000 1.700
1166. 000 1.700
22.000 1130. 000

8406. 00
4540. 00
1135. 00
1000 00
4530. 06
3401. 20
910. 00
942. 50
49. 50
1966. 80
12864. 40
290. 00
1160. 00
640. 00
470. 60
4848. 80
1500. 00
1000. 00
29.70
9385. 20
997.92
1620. 00
1170. 00
3422. 80
6878. B
9804. 00
2000. 00
21942. 00
5876. 00
644. 00
6300. 00
12600. 00
619. 13
1658. 70
4189. 20
5236. 50
629. 00
1982. 20
24860. 00

0. 180
2.000
2.600
2.900

1. 650

13. 200
11. 600
145. 000
145. 000
160. 000
18. 100
11. 600
50. 000
50. 000

0. 990
2.970

5. 940

45. 000
45000
1.990
1.750
5.700
2000. 000
11. 000

8. 500
33. 000
280. 000
344. 000

. 930
1. 200
1. 400
1.750
2. 400
1
0

o

. 700
. 000

8406. 00
4540. 00
1135. 00
1000. 00
4530. 06
3092. 00
910. 00
942. 50
49. 50
1966. 80
12864. 40
290. 00
1160. 00
640. 00
470. 60
4848. 80
1500. 00
1000. 00
29.70
9385. 20
99. 92
1620. 00
1170. 00
3422. 80
6878. 38
9804. 00
2000. 00
20113. 50
3842. 00
759. 00
5880. 00
12384. 00
767.72
2095. 20
4887. 40
6109. 25
888. 00
1982. 20
34100. 00

0. 180
2.000

5. 600

10. 300
1.650

27. 000
15. 000
130. 000
132. 000
205. 000
13. 000
14. 000
50. 000
50. 000

0. 990
2.970

5. 940
45. 000
45. 000
2. 000

1. 800

6. 000
4000. 000
11. 000

8. 500
33. 000
280. 000
344. 000

. 930
1. 200
1. 400
1.750
2. 400
1
0

o

. 700
. 000

8406. 00
4540. 00
1135. 00
1000. 00
4530. 06
3092. 00
1960. 00
3347.50
49. 50
4023. 00
16635. 00
260. 00
1056. 00
820. 00
338. 00
5852. 00
160. 00
1000. 00
29.70
9385. 20
997. 92
1620. 00
1170. 00
3440. 00
7074. 90
10320. 00
4000. 00
20113. 50
3842. 00
759. 00
5880. 00
12384. 00
767.72
2095. 20
4887. 40
6109. 25
888. 00
198220
34100. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114011

REPCRT OF THE THREE LOW BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

PE&E:

59

LETTI NG DATE: 11/ 1400

| TEM

NUVBER | TEM DESCRI PTI ON UNI'T

65905 LUM NAIRES, UTILITY, 250 W EACH

66501 SAW NG EXI STI NG PAVEMENT M

66502 SAW NG CONCRETE PAVEMENT, FULL M

90001 M SC M
90001A, PVC SANI TARY SEVER LATE

90001 M SC M
90001B, EXCAVATION AND BACKFI L
UTI LI TY TRENCH

90001 M SC M
90001C, | NSTALLI NG TAP SLEEVE
MAIN, 150 MMV

90001 M SC M
90001D, REINF. CONC. HORI Z. EL
CLASS HE IV, STORM SEVEER, 365

90002 M SC M2
90002A, SALVAGED BRI CK DRI VEWA
WALK

90002 M SC M
90002B, RETAI NI NG WALLS, MODUL

90002 M SC M
90002C, SPECI AL H GH EARLY STR
CONCRETE PAVEMENT, 225 MM

90002 M SC M
90002D, SEAL JO NTS CONCRETE P

90002 M SC M
90002E, PREPARATI ON OF LAWN TY

90004 M SC LS
90004A, MONOTUBE SI GN SUPPQRTS

90004 M SC LS
90004B, MONOTUBE SI GN SUPPORTS

90004 M SC LS
90004C, TEMPCRARY TRAFFI C SI GN

90004 M SC LS
90004D, | NSTALLI NG DUCTI LE | RO
MAI N AND VALVES, 300 MM

90005 M SC EACH
90005A, TREE ROOT REMOVAL

90005 M SC EACH

900058,

I NLET PROTECTI O\, TYPE

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
22.000 282. 000
987. 000 2. 800
221. 000 10. 000
1030. 000 83. 500
124. 000 58. 500
24. 000 115. 000
11. 000 350. 000
10. 500 25000
41. 300 250. 000
1217. 000 48. 120
19768. 000 1.500
5943. 000 0.720
1. 000 14600. 000
1. 000 13180. 000
1. 000 20000. 000
1. 000 7800. 000
282. 000 25. 000
7.000 60. 000

6204. 00
2763. 60
2210. 00
8606. 00

7254. 00

2760. 00

3850. 00

262. 50

10325. 00

58562. 04

29652. 00

4278. 96

14600. 00

13180. 00

2000000

7800. 00

7050. 00

420. 00

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
223. 000 4906. 00
2. 800 2763. 60
10. 000 2210. 00
118. 000 121540. 00
100. 000 12400. 00
100. 000 2400. 00
350. 000 3850. 00
25. 000 262. 50
251. 730 10396. 45
38. 640 47024. 88
1. 400 27675. 20
0. 750 4457. 25
12000. 000 12000. 00
12000. 000 12000. 00
15000. 000 15000. 00
10000. 000 10000. 00
35. 000 9870. 00
40. 000 280. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
223. 000 4906. 00
7.000 6909. 00
21. 000 4641. 00
78. 000 80340. 00
60. 000 7440. 00
100. 000 2400. 00
200. 000 2200. 00
100. 000 1050. 00
100. 000 4130. 00
44.110 53681. 87
0. 610 12058. 48
1.500 8914. 50
14800. 000 14800. 00
13500. 000 13500. 00
15000. 000 15000. 00
3000. 000 3000. 00
40. 000 11280. 00
60. 000 420. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114011

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

60

LETTI NG DATE: 11/ 14/00

90005

90005

90005

90005

90005

90005

90005

90020

90319
90365
90421
90545
90637
90712
90998
90999

| TEM DESCRI PTI ON UNIT
M SC EACH
90005C, | NLET PROTECTI ON, TYPE
M SC EACH
90005D, REMOVI NG EXI STI NG STRE
POLE, MAST ARM LUM NAI RE AND
M SC EACH
90005E, STEEL CHANNEL SI GN PCS
M SC EACH
90005F, CONCRETE BASES, TYPE 7
M SC EACH
90005G REMOVI NG OVERHEAD SI GN
M SC EACH
90005H, SLIPLINE PIT EXCAVATI O
BACKFI LL
M SC EACH
90005J, ERECTING CI TY OMNED SI
M SC EACH
90005K, UNDERGROUND STORAGE TA
M SC EACH
90005L, LUM NAI RE ARMS, TRUSS
150 WM CLAWMP, 3.0 M
M SC VM
90020A, SANI TARY MANHCOLE
ABANDONI NG SEVEER VB
QWP, BASE COURSES MG
QWP, AGCREGATE FOR CONCRETE PA M2
CONCRETE COLLAR EACH
SAFETY FENCE M

TRAFFI C CONTROL, COVERI NG SI GN EACH
ON THE-JOB TRAI NI NG, ASP-1T AP HRS.

ON- THE-J

OB TRAI NI NG, ASP-1

HRS

PROPOSAL TOTAL

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
102. 000 50. 000 5100. 00
50.000 225. 000 11250. 00
113. 000 30. 000 3390. 00
22.000 500. 000 11000. 00
1. 000 2500. 000 2500. 00
6. 000 1650. 000 9900. 00
15. 000 40. 000 600. 00
4.000 1200. 000 4800. 00
22. 000 220. 000 4840. 00
4. 000 750. 000 3000. 00
5. 000 125. 000 625. 00
12265. 000 0.500 6132. 50
19928. 000 0. 250 4982. 00
32. MO 200. 000 6400. 00
424.000 9. 000 3816. 00
48. 000 15. 000 720. 00
100. 000 4. 000 400. 00
400. 000 2. 000 800. 00
....... 2212616. 89

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
40. 000 4080. 00
200. 000 10000. 00
30. 000 3390. 00
525. 000 11550. 00
3000. 000 3000. 00
1200. 000 7200. 00
150. 000 2250. 00
1200. 000 4800. 00
226. 000 4972. 00
1500. 000 6000. 00
150. 000 750. 00
0. 500 6132. 50
0. 250 4982. 00
200. 000 6400. 00
11. 000 4664. 00
15. 000 720. 00
4.000 400. 00
2. 000 800. 00
2218446. 65

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
50. 000 5100. 00
200. 000 10000. 00
30. 000 3390. 00
525. 000 11550. 00
2500. 000 2500. 00
800. 000 4800. 00
40. 000 600. 00
3000. 000 12000. 00
226. 000 4972. 00
700. 000 2800. 00
100. 000 500. 00
0. 300 3679. 50
0. 750 14946. 00
175. 000 5600. 00
10. 000 4240. 00
15. 000 720. 00
4. 000 400. 00
2. 000 800. 00
2232554. 28



Date 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114012

STATE PRQIECT(S):

CONTRACT AND ESTI MATE ENG NEER

4010 07-71

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 61
DI VI SION OF H GHWAYS

LETTI NG DATE: 11/ 14/00

BI DDER NO 1 B. R AMON & SONS, | NC
Bl DDER NO 2 NORTHEAST ASPHALT, | NC
BI DDER NO 3 RELI ANCE JO NT VENTURE
| TEM
NUVBER | TEM DESCRI PTI ON UNI T
20101 CLEARI NG 40M
20102 CLEARI NG 25MVI
20104 GRUBBI NG 40M
20105 GRUBBI NG 25W
20301 REMOVI NG OLD CULVERT, STATION LS
104+385
20302 REMOVI NG OLD CULVERT, STATION LS
107+743
20303 REMOVI NG OLD CULVERT, STATION LS
108+350
20330 REMOVI NG OLD CULVERTS EACH
20351 REMOVI NG OLD BRI DGE, STATI ON LS
107+108
20401 REMOVI NG PAVEMENT we
20405 REMOVI NG CURB AND GUTTER M
20408 REMOVI NG VASONRY VB
20416 REMOVI NG | NLETS EACH
20419 REMOVI NG ASPHALTI C SURFACE, BU W
20501 COMMON EXCAVATI ON VB
20620 EXCAVATI ON FOR STRUCTURES, CUL LS
G 59-69
20801 BORROW EXCAVATI ON VB
20901 GRANULAR BACKFI LL M3
21001 STRUCTURE BACKFI LL M3
21101 PREP OF FOUNDATI ON FOR ASPHALT LS
21301 FI NI SH NG ROADVAY LS
30404 CRUSHED AGGREGATE BASE COURSE MG
30425 BREAKER RUN STONE M3
40204 ASPHALTI C MATERI AL FOR TACK CO L
40301 QWP, ASPHALTI C M XTURE MG

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
53. 000 175. 000
71. 000 10. 000
53. 000 200. 000
71. 000 10. 000
1. 000 2500. 000
1. 000 200. 000
1. 000 1000. 000
9. 000 500. 000
1. 000 7000. 000
4900. 000 3. 500
210. 000 9. 000
15. 000 50. 000
1. 000 200. 000
860. 000 7.000
40181. 000 6. 350
1. 000 6800. 000
9491. 000 2.500
1710. 000 9. 700
520. 000 13. 000
1. 000 1000. 000
1. 000 20@®0. 000
55315. 000 5. 600
%. 000 16. 000
19780. 000 0. 310
26760. 000 0. 480

LOCATI ON 59/ SHEBOYGAN COUNTY
WALDO- SHEBOYGAN FALLS, N JCT STH 57 - CTH P
STH 28
SHEBOYGAN COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
9275. 00 175. 000 9275. 00 175. 000 9275. 00
710. 00 10. 000 710. 00 10. 000 710. 00
10600. 00 200. 000 10600. 00 200. 000 10600. 00
710. 00 10. 000 710. 00 10. 000 710. 00
2500. 00 2500. 000 2500. 00 2500. 000 2500. 00
200. 00 200. 00 200. 00 200. 000 200. 00
1000. 00 1000. 000 1000. 00 1000. 000 1000. 00
4500. 00 500. 000 4500. 00 500. 000 4500. 00
7000. 00 7000. 000 7000. 00 7000. 000 7000. 00
17150. 00 3.500 17150. 00 3. 500 17150. 00
1890. 00 9. 000 1890. 00 9. 000 1890. 00
750. 00 50. 000 750. 00 50. 000 750. 00
200. 00 200. 000 200. 00 200. 000 Q0. 00
6020. 00 5. 850 5031. 00 7.000 6020. 00
255149. 35 6. 350 255149. 35 6.350 255149. 35
6800. 00 6800. 000 6800. 00 6800. 000 6800. 00
23727.50 2.500 23727.50 2.500 23727.50
16587. 00 9. 700 16587. 00 9. 700 16587. 00
&60. 00 13. 000 6760. 00 13. 000 6760. 00
1000. 00 1500. 000 1500. 00 1500. 000 1500. 00
20000. 00 11500. 000 11500. 00 20000. 000 20000. 00
309764. 00 5. 920 327464. 80 5. 920 327464. 80
1520. 00 16. 000 1520. 00 16. 000 1520. 00
6131. 80 0. 270 5340. 60 0. 270 5340. 60
12844. 80 0. 450 12042. 00 0. 450 12042. 00



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114012

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNIT
BI D PRI CE

PACE:

62

LETTI NG DATE: 11/ 14/00

| TEM

NUMVBER | TEM CESCRI PTI ON UNIT
40501 ASPHALTI C MATERI AL FOR PLANT M MG
40722 ASPHALTI C CONCRETE PAVEMENT, T MG
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
41105 ASPHALTI C SURF, DRI VEWAYS & FI MG
50401 CONCRETE MASONRY, CULVERTS VB
50409 CONCRETE MASONRY, ENDWALLS VB
50505 HI GH STRENGTH BAR STEEL REINF. KG
51605 RUBBERI ZED MEMBRANE WATERPROOF M2
52001 CULVERT PIPE, CLASS Ill, 300 MM
52003 CULVERT PIPE, CLASS Ill, 450 M M
52059 APRON ENDWALLS FOR CULVERT PI P EACH
52061 APRON ENDWALLS FOR CULVERT PI P EACH
52178 STL APRN ENDW. FR CLVT PI PE SL EACH
52205 RCCP, CL IIl, 600 MM M
52213 RCCP, CL IIl, 1500 MM M
52227 RCCP, CL IV, 450 MM M
52231 RCCP, CL IV, 750 W M
52262 RCCP, APRON ENDWALLS, 450 MM  EACH
52264 RCCP, APRON ENDWALLS, 600 MM  EACH
52266 RCCP, APRON ENDAALLS, 750 MM  EACH
52271 RCCP, APRON ENDWALLS, 1500 MM EACH
52361 RCCP HORZ ELLI P, ENDWALLS, 490 EACH
52363 RCCP HORZ ELLI P, ENDWALLS, 610 EACH
52365 RCCP HORZ ELLI P, ENDWALLS, 730 EACH
52367 RCCP HORZ ELLI P, ENDWALLS, 855 EACH
52368 RCCP HORZ ELLI P, ENDWALLS, 975 EACH
60170 CONCRETE CURB AND GUTTER, 900 M
60602 HEAVY RI PRAP VB
60604 MEDI UM RANDOM RI PRAP VB
61211 Pl PE UNDERDRAI N, UNPERFORATED, M
61212 Pl PE UNDERDRAI N, UNPERFORATED, M
61214 Pl PE UNDERDRAI N, UNPERFORATED, M
61251 DRAIN TI LE EXPLORATI ON M
61408 STEEL PLATE BEAM GUARD, CLASS M
61422 MARKER POSTS FOR RI GHT OF WAY EACH
61435 STL PLT BM CRD, ENRGY ABSORB T EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62101 LANDVARK REFERENCE MONUMENTS  EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
1515. 000 198. 000 299970. 00
26760. 000 14. 420 385879. 20
18890. 000 1. 000 18890. 00
110. 000 41. 000 4510. 00
169. 000 250. 000 42250. 00
6. 600 688. 000 4540. 80
9350. 000 1. 250 11687. 50
9. 000 20. 000 180. 00
27.500 50. 000 1375. 00
590. 700 58. 000 34260. 60
6. 000 75. 000 450. 00
49. 000 95. 000 4655. 00
15. 000 295. 000 4425. 00
25.900 102. 000 2641. 80
17.070 410. 000 6998. 70
43. 440 85. 000 3692. 40
20. 570 155. 000 3188. 35
4.000 400. 000 1600. 00
4. 000 475. 000 1900. 00
2.000 525. 000 1050. 00
2. 000 2000. 000 4000. 00
4.000 575. 000 2300. 00
6. 000 700. 000 4200. 00
2. 000 900. 000 1800. 00
6. 000 1150. 000 6900. 00
2. 000 1400. 000 2800. 00
795. 000 29. 600 23532. 00
18. 000 40. 000 720. 00
430. 000 50. 030 21512. 90
144. 000 19. 000 2736. 00
3. 000 35. 000 105. 00
77.000 50. 000 3850. 00
66. 000 15. 000 990. 00
186. 690 35. 000 6534. 15
177.000 41. 000 7257.00
4.000 1750. 000 7000. 00
1. 000 50. 000 50. 00
1. 000 30800. 000 30800. 00
16. 000 140. 000 2240. 00

700. 000
900. 000
1150. 000
1400. 000
27.500
40. 000
50. 030
19. 000
35. 000
50. 000
15. 000
35. 000
41. 000
1750. 000
50. 000
27700. 000
140. 000

268155. 00
445554. 00
18890. 00
6600. 00
42250. 00
4540. 80
11687. 50
180. 00
1375. 00
34260. 60
450. 00
4655. 00
4425. 00
2641. 80
6998. 70
3692. 40
3188. 35
1600. 00
1900. 00
1050. 00
4000. 00
2300. 00
4200. 00
1800. 00
6900. 00
2800. 00
21862. 50
720. 00
21512. 90
2736. 00
105. 00
3850. 00
990. 00
6534. 15
7257. 00
7000. 00
50. 00
27700. 00
2240. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
177. 000 268155. 00
16. 650  445554.0
1. 000 18890. 00
60. 00 6600. 00
250. 000 42250. 00
688. 000 4540. 80
1. 250 11687. 50
20. 000 180. 00
50. 000 1375. 00
58. 000 34260. 60
75. 000 450. 00
95. 000 4655. 00
295. 000 4425. 00
102. 000 2641. 80
410. 000 6998. 70
85. 000 3692. 40
155. 000 3188. 35
400. 000 1600. 00
475. 000 1900. 00
525. 000 1050. 00
2000. 000 4000. 00
575. 000 2300. 00
700. 000 4200. 00
900. 000 1800. 00
1150. 000 6900. 00
1400. 000 2800. 00
37. 750 30011. 25
40. 000 720. 00
50. 030 21512. 90
19. 000 2736. 00
35. 000 105. 00
50. 000 3850. 00
15. 000 990. 00
35. 000 6534. 15
41. 000 7257.00
1750. 000 7000. 00
100. 000 100. 00
35350. 000 35350. 00
140. 000 2240. 00



Dat e 11/14/00
CERTI FI ED BY-
TI TLE

PROPOSAL: 20001114012

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PAGE: 63

LETTI NG DATE: 11/ 14/00

| TEM

NUVBER | TEM DESCRI PTI ON UNIT
62203 ASPHALTI C FLUMES M
62401 WATER KL
62501 TOPSO L M
62505 SALVACED TOPSO L M2
62702 MJILCH NG M
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62820 CLEAN NG SEDI MENT BASI NS VB
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62822 EROCSI ON MAT, DELIVERED, CLASS M2
62823 EROCSI ON MAT, | NSTALLED, CLASS M2
62824 EROCSI ON NMAT, DELIVERED, CLASS M2
62825 EROCSI ON MAT, | NSTALLED, CLASS M2
62844 EROCSI ON MAT, DELIV, CLASS II1, M
62845 EROCSI ON MAT, |INSTLD, CLASS Il M
62846 EROCSI ON MAT, DELIV, CLASSII11, M
62847 EROCSI ON MAT, |INSTLD, CLASS Il M
62866 SO L STABILIZER, TYPE B HA
62875 TEMPORARY DI TCH CHECKS, DELIVE M
62876 TEMPORARY DI TCH CHECKS, | NSTAL M
62905 FERTI LI ZER, TYPE B KG
63003 SEEDI NG TEMPORARY KG
63008 SEEDI NG M XTURE NO 10 KG
63011 SEEDI NG M XTURE NO 40 KG
63015 SEEDI NG BORROWPIT M XTURE KG
64220 FIELD COFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64327 TRAFFI C CONTROL, SIGNS, FI XED M
64343 TRAFFI C CONTROL, DETCQUR, SIGNS DAYS
64503 CEOTEXTI LE FABRI C, TYPE DF M2
64505 CEOTEXTI LE FABRIC, TYPE R M
64506 CEOTEXTILE FABRI C, TYPE HR M
64507 CEOTEXTILE FABRIC, TYPE C M

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNIT UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
168. 000 49. 000 8232. 00 30. 500 5124. 00
3265. 000 4.200 13713. 00 4. 000 13060. 00
1465. 000 1. 200 1758. 00 1. 200 1758. 00
89370. 000 0. 800 71496. 00 0. 800 71496. 00
108435. 000 0. 100 10843. 50 0. 100 10843. 50
4210. 000 1. 450 6104. 50 1. 450 6104. 8
4210. 000 3. 820 16082. 20 3. 820 16082. 20
4210. 000 0. 100 421.00 0. 100 421. 00
6. 000 200. 650 1203. 90 200. 650 1203. 90
396. 000 13. 000 5148. 00 13. 000 5148. 00
4.000 200. 650 802. 60 200. 650 802. 60
17400. 000 0. 580 10092. 00 0. 580 10092. 00
17400. 000 0. 620 10788. 00 0. 620 10788. 00
6500. 000 0. 630 4095. 00 0. 630 4095. 00
6500. 000 0. 620 4030. 00 0. 620 4030. 00
200. 000 8. 460 1692. 00 8. 460 1692. 00
200. 000 2.030 406. 00 2.030 406. 00
960. 000 26. 290 25238. 40 26. 290 25238. 40
960. 000 6. 210 5961. 60 6. 210 5961. 60
1. 300 1284. 080 1669. 30 1284. 080 1669. 30
1080. 000 2.500 2700. 00 2.500 2700. 00
1080. 000 5.730 6188. 40 5.730 6188. 40
3795. 000 0. 610 2314.95 0. 610 2314.95
755. 000 6. 820 5149. 10 6. 820 5149. 10
825. 000 10. 000 8250. 00 10. 000 8250. 00
180. 000 12. 430 2237. 40 12. 430 2237. 40
65. 000 6. 830 443. 95 6. 830 443. 95
1. 000 4000. 000 4000. 00 4850. 000 4850. 00
1. 000 5000. 000 5000. 00 5000. 000 5000. 00
1200. 000 0. 300 360. 00 0. 300 360. 00
6916. 000 1. 000 6916. 00 1. 000 6916. 00
12432. 000 0. 450 5594. 40 0. 450 5594. 40
5639. 000 0. 500 2819. 50 0. 500 2819. 50
5. 650 125. 000 706. 25 125. 000 706. 25
28878. 000 0. 180 5198. 04 0. 180 5198. 04
31. 000 4.000 124.00 5. 000 155. 00
1030. 000 1. 500 1545. 00 1. 500 1545. 00
2190. 000 1.750 3832.50 1.750 3832.50
300. 000 2.000 600. 00 2. 000 600. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
30. 500 5124. 00
4. 000 1306000
1. 200 1758. 00
0. 680 71496. 00
0. 100 10843. 50
1.450 6104. 50
3. 820 16082. 20
0. 100 421. 00
200. 650 1203. 90
13. 000 5148. 00
200. 650 802. 60
0. 580 10092. 00
0. 620 10788. 00
0. 630 4095. 00
0. 620 4030. 00
8. 460 1692. 00
2.030 406. 00
26. 290 25238. 40
6. 210 5961. 60
1284. 080 1669. 30
2.500 2700. 00
5.730 6188. 40
0. 610 2314. 95
6. 820 5149. 10
10. 000 8250. 00
12. 430 2237. 40
6. 830 443. 95
4000. 000 4000. 00
5000. 000 5000. 00
0. 300 360. 00
1. 000 6916. 00
0. 450 5594. 40
0. 500 2819. 50
125. 000 706. 25
0. 180 5198. 04
5. 000 155. 00
1. 500 1545. 00
2. 250 4927. 50
2. 000 600. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114012

| TEM
NUMVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNIT

Bl D PRI CE

PACE:

64

LETTI NG DATE: 11/ 14/00

90001

90001

90001

90002

90004

90005

90005

90005

90005

90005

90006

PAVEMENT MARKI NG, 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG 200

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A, STEEL PLATE BEAM GUARD
M SC

90001B, RCHECP, CLASS HE1V, 4
Y

M SC

90001C, RCHECP, CLASS HE1V, 6
Y

M SC

90001D, RCHECP, CLASS HEI1V, 7
Y

M SC

90001E, RCHECP, CLASS HE1V, 8
Y

M SC

90001F, RCHECP, CLASS HEI1V, 9
Y

M SC

90002A, PULVERI ZED TOPSO L

M SC

90004A, REMOVI NG OLD CATTLE PA
STATI ON 106+215

M SC

90005A, TEMPCORARY SEDI MENT BAS
M SC

90005B, REMOVI NG TEMPORARY SED
BASI NS

M SC

90005C, FILTER BAGS, DELIVERED
M SC

90005D, FILTER BAGS, | NSTALLED
M SC

90005E, FILTER BAGS, MAI NTAI NE
M SC

90006A, QWP, NUCLEAR DENSITY F
ASPHALTI C PAVEMENT

M
M
M

M
M
M

LS

EACH

EACH

EACH
EACH
EACH

MG

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
30860. 000 0. 550
250. 000 1. 300
1933. 000 3. 250
207. 400 12. 000
15. 240 76.510
34. 140 170.000
48. 770 210. 000
17.070 270. 000
48. 770 305. 000
80. 480 390. 000
17600. 000 2.500
1. 000 1500. 000
9. 000 900. 000
9. 000 500. 000
270. 000 3. 000
270. 000 3. 750
270. 000 3. 000
25465. 000 0. 280

16973. 00
325. 00
6282. 25
2488. 80
1166. 01

5803. 80

10241.70

4608. 90

14874. 85

31387. 20

44000. 00

1500. 00

8100. 00

4500. 00

810. 00

1012. 50

810. 00

7130. 20

170. 000

210. 000

270. 000

305. 000

39. 000

2.500

1500. 000

900. 000

500. 000

3. 000

3.750

3. 000

0. 270

16973. 00
325.00
6282. 25
2488. 80
1166. 01

5803. 80

10241. 70

4608. 90

14874. 85

31387. 20

44000. 00

1500. 00

8100. 00

4500. 00

810. 00

1012. 50

80. 00

6875. 55

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
0. 550 16973. 00
1. 300 32500
2.130 4117. 29
5740 1190. 48
76.510 1166. 01
170. 000 5803. 80
210. 000 10241. 70
270. 000 4608. 90
305. 000 14874. 85
390. 000 31387. 20
2.500 44000. 00
1500. 000 1500. 00
900. 000 8100. 00
500. 000 450. 00
3. 000 810. 00
3. 750 1012. 50
3. 000 810. 00
0. 270 6875. 55



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE EN3 NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20001114012

PAGE: 65

LETTI NG DATE: 11/ 14/00

Bl DDER NO 1 BIDDER NO 2
| TEM ESTI MATED UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT
90365 QWP, BASE COURSES MG 55315. 000 0.190 10509. 85 0.170 9403. 55
90416 COARSE AGGREGATE, SIZE NO VB 140. 000 20. 000 2800. 00 20. 000 2800. 00
2

90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 34. 000 32000 1088. 00 32. 000 1088. 00
90637 SAFETY FENCE M 215. 000 7.750 1666. 25 7.750 1666. 25
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 7.000 50. 000 350. 00 50. 000 350. 00

PROPCSAL TOTAL. ...... 2128445. 65 2156502. 80

Bl DDER NO 3

UNI'T
Bl D PRI CE AMOUNT
0.170 9403. 55
20. 000 2800. 00
32. 000 1088. 00
7.750 1666. 25
50. 000 350. 00
2178622. 27



Dat e 11/14/00

CERTI FI ED BY-
TI TLE

PROPOSAL: 20001114013

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

66

LETTI NG DATE: 11/ 14/00

CTH GV, E RIVER BRI DGE & APPS

STATE PRQJIECT(S): 455501-71
TYPE OF WORK: HI GHWAY STRUCTURES
BIDDER NO 1 PHEI FER BROTHERS CONSTRUCTI ON COVMPANI ES
Bl DDER NO 2 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 3 ZENI TH TECH., | NC.
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUVBER | TEM DESCRI PTI ON UNIT QUANTITY BID MRICE
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 15000. 000
169+61
20401 REMOVI NG PAVEMENT S.Y. 150. 000 4.000
20610 EXCAVATI ON FAR STRUCTURES, BRI LS 1. 000 10000. 000
B- 5- 337
21001 STRUCTURE BACKFI LL cY. 965. 000 15. 000
30403 CRUSHED AGCREGATE BASE COURSE C.Y. 30. 000 18. 000
50201 CONCRETE MASONRY, BRI DGES cY. 507. 000 210. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 725. 000 2. 000
50301 PRESTRESSED G RDER, | TYPE, 28 L.F. 902. 000 69. 000
50504 H GH STRENGTH BAR STEEL REINF. LB. 16900. 000 0. 450
50511 COATED HI GH STR BAR STL REINF, LB. 46400. 000 0. 550
50626 NON LAM NATED ELASTOVERI C BEAR EACH 24. 000 45. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 14. 000 250. 000
B- 5- 337
51030 CIP CONC PILING DELIV & DRIVE L. F. 2195. 000 15. 000
51350 TUBULAR RAILING TYPE H, STRUC LS 1. 000 15500. 000
B- 5- 337
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 37.000 15. 000
60602 HEAVY Rl PRAP CY. 170. 000 45. 000
60603 GROUTED RI PRAP cY. 45. 000 75. 000
61910 MOBI LI ZATI ON LS 1. 000 15500. 000
62815 SILT FENCE, DELI VERED L. F. 100. 000 2. 000
62816 SILT FENCE, | NSTALLED L. F. 100. 000 2. 000
62817 SILT FENCE MAI NTENANCE L. F. 100. 000 1. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 300. 000
62860 TURBI DI TY BARRI ERS S Y. 280. 000 20. 000
64201 FIELD OFFICE, TYPE A LS 1. 000 2000. 000
64301 TRAFFI C CONTROL LS 1. 000 1850. 000
64505 CGEOTEXTILE FABRI C, TYPE R S.Y. 90. 000 2. 000

LOCATI ON 05/ BROMN COUNTY
STH 32/ 57 -
CTH G
BROWN COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
15000. 00 16000. 000 16000. 00
600. 00 5. 000 750. 00
10000. 00 8000. 000 8000. 00
14475. 00 12. 000 11580. 00
540. 00 15. 000 450. 00
106470. 00 290. 000 147030. 00
1450. 00 1. 500 1087. 50
62238. 00 76. 000 6852. 00
7605. 00 0. 450 7605. 00
25520. 00 0520 24128. 00
1080. 00 60. 000 1440. 00
3500.00 350. 000 4900. 00
32925. 00 14. 000 30730. 00
15500. 00 13500. 000 13500. 00
555. 00 20. 000 740. 00
7650. 00 35. 000 5950. 00
3375. 00 55. 000 2475. 00
15500. 00 13000. 000 13000. 00
200. 00 2. 000 200. 00
200. 00 2. 000 200. 00
100. 00 1. 000 100. 00
300. 00 300. 000 300. 00
5600. 00 20. 000 5600. 0
2000. 00 800. 000 800. 00
1850. 00 1850. 000 1850. 00
180. 00 2. 000 180. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
25000. 000 25000. 00
8. 000 1200. 00
5000. 000 5000. 00
14. 000 1310. 00
40. 000 1200. 00
30. 000 126750. 00
2. 000 1450. 00
70. 000 63140. 00
0. 600 10140. 00
0. 700 32480. 00
60. 000 1440. 00
275. 000 3850. 00
17. 000 37315. 00
20000. 000 20000. 00
25. 000 925. 00
35. 000 5950. 00
75. 000 3375. 00
38010. 000 38010. 00
2. 000 20000
2. 000 200. 00
1.00 100. 00
300. 000 300. 00
20. 000 5600. 00
2500. 000 2500. 00
1850. 000 1850. 00
3. 000 270. 00



Dat e 11/14/00 W SCONSI N DEPARTMENT OF TRANSPORTATI O PAGE: 67
CERTI FI ED BY- DI VI SION OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/ 14/00
PROPOSAL: 20001114013
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUVBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
64506 CEOTEXTILE FABRIC, TYPE HR S Y. 375. 000 2. 000 750. 00 2. 250 843. 75 3. 000 1125. 00
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1.®0 750. 000 750. 00 1200. 000 1200. 00 1200. 000 1200. 00
B- 5- 337
90031 M SC S. F. 910. 000 9. 000 8190. 00 15. 000 13650. 00 12. 000 10920. 00

90031A, ARCH TECTUAL SURFACE T
Rl VERSTONE PATTERN

PROPCSAL TOTAL. ...... 344103. 00 382841. 25 415000. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114014

STATE PRQIECT(S):

CONTRACT AND ESTI MATE ENG NEER

1623 09-75
1623 09-78

W SCONSI N DEPARTMENT OF TRAN$ORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

EARTH, | NC.

GRUBBI NG

REMOVI NG CLD CULVERTS
REMOVI NG CLD BRI DGE, STATI ON
16+530

REMOVI NG PAVEMENT

REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE S| DEWALK
REMOVI NG MANHOLES

REMOVI NG | NLETS

REMOVI NG CONCRETE BASES
ABANDONI NG MANHCLES
ABANDONI NG | NLETS

SI TE CLEARANCE, PARCEL
REETHS BASEBALL FI ELD
SEALI NG PI PES

COVMMON EXCAVATI ON
EXCAVATI ON FOR STRUCTURES, BRI
B-71-123

GRANULAR BACKFI LL

GRANULAR SUBBASE COURSE

FI NI SHI NG ROADWAY, PRQIECT
1623-09- 75

M3

LS

HOFFVAN CONSTRUCTI ON COVPANI ES A JO NT V
TRI ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN

PAGE: 68

LETTI NG DATE: 11/14/00

LOCATI ON 71/ WOCD COUNTY
MARSHFI ELD BLVD
STH 13
WOOD COUNTY
Bl DDER NO 1 BDDER NO 2 Bl DDER NO 3
ESTI MATED UNIT UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
42.000 450. 000 18900. 00 302. 000 12684. 00 302. 000 12684. 00
45. 000 20. 000 900. 00 10. 000 450. 00 10. 000 450. 00
2.680 2425. 370 @99. 99 3540. 000 9487. 20 3540. 000 9487. 20
42.000 450. 000 18900. 00 10. 000 420. 00 302. 000 12684. 00
45. 000 20. 000 900. 00 302. 000 13590. 00 10. 000 450. 00
2. 680 2425. 370 6499. 99 3540. 000 9487. 20 3540. 000 9487. 20
4.000 600. 000 2400. 00 300. 000 1200. 00 300. 000 1200. 00
1. 000 5500. 000 5500. 00 5500. 000 5500. 00 5500. 000 5500. 00
37370. 000 3. 300 123321. 00 2. 870 107251. 90 2.870 107251. 90
20. 000 20. 000 400. 00 20. 000 400. 00 20. 000 400. 00
5308. 000 3. 500 18578. 00 4. 000 21232. 00 4. 000 21232. 00
24. 000 250. 000 6000. 00 300. 000 7200. 00 20. 000 4800. 00
30. 000 200. 000 6000. 00 200. 000 6000. 00 100. 000 3000. 00
32. 000 150. 000 4800. 00 100. 000 3P0. 00 100. 000 3200. 00
3. 000 500. 000 1500. 00 300. 000 900. 00 200. 000 600. 00
9. 000 350. 000 3150. 00 200000 1800. 00 100. 000 900. 00
1. 000 10000. 000 10000. 00 25000. 000 25000. 00 25000. 000 25000. 00
28. 000 200. 000 5600. 00 300. 000 8400. 00 100. 000 2800. 00
191590. 000 4.100 785519. 00 5. 990 1147624. 10 5.990 1147624.10
1. 000 2500. 000 2500. 00 2500. 000 2500. 00 2500. 000 2500. 00
3060. 000 9. 000 27540. 00 12. 770 39076. 20 12. 770 39076. 20
1087. 000 10. 450 11359. 15 6. 060 6587. 22 6. 060 6587. 22
1. 000 8500. 000 8500. 00 3000. 000 3000. 00 3000. 000 300. 00
1. 000 8500. 000 8500. 00 500. 000 500. 00 500. 000 500. 00

FI NI SHI NG ROADWAY, PRQIECT
1623-09- 78

LS



Date 11/14/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114014

W SCONSI N DEPARTMENT OF TRANSIEORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

PAGE:

69

LETTI NG DATE: 11/ 14/00

| TEM
NUVBER | TEM DESCRI PTI ON UNI'T
21401 OBLI TERATI NG OLD ROAD M
30404 CRUSHED AGCREGATE BASE COURSE MG
30420 CABC, OPEN GRADED NUMBER 2 MG
30426 BREAKER RUN STONE MG
40204 ASPHALTI C MATERI AL FOR TACK CO L
40301 QWP, ASPHALTI C M XTURE MG
40501 ASPHALTI C MATERI AL FOR PLANT M MG
40721 ASPHALTI C CONCRETE PAVEMENT, T MG
40724 ASPHALTI C CONCRETE PAVEMENT, T MG
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
41508 CONCRETE PAVEMENT, 200 MM M
41509 CONCRETE PAVEMENT, 225 MM M
41510 CONCRETE PAVEMENT, 250 MM M2
41605 CONCRETE DRI VEWAY, 150 MM M2
41606 CONCRETE DRI VEWAY, 175 MM M
50201 CONCRETE MASONRY, BRI DGES VB
50220 PREFORMVED ELASTOVERI C COW JO M
50265 PROTECTI VE SURFACE TREATMENT M
50301 PRESTRESSED G RDER, | TYPE, 71 M
50401 CONCRETE MASONRY, CULVERTS VB
50405 CONCRETE MASONRY, RETAI NI NG WA MB
50504 HI GH STRENGTH BAR STEEL REINF. KG
50505 HI GH STRENGTH BAR STEEL REI NF. KG
50506 HI GH STRGIH BAR STEEL REINF, R KG
50511 COATED HI GH STR BAR STL REIN,, KG
50626 NON LAM NATED ELASTOVERI C BEAR EACH
50627 LAM NATED ELASTQMERI C BEARI NG EACH
50640 STEEL DI APHRAGVS, STRUCTURE EACH
B-71-123

51121 STL PILE DEL & DRIVEN, HP 250M M
51601 DAMPPROOFI NG M2
51605 RUBBERI ZED MEMBRANE WATERPROOF M2
52003 CULVERT PIPE, CLASS |11, 450 M M
52061 APRON ENDWALLS FOR CULVERT PI P EACH
52207 RCCP, CL III, 750 WM M
52215 RCCP, CL IIl, 1800 MM M
52260 RCCP, APRON ENDWALLS, 300 MM  EACH
52475 SALV APRON ENDWALLS FOR CLVT P EACH
52481 SALV APRON ENDWALLS FOR CLVT P EACH

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
499. 000 13. 000 6487. 00
13375. 000 10. 500 140437. 50
31310. 000 8. 700 272397. 00
68827. 000 7. 400 509319. 80
112. 000 3. 000 336. 00
850. 000 1. 400 1190. 00
50. 500 235. 000 11867. 50
328. 000 62. 490 20496. 72
599. 000 71. 410 42774.59
640. 000 1. 000 640. 00
6043. 000 23. 320 140922. 76
15125. 000 24.720 373890. 00
44235. 000 26.120 1155418. 20
382. 000 31. 490 12029. 18
95. 000 33. 300 3163. 50
327. 000 620. 000 202740. 00
8. 000 25. 000 200. 00
470. 000 2.500 1175. 00
58. 280 260. 000 15152. 80
172. 000 435. 000 74820. 00
83. 000 475. 000 39425. 00
17765. 000 1. 000 17765. 00
185. 000 1.100 19783. 50
4105. 000 1.100 4515. 50
17875. 000 1. 200 21450. 00
4.000 75. 000 300. 00
4. 000 450. 000 1800. 00
2. 000 450. 000 900. 00
550. 500 65. 000 35782. 50
270. 000 15. 000 4050. 00
57. 800 35. 000 2023. 00
111. 000 58. 500 6493. 50
6. 000 85. 000 510. 00
12. 000 245. 000 2940. 00
5. 000 656. 000 3280. 00
6. 000 315. 000 1890. 00
3. 000 390. 000 1170. 00
1. 000 790. 000 790. 00

Bl DDER NO 2
UNI'T
BI D PRI CE AMOUNT
10. 000 4990. 00
9. 830 131476. 25
9.620 301202. 20
9. 310 640779. 37
3. 000 336. 00
1. 400 1190. 00
235. 000 11867. 50
62. 490 20496. 72
71. 410 42774.59
1. 000 640. 00
23. 320 140922. 76
24.720 373890. 00
26.120 1155418. 20
31. 490 12029. 18
33. 300 3163. 50
620. 000 202740. 00
25. 000 200. 00
2.500 1175. 00
260. 000 15152. 80
435. 000 74820. 00
475. 000 39425. 00
1. 000 17765. 00
1. 100 19783. 50
1.100 4515. 50
1. 200 21450. 00
75. 000 300. 00
450. 000 1800. 00
450. 000 900. 00
65. 000 35782. 50
15. 000 4050. 00
35. 000 2023. 00
91. 000 1010100
99. 000 594. 00
165. 00 1980. 00
680. 000 3400. 00
250. 000 1500. 00
300. 000 900. 00
700. 000 700. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
10. 000 4990. 00
9. 830 131476. 25
8. 200 256742. 00
9. 310 640779. 37
3. 000 336. 00
1. 400 1190. 00
235. 000 11867. 50
62. 490 20496. 72
71. 410 42774. 59
1. 000 640. 00
23.320 140922.76
24.720  373890. 00
26.120 1155418. 20
31. 490 12029. 18
33. 300 3163. 50
620. 000 202740. 00
25. 000 200. 00
2.500 1175. 00
260. 000 15152. 80
435. 000 74820. 00
475. 000 39425. 00
1. 000 17765. 00
1. 100 19783. 50
1.100 4515. 50
1. 200 21450. 00
75. 000 300. 00
450. 000 1800. 00
450. 000 900. 00
65. 000 35782. 50
15000 4050. 00
35. 000 2023. 00
91. 000 10101. 00
99. 000 594. 00
165. 000 1980. 00
680. 000 3400. 00
250. 000 1500. 00
300. 000 900. 00
700. 000 700. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114014

| TEM
NUVMVBER

CONCRETE CURB AND GUTTER, 450 M
CONCRETE CURB AND GUTTER, 750 M
CONCRETE CURB AND GJTTER, 900 M

CONCRETE SI DEWALK, 100 MM M
CONCRETE Sl DEWALK, 125 MM M
CONCRETE SI DEWALK, 150 MM M
Rl PRAP VB
REI NF CONC PIPE, CLASS III, SS M
REI NF CONC PIPE, CLASS III, SS M
REI NF CONC PI PE, CLASS IIl, SS M
REI NF CONC PIPE, CLASS III, SS M
REI NF CONC PIPE, CLASS IIl, SS M
REI NF CONC PIPE, CLASS III, SS M
REI NF CONC PI PE, CLASS |V, SS, M
REI NF CONC PI PE, CLASS |V, SS, M
REI NF CONC PIPE, CLASS V, SS, M
REI NF CONC PIPE, CLASS V, SS, M
RELAI D STORM SEVER, 900 MM M
RELAI D STORM SEVER, 1800 MM M
REINF CONC HE, CL HEIII SS, 1 M
REINF CONC HE, CL HEIII SS, 1 M
MANHOLES, TYPE 1 EACH

MANHCLES, TYPE 3 EACH
MANHOLES, TYPE 6 EACH
I NLETS, TYPE 1 EACH
I NLETS, TYPE 3 EACH
I NLETS, TYPE 8 EACH
I NLETS, TYPE 9 EACH
RECONSTRUCTI NG MANHCLES EACH
MANHCLE COVERS, TYPE J EACH
I NLET COVERS, TYPE B EACH
I NLET COVERS, TYPE C EACH
I NLET COVERS, TYPE H EACH
I NLET COVERS, TYPE Z EACH
I NLET COVERS, TYPE M5 EACH
ADJUSTI NG MANHOLE COVERS EACH
ADJUSTI NG | NLET COVERS EACH

Pl PE UNDERDRAI N, 150 WM M
Pl PE UNDERDRAI N, UNPERFCRATED, M

REPCRT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANT TY

1057. 000
8395. 000
945. 000
4028. 000
1320. 000
184. 000
12. 500
88. 700
1069. 200
149. 000
292. 200
59. 000
140. 800
862. 500
290. 100
20. 000
23. 000
2. 400
7.200
22. 000
154. 000
12. 000
8. 000

1. 000

8. 000
110. 000
5. 000

6. 000

2. 000
24. 000
11. 000
4.000
118. 000
10. 000
19. 000
12. 000
6. 000
10914. 000
149. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

2600.

3000.

655.
595.
1000
1350
800.
300.
350.
300.
295.
310.
240.
400.
350.
. 100
15.

000
000
000
000
000
000
000
000
000
000
000
000
000
000

0w

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

24522. 40
211805. 85
26384. 40
96269. 20
33673. 20
5010. 32
1250. 00
8870. 00
106920. 00
20860. 00
51135. 00
12980. 00
53785. 60
62100. 00
20887. 20
1600 00
2530. 00
312. 00
1152. 00
8800. 00
77000. 00
8160. 00
20800. 00
3000. 00
5240. 00
65450. 00
5000. 00
8100. 00
1600. 00
7200. 00
3850. 00
1200. 00
34810. 00
3100. 00
4560. 00
4800. 00
2100. @
88403. 40
2235. 00

Bl DDER NO 2

UNIT
BI D PRI CE

27. 230
80. 000
96. 000
112. 000
159. 000
207. 000
256. 000
470. 000
1. 000
84. 000
93. 000
148. 000
130. 000
269. 000
468. 000
493. 000
1180. 000
2640. 000
3900. 000
620. 000
600. 000
1900. 000
2300. 000
500. 000
245. 000
295. 000
250. 000
325. 000
285. 000
252000
200. 000
200. 000
13. 940
36. 080

24522. 40
211805. 85
26384. 40
96269. 20
33673. 20
5010. 32
1000. 00
8515. 20
119750. 40
23691. 00
60485. 40
1504. 00
66176. 00
61237. 50
24368. 40
1860. 00
3404. 00
312. 00
1936. 80
10296. 00
75922. 00
14160. 00
21120. 00
3900. 00
4960. 00
66000. 00
9500. 00
13800. 00
1000. 00
5880. 00
3245. 00
1000. 00
3838. 00
2850. 00
4788. 00
2400. 00
1200. 00
152141. 16
5375. 92

PACE:

70

LETTI NG DATE: 11/ 14/00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
23. 200 24522. 40
25. 230 211805. 85
27.920 26384. 40
23. 900 96269. 20
25.510 33673. 20
27. 230 5010. 32
80. 000 1000. 00
94. 160 8351. 99
117. 220 125331. 62
149. 900 22335. 10
194. 780 56914. 72
229.530 13542. 27
445, 050 62663. 04
83. 660 72156. 75
89. 700 26021. 97
94. 650 1893. 00
137. 700 3167. 10
98. 430 236. 23
280. 000 2016. 00
489. 760 10774.72
595. 210 91662. 34
1404. 170 16850. 04
2982. 430 23859. 44
4698. 080 4698. 08
707. 580 5660. 64
671. 050 73815. 50
1000. 000 5000. 00
1350. 000 8100. 00
816. 380 182. 76
241. 000 5784. 00
30. 000 3311. 00
243. 000 972. 00
311. 000 36698. 00
293. 000 2930. 00
247.000 4693. 00
200. 000 2400. 00
150. 000 900. 00
13. 940 152141. 16
36. 080 5375. 92



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114014

| TEM
NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SIN OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNIT
BI D PRI CE

PACE:

71

LETTI NG DATE: 11/ 14/00

REI NF CONC ENDWALLS FOR UNDERD EACH

CHAIN LINK FENCE, 1.5 M

M

MAI NT AND REPAIR OF HAUL ROADS LS

1623-09- 75

MOBI LI ZATI ON

CONCRETE MEDI AN BLUNT NOSE
CONCRETE MEDI AN SLOPED NOSE
ASPHALTI C FLUVES

CALCI UM CHLORI DE SURFACE TREAT

WATER
TOPSO L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES
SI LT FENCE, DELI VERED

| NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
DELI VERED, CLASS

I NSTALLED, CLASS

DELI VERED, CLASS

I NSTALLED, CLASS

SI LT FENCE

EROSI ON VAT,
ERCSI ON VAT,
ERCSI ON VAT
ERCSI ON VAT,
I NLET PROTECTI ON, TYPE A
I NLET PROTECTI ON, TYPE B
I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B
SEEDI NG TEMPCRARY

SEEDI NG M XTURE NO. 20
SEEDI NG M XTURE NO. 40
SEEDI NG BORROWPIT M XTU
WOOD POSTS, 100 X 150 WM
WOOD POSTS, 100 X 150 MM
WOOD POSTS, 100 X 150 WM
SIGNS, TYPE II,
MOVI NG SI GNS, TYPE |

REMOVI NG SI GNS, TYPE 11
REMOVI NG SVALL SI GN SUPPORTS

| NSTALLED

X X X

REFLECTI V

m

LS

SORSUQS<<ONIZIIFAFIRS
20 20 5

Bl DDER NO 1
ESTI MATED UNIT

QUANI TY BID PRI CE
12. 000 1000. 000
155. 000 42. 000
1. 000 1000. 000
1. 000 217500. 000
20. 000 41. 330
115. 000 41. 330
17. 000 40. 000
25. 800 500. 000
3110. 000 4.750
10540. 000 1. 500
130015. 000 0. 900
106820. 000 0. 110
1723. 000 2.130
1723. 000 5. 870
1937. 000 3. 300
1937. 000 3. 500
3874. 000 1. 000
9. 000 200. 000
18. 000 200. 000
26042. 000 0.770
26042. 000 0. 710
3410. 000 1. 340
3410. 000 0. 650
146. 000 60. 000
142. 000 30. 000
4.000 30. 000
4584. 000 0. 680
477.000 4.720
190. 000 8. 220
880. 000 9. 900
420. 000 6. 080
6. 000 57. 270
5. 000 59. 180
5. 000 63. 630
96. 590 171. 150
10. 000 120. 360
138. 000 20. 050
70. 000 20. 060

12000
6510
1000.

217500
826
4752.
680
12900.
14772.
15810.
117013
11750.
3669

10114.
6392
6779.
3874
1800

3600
20052.
18489
4569.
2216.
8760
4260
120
3117.
2251.
1561.
8712.
2553.
343
295.
318.

16531.
1203
2766.
1404

00
00
00

00
60
95
00
00
50
00
50
20
99
01
.10
50
.00
00
00
34
82
40
50
00
00
00
12
44
80
00
60
62
90
15
38
. 60
90
. 20

170500. 000
41. 330

41. 330

40. 000
300. 000
15. 000
0. 20
1. 200
0. 150
5. 000
5. 000
3. 310
. 950
0. 010
000
50. 000
0.720
0.720
1.190
0. 700
50. 000
30. 000
40. 000
0. 600
7.800
12. 100
13. 200
10. 500
40. 000
50. 000
60. 000
140. 350
40. 000
15. 000
15. 000

1500. 00
6510. 00
100. 00

170500. 00
826. 60
4752. 95
680. 00
774000
46650. 00
1264. 80
156018. 00
16023. 00
8615. 00
8615. 00
6411. 47
5714. 15
38.74
2700. 00
900. 00
18750. 24
18750. 24
4057. 90
2387.00
7300. 00
4260. 00
160. 00
2750. 40
3720. 60
2299.0
11616. 00
4410. 00
240. 00
250. 00
300. 00
13556. 41
400. 00
2070. 00
1050. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
125. 000 1500. 00
42.000 6510. 00
100. 000 100. 00
300000. 000  30000. 00
41. 330 826. 60
41330 4752. 95
40. 000 680. 00
300. 000 7740. 00
15. 000 46650. 00
0.120 1264. 80
1. 200 156018. 00
0. 150 16023. 00
5. 000 8615. 00
5. 000 8615. 00
3. 310 6411. 47
2. 950 5714. 15
0. 010 38.74
300. 000 2700. 00
50. 000 900. 00
0.720 18750. 24
0.720 18750. 24
1.190 4057. 90
0. 700 2387. 00
100. 000 14600. 00
50. 000 710000
45. 000 180. 00
0. 60 3025. 44
7.800 3720. 60
12. 100 2299. 00
13. 200 11616. 00
10. 500 4410. 00
40. 000 240. 00
50. 000 250. 00
60. 000 300. 00
140. 350 13556. 41
40. 000 400. 00
15. 000 2070. 00
15. 000 1050. 00



Date 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114014

| TEM
NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

WSCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNIT

BI D PRI CE

PACE:

72

LETTI NG DATE: 11/ 14/00

REMOVI NG STRUCTURAL STEEL SI GN
FI ELD LABORATORY

FI ELD OFFI CE, TYPE C

SURVEI LLANCE

DRUVS

BARRI CADES, T
BARRI CADES, T
WARNI NG LI GHT

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFFI C CONTROL, DETOUR, S| GNS
GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG, 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 600 MM
PVMI' MRKNG, CROSSWALK, 150 MV|
PVMI' MRKNG, CROSSWALK, 300 MM
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 300 MM
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE
TEMPORARY PAVEMENT MARKI NG 10
TEMP PVMI MRKG, 100 MM REMOVA
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CONCRETE
NONMETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 300 X 600 M

EACH
LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
EACH
EACH
DAYS

%%zizzzzggg

2

=TI L g =L

EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
6. 000 30. 070
1. 000 5563. 700
1. 000 12000. 000
550. 000 40. 000
40650. 000 0. 280
2020. 000 0. 500
39325. 000 0. 500
48515. 000 0. 200
4800. 000 0. 300
39235. 000 0. 500
25. 000 20. 000
25. 000 7.000
5730. 000 0. 250
205. 000 5. 000
15847. 000 1.6
49. 100 5. 500
8940. 000 2. 360
1548. 000 5. 200
1142. 000 1.980
222.000 25. 000
968. 000 11. 500
796. 000 12. 460
23. 000 130. 000
21. 000 134. 000
147. 000 12. 460
221. 000 12. 460
258. 000 11. 200
29. 000 90. 000
855. 000 0. 990
2736. 000 2.970
4573. 000 2. 000
4573. 000 3. 270
1158. 000 11. 050
462. 000 11. 650
4263. 000 11. 750
4241. 000 12. 000
1597. 000 13. 000
29. 000 25. 000
85. 000 260. 000

1025. 00
25355. 20
270. 05
21098. 40
8049. 60
2261. 16
5550. 00
11132. 00
9918. 16
2990. 00
2814. 00
1831. 62
2753. 66
2889. 60
2610. 00
846. 45
8125. 92
9146. 00
14953. 71
12795. 90
5382. 30
50090. 25
50892. 00
20761. 00
725. 00
22100. 00

11. 500
12. 460
130. 000
134. 000
12. 460
12. 460
11. 200
90. 000
0. 990
2.970
1.990
3.2D
11. 050
11. 650
11.750
12. 000
13. 000
25. 000
260. 000

19617. 50
500. 00
175.00
1432. 50
615. 00
35655. 75
196. 40
21098. 40
8049. 60
2261. 16
5550. 00
11132. 00
9918. 16
2990. 00
2814. 00
1831. 62
2753. 66
2889. 60
2610. 00
846. 45
812592
9100. 27
14953. 71
12795. 90
5382. 30
50090. 25
50892. 00
20761. 00
725. 00
22100. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
1500. 000 9000. 00
4000. 000 4000. 00
7000. 000 7000. 00
0. 400 220. 00
0. 280 1182. 00
0. 500 1010. 00
0. 500 19662. 50
0. 200 9703. 00
0. 300 1440. 00
0. 500 19617. 50
20. 000 500. 00
7.000 175.00
0. 250 1432. 50
3. 000 615. 00
2. 250 35655. 75
4. 000 196. 40
2. 360 21098. 40
5. 200 8049. 60
1.980 2261. 16
25. 000 5550. 00
11. 500 11132. 00
12. 460 9918. 16
130. 000 2990. 00
134. 000 2814. 00
12. 460 1831. 62
12. 460 275366
11. 200 2889. 60
90000 2610. 00
0. 990 846. 45
2.970 8125. 92
1.990 9100. 27
3. 270 14953. 71
6. 500 7527. 00
9. 000 4158. 00
9. 300 39645. 90
10. 500 44530. 50
8. 000 12776. 00
23. 000 667. 00
300. 000 25500. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114014

| TEM
NUVBER

65618

65619

65620

65702
65703
65704
65705
65730

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

PULL BOXES, STEEL, 450 X 600 M
PULL BOXES, STEEL, 600 X 900 M
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE CONTROL CABI NET BASES
CONC CNTRL CABI NET BASES, TYPE
PEDESTAL BASES

TRNSFRMR BASE STD, 288 MM BOLT
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 19 CONDUCT
TRAFF SI GNAL CABLE, 21 CONDUCT
COVMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVICE, METER BREAKER PE
STA. 15+874.3

ELEC SERVI CE, METER BREAKER PE
STA. 15+937.7

ELEC SERVI CE, METER BREAKER PE
STA. 16+062.4

ELEC SERVI CE, METER BREAKER PE
STA. 16+689.4

ELEC SERVI CE, METER BREAKER PE
STA. 9" (K +873. 8

ELEC SERVI CE, METER BREAKER PE
STA. 10' XK' +131.4

POLES, TYPE 2

POLES, TYPE 3

POLES, TYPE 4

POLES, TYPE 5

TRAFFI C SI GNAL STDS, ALUM 2.7

665666

EACH
EACH
EACH
EACH

LS
LS
EACH
EACH
EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
19. 000 290. 000
61. 000 320. 000
28. 000 260. 000
39. 000 320. 000
33. 000 300. 000
2. 000 600. 000
5. 000 650. 000
28. 000 150. 000
27. 000 240. 000
620. 000 5. 000
170. 000 5.500
205. 000 6. 250
1514. 000 7.000
1830. 000 1. 500
2755. 000 0. &0
7316. 000 0. 600
4294.0® 0. 800
3185. 000 1. 000
7679. 000 1. 360
1150. 000 2.000
5851. 000 1. 500
4965. 000 1.500
1. 000 900. 000
1. 000 900. 000
1. 000 900. 000
1. 000 900. 000
1. 000 900. 000
1. 000 900. 000
16. 000 800. 000
2. 000 1000. 000
9. 000 650. 000
33. 000 760. 000
2. 000 72.000

DI VI SION OF H GHWAYS

1281. 25
10598.00
2745. 00
2204. 00
4389. 60
3435. 20
3185. 00
10443. 44
2300. 00
8776. 50
7447.50
900. 00

900. 00
900. 00
900. 00
900. 00
900. 00
12800. 00
2000. 00
5850. 00

25080. 00
144. 00

Bl DDER NO 2

UNIT

BI D PRI CE

320. 000
300. 000
600. 000
650. 000
150. 000
240. 000
5. 000
5500
6. 250
7.000
1. 500
0. 800
0. 600
0. 800
1. 000
1. 360
2.000
1. 500
1. 500
900. 000

900. 000
900. 000
900. 000
900. 000
900. 000
800. 00
1000. 000
650. 000

760. 000
72.000

PACGE:

73

LETTI NG DATE: 11/ 14/00

1281. 25
10598. 00
2745. 00
2204. 00
4389. 60
3435. 20
3185. 00
10443. 44
2300. 00
8776. 50
7447.50
900. 00

900. 00
900. 00
900. 00
900. 00
900. 00
12800. 00
2000. 00
5850. 00

25080. 00
144.00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
315. 000 5985. 00
320. 000 19520. 00
300. 000 8400. 00
340. 000 13260. 00
340. 000 1220. 00
750. 000 1500. 00
80. 000 4250. 00
110. 000 3080. 00
210. 000 5670. 00
4.500 2790. 00
4.500 765. 00
5. 000 1025. 00
5. 900 8932. 60
4. 000 7320. 00
1.150 3168. 25
1. 000 7316. 00
1. 150 4938. 10
1.650 5255. 25
1.950 14974. 05
2.100 2415. 00
1. 400 8191. 40
1. 000 4965. 00
800. 000 800. 00
800000 800. 00
800. 000 800. 00
800. 000 800. 00
800. 000 800. 00
800. 000 800. 00
650. 000 10400. 00
960. 000 1920. 00
495. 000 4455. 00
620. 000 20460. 00
75. 000 150. 00



Dat e 11/14/00

CERTI FI ED BY-
TI TLE

PROPOSAL: 20001114014

| TEM
NUMVBER

65853
65854
65903
65911
65936
66501
66502
90001
90001
90001
90001
90001

90001

PEDESTRI AN SI GNAL FACES, 300 M

| TEM DESCRI PTI ON

PEDESTRI AN PUSH BUTTONS

TRAFFI C SI GNAL MOUNTI NG HARDWA

ARNOLD/ QAK

TRAFFI C SI GNAL MOUNTI NG HARDWA

ADLER/ QAK

TRAFFI C SI GNAL MOUNTI NG HARDWA

STH 13/ CENTRAL

TRAFFI C SI GNAL MOUNTI NG HARDWA
STH 13/ CHESTNUT

TRAFFI C SI GNAL MOUNTI NG HARDWA
STH 13/ ST. JOSEPH

LUM NAI RES, UTILITY, 150 W
LUM NAI RES, UNDERDECK, 100 W

LUMNR ARMS TRUSS TYP, 115 MM C

SAW NG EXI STI NG PAVEMENT
SAW NG CONCRETE PAVEMENT, FULL

M SC
90001A,
M SC
90001B
M SC
90001C
M SC
90001D
M SC
90001E
M SC
90001F,

REMOVI NG STORM SEVEER,
REMOVI NG STORM SEVEER,
REMOVI NG STORM SEVEER,
REMOVI NG STORM SEVEER,
REMOVI NG STORM SEVEER,

REMOVI NG STORM SEVEER,

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTITY

68.
. 000

66.
164.
1075.

33.

221.

177.

39

128

37.

. 000
000
- 000
. 000
.000
. 000

. 000

000
000
000
000
000
000
000
000
000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

200.
205.
580.
620.
700
875.
190.
300.
190.
300.
170.
80.
1000

950.
950.
950.
950.
220

335.
225

000
000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000
000

000
000

4.500

6

800

32. 800

31.

31.

000

000

32. 000

33

36.

000

000

4000. 00
1230. 00
1740. 00
2480. 00
4900. 00
3500. 00
5700. 00
6300. 00
3230. 00
300. 00
5440. 00
2800. 00
1000. 00

950. 00
950. 00
950. 00
950. 00
14960. 00
670. 00
14850. 00
738. 00
7310. 00
1082. 40
6851. 00
5487. 00
1248. 00
4224. 00

1332. 00

Bl DDER NO 2

UNIT
Bl D PRI CE
TRAFFI C SI GNAL STDS, ALUM 4.0
TRAFFI C SI GNAL STDS, ALUM 4.6
TROVBONE ARMS, 3.7 M
TROVBONE ARMS, 4.6 M
TROVBONE ARMS, 6.1 M
TROVBONE ARMS, 7.6 M
TRAFFI C SI GNAL FACES, 3 300 MM
TRAFFI C SI GNAL FACES, 5 300 MM
TRAFFI C SI GNAL FACES, 3 300 MM
TRAFFI C SI GNAL FACES, 5 300 MV

200.

205.
580.
620

700.
875

190.
300.
190.
300.
170.

80
1000

950.

950

000
000
000
000
000
000
000
000
000
000
000
. 000
. 000

000

. 000

950. 000

950
220
335.
225
3
5
33.
33
36
36.
36

39

. 000

. 000
000
. 000
250
. 870
000

. 000

. 000

000

. 000

. 000

4000.
1230
1740
2480
4900
3500
5700.
6300.
3230.

300.
5440

00

00

280. 00

1000

00

950. 00

950.

950.

950.

14960

00

00

00

00

670. 00

14850

00

533. 00

6310

25

1089. 00

7293

6372

00

00

1404. 00

4608.

1443

00

00

PAGE: 74

Bl DDER NO 3
UNIT
Bl D PRI CE

235. 000
235. 000
575. 000
610. 000
715. 000
840. 000
200. 000
290. 000
200. 000
®0. 000
160. 000
90. 000
700. 000

700. 000
700. 000
700. 000
700. 000
200. 000
300. 000
290. 000
3. 250
5. 870
13. 500
13. 500
13. 500
13. 500
13. 500

13. 500

LETTI NG DATE: 11/ 14/00

4700. 00
1410. 00
1725. 00
2440. 00
5005. 00
3360. 00
6000. 00
©90. 00
3400. 00
290. 00
5120. 00
3150. 00
700. 00

700. 00
700. 00
700. 00
700. 00
13600. 00
600. 00
19140. 00
533. 00
6310. 25
445. 50
2983. 50
2389. 50
526. 50
1728. 00

499. 50



Dat e 11/14/00

CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20001114014

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

Bl DDER NO 2
UNIT
BI D PRI CE

PACE:

75

LETTI NG DATE: 11/ 14/00

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90002

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
M SC M 13. 000 35. 000
90001G REMOVI NG STORM SEVEER,
M SC M 411. 000 30. 000
90001H, REMOVI NG SANI TARY SEWE
M SC M 20. 000 35. 000
90001J, REMOVI NG SANI TARY SEWE
M SC M 24.000 1018. 000
90001K, BORI NG AND JACKI NG, RE
CONC. CULVERT PIPE, CLASS V, S
M SC M 24.000 1303. 000
90001L, BORI NG AND JACKI NG, RE
CONC. CULVERT PIPE, CLASS V, S
M SC M 590. 000 5. 000
90001M TRACK CLEARANCE FENCE
M SC M 385. 000 65. 800
90001N, SANI TARY SEWER LATERAL
M SC M 295. 000 68. 000
90001NN, SANI TARY SEVER, 200 M
M SC M 280. 000 3.210
90001PP, CONSTRUCTI ON STAKI NG
SEVER
M SC M 90. 000 30. 000
90001Q PRECAST CONCRETE BARRI
CONTRACTOR FURNI SHED & DELI VER
M SC M 90. 000 16. 000
90001R, PRECAST CONCRETE BARR
CONTRACTOR | NSTALLED
M SC M 4573. 000 2.150
90001S, CONSTRUCTI ON STAKI NG
RUN STONE
M SC M 156. 440 140. 000
90001U CHAI' N LI NK FENCE, 1.5M
M SC M 87.000 135. 000
90001UU CHAI N LI NK FENCE, 1.5M
HANDRAI L, SPECI AL
M SC M 61. 000 290. 000
90001V CHAI N LI NK FENCE, 3.05M
M SC M2 56870. 000 2.150

90002A, CEOGRI D REI NFORCEMENT

12330. 00

700. 00

24432. 00

31272. 00

2950. 00

25333. 00

20060. 00

898. 80

2700. 00

1440. 00

9831. 95

21901. 60

11745. 00

17690. 00

122270. 50

452. 000

689. 000

10. 000

109. 000

116. 000

3. 210

30. 000

20. 000

2.130

140. 000

135. 000

290. 000

2. 800

18906. 00

920. 00

10848. 00

16536. 00

5900. 00

41965. 00

34220. 00

898. 80

2700. 00

1800. 00

9740. 49

21901. 60

11745. 00

17690. 00

159236. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
15. 000 195. 00
65. 620 26969. 82
75. 000 1500. 00
1053. 650 25287.6
1308. 210 31397. 04
10. 000 5900. 00
93. 900 36151. 50
167.500 49412.50
3. 210 898. 80
50. 000 4500. 00
10. 500 945. 00
2.130 9740. 49
140. 000 21901. 60
135. 000 11745. 00
290. 000 17690. 00
2. 800 159236. 00



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114014

| TEM

NUVBER | TEM DESCRI PTI ON UNIT

90002 M SC M2
90002AAA CONCRETE PAVEMENT APP
SLAB SPECI AL

90002 M SC M
90002B MECHANI CALLY STABI LI ZED
BLOCK WALL

90002 M SC M2

90002C, | NSULATI ON FOR SANI TAR
51 MM TH CKNESS

90002 M SC MR
90002CCC ANTI GRAFFI TI COATI NG

90002 M SC M
90002D, PREPARATI ON FOR LAWN T

90002 M SC M
90002E, SLCPE PAVI NG, CRUSHED
SPECI AL

90003 M SC VB
90003A, MANAGEMENT OF LEAD CON
SO L

90003 M SC VB
90003B, SUB BALLAST

90003 M SC VB
90003C, RAI LROAD EMBANKMENT

90004 M SC LS

90004A, SALVAG NG TRAFFI C SI GN
ARNOLD ST AND ST JOSEPH AVE I N

90004 M SC LS
90004E, TEMPCORARY SI GNALS, MCM
ST. JOSEPH | NTERSECTI ON

90004 M SC LS
90004F TRACK PROTECTI ON SYSTEM
90004 M SC LS
90004G ELECTRI C WORK, STRUCTUR
90004 M SC LS
90004H ELECTRI C WORK, STRUCTUR
G 71-35
90004 M SC LS

90004J, CONSTRUCT ACCESS RCAD
REUSE SI TE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
32. 400 65. 070
440. 000 240. 290
40. 000 7.000
1169. 000 15. 000
61425. 000 0. 650
260. 000 16. 960
5874. 000 5. 600
130. 000 20. 000
2700. 000 6. 000
1. 000 2000. 000
1. 000 15000. 000
1. 000 14000. 000
1. 000 4000. 000
1. 000 1000. 000
1. 000 3800. 000

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT

AMOUNT BID PRI CE

2108. 27

105727. 60

280. 00

17535. 00

3993. 25

4409. 60

32894. 40

2600. 00

16200. 00

2000. 00

15000. 00

14000. 00

4000. 00

1000. 00

3800. 00

225. 000

30. 000

15. 000

0. 550

29. 750

9. 500

26. 000

2. 000

2000. 000

15000. 000

14000. 000

4000. 000

1000. 000

5000. 000

2108. 27

99000. 00

1200. 00

17535. 00

33783. 75

7735.00

55803. 00

3380. 00

5400. 00

2000. 00

15000. 00

14000. 00

4000. 00

1000. 00

5000. 00

PACE:

76

LETTI NG DATE: 11/ 14/00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
65. 070 2108. 27
215. 920 9500480
24. 000 960. 00
15. 000 17535. 00
0. 550 33783. 75
29. 750 7735. 00
9. 500 55803. 00
26. 000 3380. 00
2. 000 540000
1500. 000 1500. 00
10000. 000 10000. 00
14000. 000 14000. 00
5000. 000 5000.0
10000. 000 10000. 00
5000. 000 5000. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114014

| TEM
NUVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEIl VED

PACE:

77

LETTI NG DATE: 11/ 14/00

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005A, MANHCLES, TYPE 15
M SC EACH
90005B, MANHCLES TYPE 21
M SC EACH
90005C, MANHCLES TYPE 30
M SC EACH
90005D, MANHCOLES TYPE Z
M SC EACH
90005E, MANHOLE COVERS, TYPE P
SPECI AL
M SC EACH
90005G, FI BER OPTI C BLANKQUT S
M SC EACH
90005JJ, PI PE GATES, SINGLE LE
M SC EACH
90005M TRAFFI C CONTROL, PERMA
WARNI NG LI GHTS, TYPE A
M SC EACH
90005MV  TRAFFI C CONTROL PERMVA
M SC EACH
90005MW TRAFFI C CONTROL, PER
BARRI CADES, TYPE 111
M SC EACH
90005N, LI GHTI NG CONTRCL CABI N
3060
M SC EACH
90005NN RELOCATE TRAFFI C SI GNA
M SC EACH
90005P, FOLDI NG STOP SI GNS, 90
MM TYPE |1, REFLECTIVE
M SC EACH
90005RR, SI GN PCSTS, 50X50MM S
TUBULAR STEEL, 3.65 M
M SC EACH
90005S, REMOVI NG LI GHT POLES
AND LUM NAI RE
M SC EACH

90005SS PEDESTRI AN LI GHTI NG AS

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE
15. 000 2400. 000 36000. 00 2440. 000
1. 000 3800. 000 3800. 00 3265. 000
4.000 8200. 000 32800. 00 8755. 000
3. 000 310. 000 930. 00 3500. 000
2. 000 500. 000 1000. 00 700. 000
8. 000 2000. 000 16000. 00 2000. 000
1. 000 2400. 000 2400. 00 1600. 000
19. 000 25. 000 475. 00 25. 000
5. M0 63. 000 315. 00 63. 000
17. 000 250. 000 4250. 00 250. 000
2. 000 3500. 000 7000. 00 3500. 000
1. 000 3500. 000 3500. 00 3500. 000
20. 000 129. 470 2589. 40 125. 000
91. 000 88. 530 8056. 23 70. 000
24. 000 180. 000 4320. 00 180. 000
7.000 1300. 000 9100. 00 1300. 000

36600. 00

3265. 00

35020. 00

10500. 00

1400. 00

16000. 00

1600. 00

475. 00

315. 00

4250. 00

7000. 00

3500. 00

2500. 00

6370. 00

4320. 00

9100. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
3410. 900 51163. 50
4056. 740 4056. 74
7990. 890 31963. 56
3400. 000 10200. 00
500. 000 1000. 00
1600. 000 12800. 00
1600. 000 1600. 00
25. 000 475. 00
63. 000 315. 00
250. 000 4250. 00
3000. 000 6000. 00
650. 000 650. 00
125. 000 2500. 00
70. 000 637000
170. 000 4080. 00
1230. 000 8610. 00



Date 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114014

| TEM
NUVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTVENT & TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCORT OF THE THREE LOW BI DS REEI VED

PACE:

78

LETTI NG DATE: 11/ 14/00

90005

90005

90005

90005

90005

90005

90005

90006

90006

90006

90006

90006

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005SSS LI GHT FI XTURE GUARD
M SC EACH
90005T, CONCRETE BASE, TYPE DE
M SC EACH
90005TT CONCRETE BASE, TYPE PE
M SC EACH
90005U, BULKHEADS FCR EXI STI NG
SEVER
M SC EACH
90005UU, REMOVI NG SANI TARY NMAN
M SC EACH
90005V, REPLACE SANI TARY NMANHO
M SC EACH
90005W SANI TARY SEVER LATERAL
CONNECTI ONS, 150 WM
M SC EACH
90005X, CLEANOUT FOR SANI TARY
LATERAL, TYPE A
M SC EACH
90005Y, CLEANOUT FOR SANI TARY
LATERAL, TYPE B
M SC EACH
90005YY, SANI TARY SEVEER MANHOL
M SC EACH
900057, SANI TARY SEVER MANHCLE
M SC MG
90006B, MANAGEMENT OF PETROLEU
CONTAM NATED SO L SITE 1
M SC MG
90006C, MANAGEMENT OF PETROLEU
CONTAM NATED SO L, SITE 2
M SC MG
90006D, MANAGEMENT OF PETROLEU
CONTAM NATED SO L, SITE 3
M SC MG
90006E, MANAGEMENT OF PETROLEU
CONTAM NATED SO L, SITE 4
M SC MG

90006F, MANAGEMENT OF PETROLEU

Bl DDER NO 1 Bl DDER NO 2

EST MATED UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE
2.000 1000. 000 2000. 00 1000. 000
45. 000 350. 000 15750. 00 350. 000
4. 000 350. 000 1400. 00 350. 000
6. 000 130. 000 780. 00 500. 000
3. 000 500. 000 1500. 00 500. 000
2. 000 875. 000 1750. 00 350. 000
27. 000 250. 000 6750. 00 150. 000
2. 000 450. 000 900. 00 175. 000
2. 000 450. 000 900. 00 175. 000
5.000 2150. 000 10750. 00 1950. 000
5. 000 600. 000 3000. 00 350. 000
545. 000 29. 900 16295. 50 15. 230
1086. 000 28. 900 31385. 40 15. 230
380. 000 29. 900 11362. 00 15. 230
2089. 000 27.900 58283. 10 15. 230
680. 000 28. 900 19652. 00 15. 230

2000. 00

15750. 00

1400. 00

3000. 00

1500. 00

700. 00

4050. 00

350. 00

350. 00

9750. 00

1750. 00

8300. 35

16539. 78

5787. 40

3185. 47

10356. 40

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
800. 000 1600. 00
330. 000 14850. 00
330. 000 1320. 00
75. 000 450. 00
700. 000 2100. 00
615. 000 1230. 00
155. 000 4185. 00
320. 000 640. 00
350. 000 700. 00
1950. 000 9750. 00
515. 000 2575. 00
15. 230 8300. 35
15. 230 16539. 78
15. 230 5787. 40
15. 230 31815. 47
15. 230 10356. 40



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTIMATE ENG NEER

PROPOSAL: 20001114014

90006

90006

90365
90501
90502
90545
90616
90778
90859
20413
90001

90004

CONTAM NATED SO L, SITE 5

M SC MG
90006G MANAGEMENT OF PETROLEUM
CONTAM NATED SO L, SITE 6

M SC MG
90006H, MANAGEMENT OF SCLID WA

QWP, BASE COURSES MG
QW READY M XED CONC MASONRY F MB
QWP, MAS STRGTH | NCENTI VE READ DCL
CONCRETE COLLAR EACH
MARKER POSTS, FLEXI BLE, FOR CU EACH
PAVEMENT MARKI NG, OUTFALL MARK EACH
TRAFF SG\L CNTRLLER, FULLY ACT EACH

REMOVI NG UTI LI TY PCLES EACH
M SC M
90001V CROUNDWATER BARRI ER WAL

M SC LS

90004K TEMPORARY SI GNALS, NORT
ST. JOSEPH AVENUE | NTERSECTION

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

1237. 000

250. 000

44380. 000
580. 000
6948. 000

4. 000
10. 000
12. 000
5. 000
1. 000
29. 000

1. 000

PROPCSAL TOTAL. .. ....

30. 000

40. 000

0. 300
18. 000
1. 000
300. 000
35. 000
17. 000
7026. 000
1500. 000
150. 000

19000. 000

37110.

10000.

13314.

10440.

6948
1200.
350.
204.
35130.
1500.

4350

19000

7592992

46

15.

230

. 230

. 200
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

18839. 51

7307. 50

8876. 00
10440. 00
6948. 00
4800. 00
250. 00
204. 00
35130. 00
100. 00
1450. 00

18000. 00

8195461. 75

PACE:

15. 230

29. 230

0. 300
18. 000

1. 000
. 000
25. 000
17. 000
. 000
. 000
50. 000

. 000

79

LETTI NG DATE: 11/ 14/00

18839. 51

7307. 50

13314. 00
10440. 00
6948. 00
1000. 00
250. 00
204. 00
41250. 00
100. 00
146. 00

11000. 00

8298989. 87



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114015

STATE PROJECT(S): 7660 00- 61

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

D V. OF MATHY

PACE:

80

LETTI NG DATE: 1114/00

BIDDER NO 1 D. L. GASSER CONSTRUCTI ON

BI DDER NO 2 B. R AMON & SONS, |NC

| TEM

NUMBER | TEM DESCRI PTI ON UNIT
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y.
21101 PREP OF FOUNDATI ON FOR ASPHALT LS
21131 PREP OF FOUNDATI ON FOR ASPHALT STA.
21301 FI NI SHI NG ROADVWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
52205 RCCP, CL 111, 24-1NCH L. F.
52264 RCCP, APRON ENDWALLS, 24-1 NCH EACH
52336 RCCP HORZ ELLIP, CL HEIIl, 19 L.F.
52361 RCCP HORZ ELLI P, ENDWALLS, 19X EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62824 EROCSI ON VAT, DELI VERED, CLASS S.Y
62825 EROCSI ON MAT, | NSTALLED, CLASS S. Y
62905 FERTI LI ZER, TYPE B CWrI.
63003 SEEDI NG TEMPORARY LB.
63009 SEEDING M XTURE NO 20 LB
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F.

LOCATI ON 29/ JUNEAU COUNTY
NEW LI SBON- STH 58
STH 80
JUNEAU COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
2675. 00 6. 980 3734. 30
8761. 50 2. 640 11682. 00
2100. 00 500. 000 500. 00
9559. 95 9. 000 7335. 00
1000. 00 1000. 000 1000. 00
69019. 50 13. 200 93060. 00
5922. 00 1.100 6930. 00
9882. 60 0. 450 10588. 50
283000. 00 199. 000 281585. 00
284242. 40 16. 250 382362. 50
15060. 00 1. 000 15060. 00
3199. 68 70. 000 5040. 00
699. 40 430. 000 860. 00
2527. 68 60. 000 2880. 00
779.58 460. 000 920. 00
1000. 00 50. 000 50. 00
31730. 00 7300. 000 7300. 00
200. 00 2. 000 400. 00
200. 00 2. 000 400. 00
2.00 1. 000 200. 00
600. 00 450. 000 900. 00
370. 00 1.750 647. 50
185. 00 1.750 647.50
100. 00 50. 000 50. 00
50. 00 26. 000 130. 00
200. 00 36. 000 360. 00
2500. 00 3000. 000 3000. 00
3344. 00 1644. 000 1644. 00
64. 00 2. 000 64. 00
542. 00 0. 500 542. 00
22140. 80 0.170 22140. 80

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
535. 000 5. 000
4425. 000 1.980
1. 000 2100. 000
815. 000 11.730
1. 000 1000. 000
7050. 000 9.790
6300. 000 0. 940
23530. 000 0. 420
1415. 000 200. 000
23530. 000 12. 080
15060. 000 1. 000
72.000 44. 440
2. 000 349. 700
48. 000 52. 660
2. 000 389. 790
1. 000 1000. 000
1. 000 31730. 000
200. 000 1. 000
200. 000 1. 000
200. 000 0. 010
2.000 300. 000
370. 000 1. 000
370. 000 0. 500
1. 000 100. 000
5. 000 10. 000
10. 000 20. 000
1. 000 2500. 000
1. 000 3344. 000
32. 000 2. 000
1084. 000 0. 500
130240. 000 0.170

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT

0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114015

| TEM
NUVBER

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PAGE: 81

Bl DDER NO 3
UNIT
BI D PRI CE

LETTI NG DATE: 11/ 14/00

PVMI' MRKNG, CHANNELI ZING & IN L. F

PVMI' MRKNG, RAI LROAD CROSSI NGS EACH
PVMI' MRKNG, STOP LINE, 18 1NCH L. F.

PAVEMENT MARKI NG CURB, EPOXY L.F.
TEMPORARY PAVEMENT MARKI NG 4 L.F.

CONSTRUCTI ON STAKI NG, PI PE CUL EACH
SAW NG EXI STI NG PAVEMENT L. F.

M SC EACH
90005A GRADI NG, SHAPI NG, AND T

FOR CROSSDRAI N REPLACEMENTS

PROPOSAL TOTAL

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
450. 000 0. 620 279. 00
2. 000 565. 000 1130. 00
72.000 5. 000 360. 00
230. 000 3. 420 786. 60
1080. 000 0. 250 270. 00
2.000 250. 000 500. 00
650. 000 1. 500 975. 00
2.000 421. 000 842. 00
....... 766799. 69

Bl DDER NO 2
UNI'T
BI D PRI CE AMOUNT
0. 620 279. 00
565. 000 1130. 00
5. 000 360. 00
3. 420 786. 6
0. 250 270. 00
411. 000 822. 00
1. 900 1235. 00
400. 000 800. 00
867695. 70

0. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114016

STATE PRQIECT(S):

TYPE OF WORK

CONTRACT AND ESTI MATE ENG NEER

1000 45-79

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

| NCI DENTAL CONSTRUCTI ON

PAGE: 82

LETTI NG DATE: 11/ 14/00

PAVEVENT MARKI NG, 4- | NCH

R NO 1 CENTURY FENCE CO

R NO 2: BRI CKLINE, |NC

R NO 3 SWANSTON EQUI PMENT COMPANY
| TEM DESCRI PTI ON UNIT

MOBI LI ZATI ON LS

TRAFFI C CONTROL LS

EPOX L.

F
PVMI' MRKNG, CHANNELI ZING & IN L.F
PVMI' MRKNG, STOP LINE, 18 I NCH L. F.
PVMI' MRKNG, CROSSWALK, 121 NCH L. F

PAVEMENT MARKI NG, ARROWS,
PAVEMENT MARKI NG, ARROWS,
PAVEMENT MARKI NG, ARROWS

PAVEMENT MARKI NG, WORDS, EPOXY

PVMI' MRKNG, DI AGONAL

TYPE
TYPE
TYPE EACH
EACH

12- I NCH, L.F.

PAVEMENT MARKI NG, CURB, EPOXY L.F.
PAVEMENT MARKI NG, CURB RAMP, E L.F.

PAVEMENT MARKI NG,

| SLAND NOSE, EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 3800. 000
1. 000 2500. 000
177298. 000 0.175
10918. 000 0. 500
2651. 000 4.700
1720. 000 3. 100
9. 000 73. 000
171. 000 73. 000
13. 000 112. 000
37. 000 76. 000
100. 000 2. 410
3888. 000 1.700
491. 000 2.830
9. 000 40. 000

LOCATI ON 32/ LA CROSSE COUNTY
PAVEMENT MARKI NG, EPOXY
VAR QUS H GHWAYS
DI STRICT 5 W DE
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
3800. 00 1600. 000 1600. 00 5084. 000 5084. 00
2500. 00 1600. 000 1600. 00 12562. 000 12562. 00
31027. 15 0. 220 39005. 56 0. 160 28367. 68
5459. 00 0. 460 5022. 28 0. 450 4913. 10
12459. 70 4.000 10604. 00 4.500 11929. 50
5332. 00 2.900 4988. 00 4. 000 6880. 00
657. 00 110. 000 990. 00 50. 000 450. 00
12483. 00 110. 000 18810. 00 65. 000 11115. 00
1456. 00 120. 000 1560. 00 124. 000 1612. 00
2812. 00 110. 000 4070. 00 95. 000 3515. 00
241. 00 4.000 400. 00 4. 000 400. 00
6609. 60 2. 600 10108. 80 4. 000 15552. 00
1389. 53 3. 600 1767. 60 4. 000 1964. 00
3®. 00 45. 000 405. 00 75. 000 675. 00
86585. 98 100931. 24 105019. 28



Date 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114017

W SCONSI N DEPAR'MENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOWBI DS RECEI VED

PAGE: 83

LETTI NG DATE: 11/ 14/00

W CNTY LINE - H XTON / CULVERT REPL

250. 00

2375.

00

500. 85

2655.

00

976. 00

925.

00

1360. 00

12800.
720.
720.

1.

300.

100.
108.
108.
1000.
2500.
186.
14823.

00

43558. 66

165558.

68940.

96

80

58404. 88

1200.

00

Bl DDER NO 3
UNIT
Bl D PRI CE

COoo000L0Lo!

0. 000

0. 000
0. 000
0. 000
0. 000

0. 000

0. 00

0. 00

0. 00

0. 00

STATE PRQJECT(S): 1023 02-62 LOCATI ON 27/ JACKSON COUNTY
I 94
JACKSON COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON
BI DDER NO 1 R G HUSTON CO., INC
BI DDER NO 2: TI MBERLI NE CONTRACTCRS, | NC.
BIDDER NO 3: ***** | RREGULAR BI DDER *****
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT BID PRI E
20408 REMOVI NG MASONRY CY 5. 000 50. 000 250. 00 50. 000
50409 CONCRETE MASONRY, ENDWALLS CY. 5. 000 350. 000 1750. 00 475. 000
52151 STL APRON ENDW. FOR CLVRT PI PE EACH 3. 000 374. 200 1122. 60 166. 950
52152 STL APRON ENDW. FCR CLVRT PI PE EACH 9. 000 434. 400 3909. 60 295. 000
52153 STL APRON ENDW. FOR CLVRT PI PE EACH 2. 000 517. 000 1034. 00 488. 000
52154 STL APRON ENDW. FCR CLVRT PI PE EACH 1. 000 706. 000 706. 00 925. 000
60602 HEAVY RI PRAP CY. 34. 000 45. 000 1530. 00 40. 000
61910 MOBI LI ZATI ON LS 1. 000 4500. 000 4500. 00 12800. 000
62815 SILT FENCE, DELI VERED L.F 960. 000 1. 000 960. 00 0. 750
62816 SILT FENCE, | NSTALLED L.F 960. 000 1. 000 960. 00 0. 750
62817 SILT FENCE NMA NTENANCE L. F. 100. 000 0. 250 25.00 0. 010
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 100. 000 100. 00 300. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 200. 000 200. 00 100. 000
62824 ERCSI ON MAT, DELI VERED, CLASS S.Y 108. 000 1. 000 108. 00 1. 000
62825 ERCSI ON MAT, | NSTALLED, CLASS S.Y. 108. 000 1. 000 108. 00 1. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 3500. 000 3500. 00 1000. 000
64301 TRAFFI C CONTROL LS 1. 000 4000. 000 4000. 00 2500. 000
64506 GEOTEXTILE FABRI C, TYPE HR S.Y. 93. 000 1. 500 139. 50 2. 000
90030 M SC L.F 296. 000 41. 000 12136. 00 50. 080
90030A CULVERT PI PE LI NER, 18

90030 M SC L. F. 622. 000 53. 000 32966. 00 70. 030
90030B CULVERT PI PE LI NER, 24

90030 M SC L. F. 1842. 000 69. 000 127098. 00 89. 880
90030C CULVERT PI PE LI NER, 30

90030 M SC L. F 640. 000 86. 870 55596. 80 107. 720
90030D CULVERT PI PE LI NER, 36

90030 M SC L. F 428. 000 105. 330 45081. 24 136. 460
90030E CULVERT PI PE LI NER, 42

90616 NARKER POSTS, FLEXIBLE, FOR CU EACH 48. 000 45. 000 2160. 00 25. 000

PROPCSAL TOTAL. ...... 299940. 74

380071.

83

0. 00



Dat e 11/14/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 84
CERTI FI ED BY- DI VI SION OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 1414/00

PROPOSAL: 20001114017



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114018

STATE PRQIECT(S):

TYPE OF WORK:

CONTRACT AND ESTI MATE ENG NEER

5181-06- 71
5181-07-71
5181- 07-73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 12/ CRAWFORD

STH 131 -
STH 60

BOSCOBEL

CRAWFCRD COUNTY

COUNTY

PACE:

85

Bl DDER NO 3

UNIT
Bl D PRI CE

240. 000

240. 000
3000. 000
3000. 000
2000. 000
2000. 000
2000. 000

400. 000
8000. 000

6000. 000
10. 000
3. 000

2. 000
1000. 000
3000. 000
5000. 000
2000. 000

2000. 000

LETTI NG DATE: 11/ 14/00

46860. 00
46860.0
3000. 00
3000. 00
2000. 00
2000. 00
2000. 00

2000. 00
8000. 00

6000. 00
440. 00
10568. 40
400. 00
5000. 00
3000. 00
5000. 00
2000. 00

2000. 00

BI DDER NO 1 MOYNA & SONS, | NC.
Bl DDER NO 2 AVES CONSTRUCTI QN, | NC
Bl DDER NO 3 HOFFMAN CONSTRUCTI ON COVPANI ES A JO NT V
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUMBER | TEM CESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
20101 CLEARI NG 40M 195. 250 128. 000 24992. 00
20104 GRUBBI NG 40M 195. 250 128. 000 24992. 00
20301 REMOVI NG OLD CULVERT, STATION LS 1. 000 5000. 000 5000. 00
434354
20302 REMOVI NG OLD CULVERT, STATION LS 1.000 5000. 000 5000. 00
43+838
20303 REMOVI NG OLD CULVERT, STATION LS 1. 000 5000. 000 5000. 00
34' C +454
20304 REMOVI NG OLD CULVERT, STATION LS 1. 000 5000. 000 5000. 00
354779
20305 REMOVI NG OLD CULVERT, STATION LS 1. 000 5000. 000 5000. 00
42+442. 6
20330 REMOVI NG OLD CULVERTS EACH 5. 000 1000. 000 5000. 00
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 10000. 000 10000. 00
37+435
20352 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 10000. 000 10000. 00
34+399
20405 REMOVI NG CURB AND GUTTER M 44. 000 10. 000 440. 00
20411 REMOVI NG GUARDRAI L M 3522. 800 4.000 14091. 20
20412 REMOVI NG FENCE M 200. 000 5. 000 10@. 00
20417 REMOVI NG SEPTI C TANKS EACH 5. 000 750. 000 3750. 00
20470 REMOVI NG BUI LDI NGS, PARCEL LS 1. 000 10000 000 10000. 00
# 3
20471 REMOVI NG BUI LDI NGS, PARCEL LS 1. 000 15000. 000 15000. 00
# 10
20472 REMOVI NG BUI LDI NG5, PARCEL LS 1. 000 15000. 000 15000. 00
# 12
20473 REMOVI NG BUI LDI NGS, PARCEL LS 1. 000 12000. 000 12000. 00
# 14
20483 ABANDONI NG WELLS EACH 3. 000 500. 000 1500. 00

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
175. 000 34168. 75
175. 000 34168. 75
1000. 000 1000. 00
1000. 000 100. 00
1000. 000 1000. 00
1000. 000 1000. 00
1000. 000 1000. 00
500. 000 2500. 00
20000. 000 20000. 00
20000. 000 20000. 00
4. 000 176. 00
5. 000 17614. 00
4. 000 800. 00
1000. 000 5000. 00
6000. 000 6000. 00
12000. 000 12000. 00
12000. 000 12000. 00
8000. 000 8000. 00
2000. 000 6000. 00

1000. 000

3000. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114018

| TEM
NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

86

LETTI NG DRE: 11/ 14/00

COMMON EXCAVATI ON
MARSH EXCAVATI ON

20621
20622
20623
20624
20630
20631
20632
20633
20634
20635
20636
20637
20801
20901
21001
21302

21401
30404

EXCAVATI ON
B-12-102
EXCAVATI ON
B-12-101
EXCAVATI ON
B-12-127
EXCAVATI ON
B-12-128
EXCAVATI ON
G 12-41
EXCAVATI ON
G 12-42
EXCAVATI ON
G 12-43
EXCAVATI ON
R 12-7
EXCAVATI ON
R 12-8
EXCAVATI ON
R 12-9
EXCAVATI ON
R 12-10
EXCAVATI ON
R 12-11
EXCAVATI ON
R 12-12
EXCAVATI ON
R 12-13
EXCAVATI ON
R 12-14

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

BORROW EXCAVATI ON
GRANULAR BACKFI LL
STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY, PRQIECT

5181-07-71

UNI'T
VB
VB
STRUCTURES, BRI LS
STRUCTURES, BRI LS
STRUCTURES, CUL LS
STRUCTURES, CUL LS
STRUCTURES, CUL LS
STRUCTURES, CUL LS
STRUCTURES, CUL LS
STRUCT., RETAIN LS
STRUCT., RETAIN LS
STRUCT., RETAIN LS
STRUCT., RETAIN LS
STRUCT., RETAIN LS
STRUCT., RETAIN LS
STRUCT., RETAIN LS
STRUCT., RETAIN LS
VB
VB
VB
LS
M

OBLI TERATI NG OLD ROAD
CRUSHED AGGREGATE BASE COURSE MG

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

418922. 000 2.100 879736. 20

137096. 000 4. 830 662173.68

1. 000 8000. 000 8000. 00

1. 000 5000. 000 5000. 00

1. 000 15000. 000 15000. 00

1. 000 15000. 000 15000. 00

1. 000 21000. 000 21000. 00

1. 000 16000. 000 16000. 00

1. 000 14000. 000 14000. 00

1. 000 15000. 000 15000. 00

1. 000 18000. 000 18000. 00

1. 000 16000. 000 16000. 00

1. 000 18000. 000 18000. 00

1. 000 18000. 000 18®00. 00

1. 000 17000. 000 17000. 00

1. 000 18000. 000 18000. 00

1. 000 17000. 000 17000. 00

312031. 000 3.400 1060905. 40

185079. 000 5.500 1017934.50

7731. 000 10. 000 77310. 00

1. 000 25000. 000 25000. 00

417. 000 5. 000 2085. 00

86639. 000 7. 840 679249. 76

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
1. 800 754059. 60
3. 000 411288. 00
7000. 000 7000. 00
7000. 000 7000. 00
7000. 000 7000. 00
7000. 000 7000. 00
7000. 000 700000
7000. 000 7000. 00
7000. 000 7000. 00
10000. 000 10000. 00
10000. 000 10000. 00
5000. 000 5000. 00
20000. 000 20000. 00
30000. 000 30000. 00
10000. 000 10000. 00
25000. 000 25000. 00
60000. 000 60000. 00
3. 550 1107710. 05
5. 200 96241080
12. 000 92772. 00
75000. 00 75000. 00
15. 000 6255. 00
8. 000 693112. 00

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
3.120 1307036. 64
3.990 547013.04
8000. 000 8000. 00
5000. 000 5000. 00
6000. 000 6000. 00
5000. 000 5000. 00
4000. 000 4000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5970. 000 5970. 00
13038. 000 13038. 00
29773. 00 29773. 00
79446. 000 79446. 00
20632. 000 20632. 00
43782. 000 43782. 00
29930. 000 29930. 00
127529. 000 127529. 00
4.510 1407259.81
5.980 1106772.42

15. 700 121376. 70
500. 000 500. 00
10. 000 4170. 00

7. 840 679249. 76



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114018

| TEM
NUMVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF HI GHWAYS

PACE:

87

LETTI NG DATE: 11/ 14/00

SALVAGED ASPHALTI C PAVEVENT, B MG
ASPHALTI C MATERI AL FOR TACK CO L

QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M MG

51371

51605
52001
52002
52003
52005
52007
52009
52010
52011

ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
SALVAGED ASPHALTI C PAVEMENT
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, |
PRESTRESSED G RDER, |
CONCRETE MASONRY, CULVERTS
CONCRETE MASONRY, RETAI NI NG WA
CONCRETE MASONRY, ENDWALLS

H GH STRENGTH BAR STEEL REI NF.
H GH STRENGTH BAR STEEL REI NF.
H GH STRGTH BAR STEEL REINF, R
COATED HI GH STR BAR STL REI NF,

STRUCTURAL CARBON STEEL

H GH STRENGTH STRUCTURAL STEEL
NON- LAM NATED ELASTOMVERI C BEAR
STEEL DI APHRAGVS, STRUCTWRE

B-12-102

STEEL DI APHRAGMVS, STRUCTURE

B-12-101

MG
DOL
M
VB
M
TYPE, 11 M
TYPE, 17 M
VB
VB
VB

MG

STL PILE DEL & DRIVEN, HP 250M M
STEEL RAILING TYPE W STRUCTU LS

B-12-102

STEEL RAILING TYPE W STRUCTU LS

B-12-101

RUBBERI ZED MEMBRANE WATERPROOF M2
CULVERT PIPE, CLASS 111, 300 MM
CULVERT PIPE, CLASS III, 375 MM
CULVERT PIPE, CLASS Ill, 450 MM
CULVERT PIPE, CLASS III, 600 MM
CULVERT PIPE, CLASS IIl, 750 MM
CULVERT PIPE, @ASS 111, 900 MM
CULVERT PIPE, CLASS 111, 1050 M
CULVERT PIPE, CLASS IIl, 1200 M

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
38470. 400 3. 960 152342. 78
13904. 100 0. 260 3615. 07
40634. 800 0. 350 14222. 18
2438. 200 224. 400 547132. 08
40634. 800 22.570 917127. 44
28690. 000 1. 000 28690. 00
84737. 000 2.500 211842.50
370. 000 380. 000 140600. 00
595. 000 1.500 892. 50
78. 000 285. 000 22230. 00
124. 000 325. 000 40300. 00
831. 000 360. 000 299160. 00
2935. 000 165.000  484275.00
42.500 850. 000 36125. 00
7070. 000 1.070 7564. 90
49055. 000 1.070 52488. 85
5480. 000 1.070 5863. 60
20145. 000 1.280 25785. 60
8215. 000 7.000 57505. 00
1200362. 000 0.980 1176354.76
16. 000 65. 000 1040. 00
6. 000 650. 000 3900. 00
3. 000 500. 000 1500. 00
840. 000 54. 000 45360. 00
1. 000 14000. 000 14000. 00
1. 000 7000. 000 7000. 00
61. 000 20. 000 1220. 00
28. 400 65. 000 1846. 00
84. 100 79. 750 6706. 98
289. 700 83. 250 24117. 53
203. 700 89. 750 18282. 08
121. 200 105. 250 12756. 30
264. 100 113. 750 30041. 38
158. 400 160. 500 25423. 20
9. 000 176. 250 1586. 25

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
3.500 134646. 40
0. 260 3615. 07
0. 350 14222. 18
224. 400 547132. 08
22.570 917127. 44
1. 000 28690. 00
2.000 169474. 00
380. 000 140600. 00
2. 000 1190. 00
285. 000 2223000
325. 000 40300. 00
340. 00 282540. 00
220. 000 645700. 00
650. 000 27625. 00
1. 100 7777.00
1.100 53960. 50
1.100 6028. 00
1.280 25785. 60
6. 500 53397. 50
0. 800 960289. 60
65. 000 1040. 00
650. 000 3900. 00
500. 000 1500. 00
54. 000 45360. 00
14000. 000 14000. 00
7000. 000 7000. 00
20. 000 1220. 00
62. 000 1760. 80
66. 000 5550. 60
72.000 20858. 40
77.000 15684. 90
90. 000 10908. 00
95. 000 25089. 50
125. 000 19800. 00
150. 000 1350. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
3. 960 152342. 78
0. 260 3615. 07
0. 350 14222. 18
224.400 547132.08
22.570 917127. 44
1. 000 2869000
2.500 211842.50
380000 140600. 00
1. 500 892. 50
285. 000 22230. 00
325. 000 40300. 00
360. 000 299160. 00
165. 000  484275.00
600. 000 25500. 00
1.070 7564. 90
1.070 52488. 85
1.070 5863. 60
1.280 25785. 60
7.000 57505. 00
0.980 1176354.76
65. 000 1040. 00
650. 000 3900. 00
500. 000 1500. 00
54. 000 45360. 00
14000. 000 14000. 00
7000. 000 7000. 00
20. 000 1220. 00
56. 000 1590. 40
62. 000 5214. 20
69. 000 19989. 30
89. 000 18129. 30
112. 000 13574. 40
125. 000 33012. 50
171. 000 27086. 40
249. 000 2241. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114018

| TEM
NUVBER

| TEM DESCRI PTI ON

CULVERT PI PE, CL
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS F
APRON ENDWALLS F
CORRUGATED STEEL
CORRUGATED STEEL
CORRUGATED STEEL
CORRUGATED STEEL
CORRUGATED STEEL
CORRUGATED STEEL
STL APRON ENDWL

STL APRON ENDWL

STL APRON ENDWL

STL APRON ENDWL

STL APRON ENDWL

STL APRON ENDWL

FOR
FOR
FOR
FOR

ASS |11,
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT

Pl P
Pl P
Pl P
Pl P
PI P
Pl P
Pl P
Pl P

CULVERT PI PE,

CULVERT P
CULVERT P
CULVERT P
CULVERT P!
CULVERT P
FOR CLVRT
FOR CLVRT
FOR CLVRT
FOR CLVRT
FOR CLVRT
FOR CLVRT

| PE,
| PE
| PE,

PE,
| PE,

Pl PE

Pl PE
Pl PE
Pl PE
Pl PE
Pl PE

CORRUGATED STEEL PI PE CATTLE P
CONCRETE CURB AND GUTTER, 900
CONCRETE BARRI ER, SI NGLE FACED

Rl PRAP

HEAVY Rl PRAP
GROUTED RI PRAP
MEDI UM RANDOM R
I NLETS, TYPE 1

I NLETS, TYPE 3

I NLETS, TYPE 9

PRAP

I NLET COVERS, TYPE B
I NLET COVERS, TYPE M5
I NLET COVERS, TYPE HM
STEEL THRI E BEAM STRUCTURE APP M
STEEL PLATE BEAM GUARD, CLASS M
MARKER POSTS FOR RI GHT OF WAY EACH
STL PLT BM GRD, ENRGY ABSORB T EACH
MAI NT AND REPAI R OF HAUL RQADS LS

5181-07-71

CONTRACT AND ESTI MATE ENG NEER

UNI'T

1350 M

EACH
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

74. 400 198. 000
12. 000 215. 000
28. 000 264. 000
8. 000 356. 000

6. 000 480. 000

8. 000 616. 000
4.000 854. 000

2. 000 997. 000

2. 000 1118. 000
28. 000 263. 000
720. 700 52. 000
97. 500 56. 000
79. 200 85. 000
80. 800 92. 000
13. 400 120. 000
2.000 150. 000
28. 000 150. 000
3. 000 175. 000

6. 000 200. 000

4. 000 300. 000
2.000 430. 000
29. 900 250. 000
978. 000 38. 000
3062. 000 80. 000
158. 000 45. 000
825. 000 45. 000
151. 600 85. 000
12. 000 60. 000
36. 000 800. 000
3. 000 1100. 000
4. 000 1250. 000
42. 000 275. 000
20. 000 750. 000
3. 000 500. 000
323. 300 70. 000
4989. 200 50. 000
234. 000 75. 000
41. 000 1500. 000
1. 000 5000. 000

DI VI SION OF H GHWAYS

37164.
244960

7110.
37125

12886.
720

28800.

3300

5000

11550

15000.

1500

22631

249460
17550.
61500

5000.

Bl DDER NO 2

UNIT
BI D PRI CE

155
145
150
170
220
330.
520
580.
650
70.
70
70
85

90.
130.
150.
150.
170
220
300.
500.
320.

38.
200.

60
60
80.
110
220
330
620.
340
280.
360

50.

32

15.

500
1

. 000
. 000
. 000
.00
. 000
000
. 000
000
. 000
000
. 000
000
. 000
000
000
000
000
000
000
000
000
000
000
000
. 000
. 000
000
. 000
000
. 000
000
. 000
000
. 000
000
. 000
000
. 000

. 000

11532. 00
174000
4200. 00
1360. 00
1320. 00
2640. 00
2080. 00
1160. 00
1300. 00
1960. 00

50449. 00
6825. 00
6732
7272
1742
300.
4200

510.
1320
1200.
1000.
9568

37164.0

612400. 00

9480. 00

49500. 00

12128. 00
1320. 00
7920. 00

990. 00

2480. 00

14280. 00
5600. 00
1080. 00

16165. 00

159654. 40

3510. 00

20500. 00

1.00

PACE:

88

LETTI NG DATE: 11/ 14/00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
223. 000 16591. 20
78. 000 936. 00
99. 000 2772.00
133. 000 1064. 00
213. 000 1278. 00
304. 000 2432. 00
524. 000 2096. 00
624. 000 1248. 00
757. 000 1514. 00
62. 000 1736. 00
69. 000 49728. 30
89. 000 8677.50
112. 000 8870. 40
125. 000 10100. 00
171. 000 2291. 40
78. 000 156. 00
99. 000 2772.00
133. 000 399. 00
213. 000 127800
304. 000 1216. 00
524. 00 1048. 00
312. 000 9328. 80
39. 000 38142. 00
78. 000 238836. 00
43. 000 6794. 00
39. 000 32175. 00
90. 000 13644. 00
55. 000 660. 00
578. 000 20808. 00
644. 000 1932. 00
1113. 000 4452. 00
320. 000 13440. 00
257. 000 5140. 00
343. 000 1029. 00
101. 690 32876. 38
30. 180 150574. 06
44.000 10296. 00
1800. 000 73800. 00
1500. 000 1500. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114018

| TEM
NUVBER | TEM DESCRI PTI ON

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

89

LETTI NG DATE: 1/14/00

61910 MOBI LI ZATI ON

62101 LANDMARK REFERENCE MONUMENTS

62501 TOPSO L

62505 SALVAGED TOPSO L

62702 MJILCH NG

62811 EROCSI ON BALES, DELIVERED

62812 EROCSI ON BALES, | NSTALLED

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, | NSTALLED

62817 SILT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, ERGCSI ON CONTROL

62821 MOBI LI ZATI ONS, EMERGENCY EROSI

62822 EROCSI ON MAT, DELI VERED, CLASS

62823 ERCBI ON MAT, | NSTALLED, CLASS

62905 FERTILIZER, TYPE B

63009 SEEDI NG M XTURE NO 20

63011 SEEDI NG M XTURE NO 40

63015 SEEDI NG BORROWPIT M XTURE

63110 LAWN SOD

63305 DELI NEATORS

63310 DELI NEATOR BRACKETS

64210 FI ELD LABORATORY

64220 FIELD OFFICE, TYPE C

64302 TRAFFI C CONTROL, PRQIECT
5181-07-71

64313 TRAFFI C CONTROL, DRUMS

64318 TRAFFI C CONTROL, BARRI CADES, T

64321 TRAFFI C CONTROL, WARNI NG LI GHT

64323 TRAFFI C CONTROL, WARNI NG LI GHT

64326 TRAFFI C CONTROL, SI G\&

64503 CEOTEXTI LE FABRI C, TYPE DF

64505 CEOTEXTILE FABRIC, TYPE R

64506 CEOTEXTILE FABRI C, TYPE HR

64507 GEOTEXTILE FABRIC, TYPE C

64602 PAVEMENT MARKI NG 100 vW EPOX

64618 PVMI MRKNG, CHANNELI ZI NG 200

65045 CONSTRUCTI ON STAKI NG, SUBGRADE

65050 CONSTRUCTI ON STAKI NG, CABC

66501 SAW NG EXI STI NG PAVEMENT

LS
EACH
M
M
MR
EACH
EACH
M

M

M
EACH
EACH
MR
M2
KG
KG
KG
KG
M
EACH
EACH
LS
LS
LS

DAYS
DAYS
DAYS
DAYS

g
&

ZTTTTTZZES

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
1. 000 950000. 000 950000. 00
2. 000 1000. 000 2000. 00
13246. 000 0. 300 3973. 80
355469. 000 0.300 106640.70
406578. 000 0.120 48789. 36
48. 000 12. 000 576. 00
48. 000 12. 000 576. 00
12891. 000 3. 500 45118. 50
12891. 000 3. 500 45118. 50
12891. 000 2. 000 25782. 00
10. 000 500. 000 5000. 00
10. 000 500. 000 5000. 00
288. 000 1. 500 432. 00
288. 000 1.500 432. 00
15800. 000 0. 400 6320. 00
5977. 000 15. 000 89655. 00
81. 000 15. 000 1215. 00
360. 000 12. 000 4320. 00
288. 000 4. 000 1152. 00
103. 000 40. 000 4120. 00
103. 000 4.000 412. 00
1. 000 5000. 000 5000. 00
1. 000 5000. 000 5000. 00
1. 000 2500. 000 2500. 00
3600. MO 0. 400 1440. 00
2840. 000 0. 600 1704. 00
4700. 000 0. 100 470. 00
3600. 000 0. 200 720. 00
5290. 000 0. 500 2645. 00
284. 000 2.000 568. 00
526. 300 2. 000 1052. 60
1501. 000 2. 000 3002. 00
750. 000 2. 000 1500. 00
39367. 200 0. 900 35430. 48
76. 200 30. 000 2286. 00
13074. 000 1. 250 16342. 50
13074. 000 1. 250 16342. 50
69. 000 10. 000 690. 00

Bl DDER NO 2
UNI'T
BI D PRI CE AMOUNT
1150000. 000 1150000. 00
150. 000 300. 00
0. 500 6623. 00
0. 300 106640. 70
0. 150 60986. 70
10. 000 480. 00
10. 000 480. 00
3. 500 45118. 50
3.500 45118. 50
0. 600 7734. 60
300. 000 3000. 00
450. 000 4500. 00
2. 000 576. 00
2. 000 576. 00
0. 660 10428. 00
11. 000 65747. 00
25. 000 2025. 00
11. 000 3960. 00
7.000 2016. 00
25. 000 2575. 00
25. 000 2575. 00
15000. 000 15000. 00
25000. 000 25000. 00
5000. 000 5000. 00
0. 400 1440. 00
0. 600 1704. 00
0. 100 470. 00
0. 200 720. 00
0. 500 2645. 00
3. 000 852. 00
3. 000 1578. 90
2.000 3002. 00
3. 000 2250. 00
0. 650 25588. 68
2. 000 152. 40
1. 500 19611. 00
1. 500 19611. 00
18. 000 122.00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
614500. 000 614500. 00
90. 000 180. 00
0.720 9537. 12
0.720 255937. 68
0. 100 40657. 80
5. 000 240. 00
5. 000 240. 00
2.270 29262. 57
2.270 29262. 57
0. 010 128.91
300. 000 3000. 00
100. 000 1000. 00
2. 000 576. 00
2. 000 576. 00
0. 550 8690. 00
8. 140 48652. 78
15. 000 1215. 00
9. 000 3240. 00
5. 000 1440. 00
25. 000 2575. 00
25. 000 2575. 00
3000. 000 3000. 00
7000. 000 7000. 00
2500. 000 2500. 00
0. 400 1440. 00
0. 600 1704. 00
0. 100 470. 00
0. 200 720. 00
0. 500 2645. 00
3. 000 852. 00
2.500 1315. 75
3. 000 4503. 00
2. 000 1500. 00
0.570 2239. 30
1. 800 137.16
1. 240 16211. 76
1. 240 16211. 76
7.380 509. 22



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114018

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

90

LETTI NG DATE: 11/ 14/00

90001

90001

90001

90002

90002
90002
90003
90005
90005
90005
90005
90005
90365
90394
90416

90616

| TEM DESCRI PTI ON UNI'T
M SC M
90001A FOUNDATI ON DRI LLI NG
760 MM DI AMETER
M SC M
90001B PAI NTI NG BEAMGUARD
M SC M
90001C PROTECTI VE FENCI NG
M SC M
90002A ARCHI TECTURAL SURFACE
TREATMENT
M SC M2
90002B PRECAST PANELS
M SC M
90002C SHEET DRAI NS
M SC VB
90003A GABI ON WALL
M SC EACH
90005A POST TI EBACK
M SC EACH
90005B SLOPE | NCLI NOVETER
M SC EACH
90005C I NLETS, SPECI AL
M SC EACH
90005D CULVERT PI PE ANCHORS
M SC EACH

90005E REMOVI NG MARKER PCSTS A
DELI NEATOR POSTS

QWP, BASE COURSES MG
PROFI LOGRAPH LS
COARSE AGGREGATE, SIZE NO VB
2

MARKER POSTS, FLEXI BLE, FOR CU EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
6190. 000 100. 000
2434. 650 10. 000
330. 000 15. 000
23.000 135. 000
10039. 000 98. 000
7131. 000 5. 500
132. 800 160. 000
540. 000 1600. 000
4.000 400. 000
6. 000 25@®. 000
10. 000 1000. 000
154. 000 35. 000
86639. 000 0. 250
1. 000 8000. 000
61. 000 15. 000
72.000 25. 000

PROPOSAL TOTAL. ......

61900. 00

24346. 50

4950. 00

3105. 00

983822. 00
39220. 50
21248. 00
864000. 00
1600. 00
15000. 00
10000. 00
5390. 00
21659. 75
8000. 00
915. 00

1800. 00

14180534. 61

Bl DDER NO 2
UNI'T

BD PRI CE AMOUNT
102. 000 631380. 00
2. 000 4869. 30
8. 000 2640. 00
150. 000 3450. 00
130. 000 1305070. 00
8. 000 57048. 00
120. 000 15936. 00
1500. 000 810000. 00
600. 000 2400. 00
1300. 000 7800. 00
500. 000 5000. 00
25. 000 3850. 00
0. 250 21659. 75
11000. 000 11000. 00
35. 000 2135. 00
20. 000 1440. 00

14369974. 95

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
100. 000 619000. 00
12. 330 30019. 23
9. 000 2970. 00
135. 000 3105. 00
98000 983822. 00
5. 500 39220. 50
174. 000 23107. 20
1600. 000  864000. 00
400. 000 1600. 00
2000. 000 12000. 00
500. 000 5000. 00
15. 000 2310. 00
0. 250 21659. 75
8000. 000 8000. 00
35. 000 2135. 00
25. 000 1800. 00

14652981. 63



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114019

STATE PRQIECT(S):

CONTRACT AND ESTI MATE ENG NEER

5289 04-71

REPCRT OF THE THREE LOW BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRWCT

LOCATI ON 62/ VERNON

COUNTY

PACE:

91

LETTI NG DATE: 11/ 14/00

CTH Y- CTH P, W FORK KI CKAPOO RI VER BRIDCE &
CTH S
VERNON COUNTY

BDDER NO 3

UNIT
BI D PRI CE

BI DDER NO 1 ACME CONSTRUCTI ON COVPANY
BI DDER NO 2 EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
| TEM
NUVBER | TEM DESCRI PTI ON UNI T
20101 CLEARI NG STA.
20104 GRUBBI NG STA.
20351 REMOVI NG OLD BRI DGE, STATI ON LS
14+13
20501 COMMON EXCAVATI ON C.Y.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-62-195
20801 BORROW EXCAVATI ON C.Y.
21001 STRUCTURE BACKFI LL cCY
21301 FI NI SH NG ROADVWAY LS
30403 CRUSHED AGGREGATE BASE GOURSE C. Y.
30425 BREAKER RUN STONE CY
41101 ASPHALTI C SURFACE TON
41106 ASPHALTI C SURFACE, TEMPORARY TON
50201 CONCRETE NMASONRY, BRI DGES cCY
50265 PROTECTI VE SURFACE TREATNMENT S.Y
50504 HI GH STRENGTH BAR STEEL REI NF. LB
50511 COATED HI GH STR BAR STL REINF, LB
51121 STL PILING DELIV & DRIVEN, HP L. F
51340 TUBULAR RAILING TYPE F, STRUC LS
B-62-195
51605 RUBBERI ZED MENMBRANE WATERPROCF S.Y.
52601 TEMPORARY STRUCTURE, STATI ON LS
14+48, 51' LT.
60602 HEAVY RI PRAP CY
61422 MARKER POSTS FOR RI GHT- OF- WAY EACH
61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSO L S.Y.
62702 MULCH NG S.Y.
62811 EROCSI ON BALES, DELI VERED EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
2. 000 250. 000
2. 000 250. 000
1. 000 6000. 000
1300. 000 3. 500
1. 000 4000. 000
990. 000 5. 000
210. 000 7.000
1. 000 800. 000
630. 000 10. 000
300. 000 10. 000
150. 000 72.000
120. 000 72.000
141. 000 350. 000
130. 000 3. 000
14830. 000 0. 400
2630. 000 0. 600
320. 000 20. 000
1. 000 4200. 000
14. 000 25. 000
1. 000 7000. 000
250. 000 27.500
5. 000 60. 000
1. 000 9630. 840
1800. 000 0. 700
2300. 000 0. 250
15. 000 5. 000

4550. 00
£00. 00

4950. 00
1470. 00
800. 00
6300. 00
3000. 00
10800. 00
8640. 00
49350. 00
390. 00
5932. 00
1578. 00
6400. 00
4200. 00

350. 00
700. 00

6875. 00
300. 00
9630. 84
1260. 00
575. 00
75. 00

Bl DDER NO 2
UNI'T
Bl D PRI CE AMOUNT
200. 000 400. 00
200. 000 400. 00
3000. 000 800. 00
5. 000 6500. 00
3500. 000 3500. 00
6. 500 6435. 00
9. 000 1890. 00
1000. 000 1000. 00
9. 900 6237. 00
9. 900 2970. 00
72.000 10800. 00
72.000 8640. 00
268. 000 37788. 00
2.500 325. 00
0. 500 7415. 00
0.770 2025. 10
27.500 8800. 00
5000. 000 5000. 0
35. 000 490. 00
5400. 000 5400. 00
36. 000 9000. 00
50. 000 250. 00
15200. 000 15200. 00
1. 000 1800. 00
0. 180 414. 00
6. 000 90. 00

200. 000
200. 000
5500. 000

5. 000
2500. 000

6. 500
12. 000
500. 000

9. 900

9. 900
72. 000
72.000
275. 000

2. 000

0. 450

0. 60
22.000

4500. 000

25. 000
15000. 000

25. 000
50. 000
13500. 000
1. 000

0. 180

6. 000

400. 00
400. 00
5500. 00

6500. 00
2500. 00

6435. 00
2520. 00
500. 00
6237. 00
2970. 00
10800. 00
8640. 00
38775. 00
26000
6673. 50
2104. 00
7040. 00
4500. 00

350. 00
15000. 00

6250. 00
250. 00
13500. 00
1800. 00
414. 00
90. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114019

| TEM
NUVBER | TEM DESCRI PTI ON

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

PACE:

92

LETTI NG DATE: 11/ 14/00

62812 EROCSI ON BALES, | NSTALLED
62815 SILT FENCE, DELI VERED
62816 SILT FENCE, | NSTALLED
62817 SILT FENCE NMAI NTENANCE
62819 MOBI LI ZATI ONS, ERGCSI ON CONTROL
62821 MOBI LI ZATI ONS, EMERGENCY EROSI
62905 FERTI LI ZER, TYPE B
63003 SEEDI NG TEMPORARY
63010 SEEDI NG M XTURE NO 30
63013 SEEDI NG M XTURE NO 60
63015 SEEDI NG BORROWPIT M XTURE
63311 TEMPORARY DELI NEATORS
63401 WOOD POSTS, 4X4-1 NCH X 10- FT.
63702 SIGNS, TYPE I, REFLECTIVE
63827 REMOVI NG SI GNS, TYPE |
63830 REMOVI NG SVALL SIGN SUPPORTS
64220 FIELD COFFICE, TYPE C
64301 TRAFH C CONTROL
64313 TRAFFI C CONTROL, DRUMS
64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS
64506 CEOTEXTILE FABRI C, TYPE HR
64507 CEOTEXTILE FABRIC, TYPE C
64602 PAVEMENT MARKI NG 41 NCH, EPOX
64642 REMOVI NG PAVEMENT MARKI NGS
64901 TEMPORARY PAVEMENT MARKI NG 4
64904 TEMP PVMI MRKG 4 1 NCH, REMOVA
66501 SAW NG EXI STI NG PAVEMENT
90033 M SC

90033A SALVACED TOPSO L, WETLA

LB.

EACH

DAYS
DAYS
DAYS
DAYS
DAYS

(%
=<

wrcrhrcto;
<mTTmm<

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
15. 000 4.000 60. 00
920. 000 1. 400 1288. 00
920. 000 1. 400 1288. 00
1840. 000 0. 010 18. 40
1. 000 300. 000 300. 00
1. 000 1. 000 1.00
3. 000 50. 000 150. 00
85. 000 5. 000 425. 00
40. 000 8. 000 320. 00
6. 000 12. 000 72.00
10. 000 10. 000 100. 00
22. 000 10. 000 220. 00
4. 000 50. 000 200. 00
12. 000 20. 000 240. 00
5. 000 20. 000 100. 00
5. 000 20. 000 100. 00
1. 000 600. 000 600. 00
1. 000 730. 000 730. 00
1440. 000 0. 250 360. 00
640. 000 0. 500 320. 00
1280. 000 0. 100 128. 00
1440. 000 0. 100 144.00
2080. 000 0. 400 832. 00
480. 000 0. 800 384. 00
690. 000 1. 500 1035. 00
750. 000 2.330 1747.50
240. 000 0. 500 120. 00
645. 000 1. 400 903. 00
240. 000 1. 000 20.00
40. 000 5. 000 200. 00
470. 000 1. 200 564. 00
....... 158615. 74

PROPOSAL TOTAL

Bl DDER NO 2
UNI'T
BI D PRI CE AMOUNT
6. 000 90. 00
1.100 1012. 00
1. 100 1012. 00
0. 010 18. 40
300. 000 300. 00
100. 000 100. 00
50. 000 150. 00
4. 000 340. 00
7.000 280. 00
15. 000 90. 00
8. 000 80. 00
10. 000 220. 00
40. 000 160. 00
25. 000 300. 00
20. 000 100. 00
20. 000 100. 00
500. 000 500. 00
730. 000 730. 00
0. 250 360. 00
0. 500 320. 00
0. 100 128. 00
0. 100 144.00
0. 400 832. 00
2.500 1200. 00
2. 000 1380. 00
2.500 1875. 00
0. 500 120. 00
1. 400 903. 00
1. 000 240. 00
3. 000 120. 00
2. 000 940. 00
159913. 50

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
6. 000 90. 00
1.100 1012. 00
1.100 1012. 00
0. 010 18. 40
300. 000 300. 00
100. 000 100. 00
50. 000 150. 00
4.000 340. 00
7.000 280. 00
15. 000 90. 00
8. 000 80. 00
10. 000 220. 00
40. 000 160. 00
25. 000 300. 00
20. 000 100. 00
20. 000 100. 00
500. 000 500. 00
730. 000 730. 00
0. 250 360. 00
0. 500 320. 00
0. 100 128. 00
0. 100 144.00
0. 400 832. 00
2.750 1320. 00
2.500 1725. 00
2.330 1747.50
0. 500 120. 00
1. 400 903. 00
1. 000 240. 00
3. 000 120. 00
2. 000 940. 00

164890. 40



Date 11/14/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001114020

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

93

LETTI NG DATE: 11/ 14/00

S BAD AXE RD, S FORK BAD AXE RI'V, BRIDGE & AP

STATE PRQJIECT(S): 5405 05-71
TYPE OF WORK:
BI DDER NO 1 ACME CONSTRUCTI ON COVPANY
Bl DDER NO 2 RUZI C CONSTRUCTI ON CO., | NC.
Bl DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 1
| TEM ESTI MATED UNI T
NUVBER | TEM DESCRI PTI ON UNI T QANTITY BID PRICE
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 6000. 000
10+00
20501 COMMON EXCAVATI ON C.Y. 310. 000 6. 850
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 6000. 000
B-62-189
21001 STRUCTURE BACKFI LL cY. 340. 000 7.000
21301 FI NI SH NG ROADVWAY LS 1. 000 600. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 250. 000 12. 000
41101 ASPHALTI C SURFACE TON 100. 000 75. 000
50201 CONCRETE MASONRY, BRI DGES C.Y. 192. 000 300. 000
50265 PROTECTI VE SURFACE TREATNMENT S Y. 164. 000 3. 000
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 17700. 000 0. 400
50511 COATED H GH STR BAR STL REINF, LB. 2120. 000 0. 600
51121 STL PILING DELIV & DRIVEN, HP L.F. 480. 000 16.000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 5000. 000
B-62-189
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 11. 000 25. 000
60602 HEAVY Rl PRAP C.Y. 140. 000 30. 000
61422 MARKER POSTS FQR RI GHT- OF- WAY  EACH 4,000 60. 000
61910 MOBI LI ZATI ON LS 1. 000 7823. 250
62505 SALVAGED TOPSO L S. Y. 440. 000 0. 900
62702 MULCH NG S.Y. 950. 000 0. 400
62815 SILT FENCE, DELI VERED L. F. 240. 000 1. 400
62816 SILT FENCE, | NSTALLED L. F. 240. 000 1. 400
62817 SILT FENCE MAI NTENANCE L. F. 240. 000 0. 010
62905 FERTILI ZER, TYPE B CWI. 1. 000 75. 000
63008 SEEDI NG M XTURE NO. 10 LB. 21. 000 8. 000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4,000 50. 000
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 20. 000
64201 FIELD OFFICE, TYPE A LS 1. 000 500. 000

LOCATI ON 62/ VERNON COUNTY
TOMN RD
VERNON COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
6000. 00 4000. 000 4000. 00
2123.50 7.000 2170. 00
6000. 00 2500. 000 2500. 00
2380. 00 13. 000 4420. 00
600. 00 500. 000 500. 00
3000. 00 10. 000 800. 00
7500. 00 75. 000 7500. 00
57600. 00 21. 350 52099. 20
492. 00 3. 000 492. 00
708000 0. 470 8319. 00
1272. 00 0. 740 1568. 80
7680. 00 20. 000 9600. 00
5000. 00 6000. 000 6000. 00
275.00 31. 950 351. 45
4200. 00 30. 000 4200. 00
240. 00 45. 000 180. 00
7823. 25 12300. 000 12300. 00
396. 00 2. 000 880. 00
380. 00 0. 500 475. 00
336. 00 1. 250 300. 00
336. 00 1. 250 300. 00
2.40 0. 500 120. 00
75. 00 100. 000 100. 00
168. 00 10. 000 210. 00
200. 00 42.000 168. 00
240. 00 18. 000 216. 00
500. 00 500. 000 500. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
5500. 000 5500. 00
8. 750 2712.50
3500. 000 3500. 00
10. 000 3400. 00
1500. 000 1500. 00
15. 000 3750. 00
75. 000 7500. 00
295. 000 56640. 00
2. 000 328. 00
0. 400 7080. 00
0. 750 1590. 00
22.000 10560. 00
4200. 000 4200. 00
25. 000 275. 00
26. 000 3640. 00
45. 000 180. 00
10500. 000 10500. 00
2.500 1100. 00
0. 500 475. 00
1. 250 300. 00
1. 250 300. 00
0. 500 120. 00
100. 000 100. 00
10. 000 210. 00
42.000 168. 00
18. 000 216. 00
500. 000 500. 00



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114020

| TEM
NUVBER | TEM DESCRI PTI ON UNIT
64301 TRAFFI C CONTROL LS
64506 CEOTEXTILE FABRI C, TYPE HR S Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 94
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/ 14/00
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI'T UNIT UNIT
QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
1. 000 1790. 000 1790. 00 1790. 000 1790. 00 1790. 000 1790. 00
260. 000 1. 000 260. 00 3. 000 780. 00 2.500 650. 00

PROPGSAL TOTAL....... 123949. 15 124539. 45 128784. 50



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114021

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 7276-01-75

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LOCATI ON 61/ TREMPEALEAU COUNTY
SCHHONS RD (LI NDEN RD)

TOWN RD

TREMPEALEAU COUNTY

2628. 00
2500. 00

2932.50
1600. 00

500. 00
2451. 25
26235. 00
212.00
4228. 00
1312. 00

747.00
6600. 00
4000. 00

250. 00
1520. 00
1500. 00

5700. 00
18500. 00
750. 00
189. 00
120. 00
120. 00

PACE:

95

LETTI NG DATE: 11/ 14/00

Bl DDER NO 3

UNIT
Bl D PRI CE

250. 000
250. 000
2000. 000

6. 000
1500. 000

7.500
8. 000
500. 000
9. 250
335. 000
3. 000

0. 510
0.770

5. 750
20. 000
5620. 000

30. 000
20. 000
8000. 000

26. 500
9400. 000
1. 500
0. 140
4. 000
4. 000

2628. 00
500. 00

2932.50
1280. 00

500. 00
2451. 25
33165. 00
318. 00
5390. 70
1262. 80
2863. 50
6000. 00
5620. 00

300. 00
1520. 00
8000. 00

5035. 00
9400. 00
750. 00

189. 00
120. 00
120. 00

Bl DDER NO 1: LARSON CONSTRUCTI ON CO., | NC
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3 RUZI C CONSTRUCTI ON CO., | NC.
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI T
NUVBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRICE AMOUNT BI D PRI CE
20101 CLEARI NG STA. 2. 000 250. 000 500. 00 250. 000
20104 GRUBBI NG STA. 2. 000 250. 000 500. 00 250. 000
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 3000. 000 3000. 00 5500. 000
10+05
20501 COMVON EXCAVATI ON C.Y. 438. 000 6. 000 2628. 00 6. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3000. 000 3000. 00 2500. 000
B-61-165
20801 BORROW EXCAVATI ON C.Y. 391. 000 7.500 2932.50 7.500
21001 STRUCTURE BACKFI LL C.Y. 160. 000 8. 000 1280. 00 10. 000
21301 FI NI SH NG ROADVWAY LS 1. 000 500. 000 500. 00 500. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 265. 000 9. 250 2451. 25 9. 250
50201 CONCRETE MASONRY, BRI DGES C.Y. 99. 000 300. 000 29700. 00 265. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 106. 000 3. 000 318. 00 2. 000
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 10570. 000 0. 650 6870. 50 0. 400
50511 COATED HI GH STR BAR STL REINF, LB. 1640. 000 0. 850 1394. 00 0. 800
50601 STRUCTURAL CARBON STEEL LB. 498. 000 3. 000 1494. 00 1.500
51121 STL PILING DELIV & DRIVEN, HP L.F. 300. 000 22.000 6600. 00 22.000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 6500. 000 6500. 00 4000. 000
B-61-165
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 10. 000 40. 000 400. 00 25. 000
52082 TEMPORARY CULVERT PIPE, 18 INC L.F. 76. 000 20. 000 1520. 00 20. 000
52601 TEMPORARY STRUCTURE, STATION LS 1. 000 3000. 000 3000. 00 1500. 000
41+46
60602 HEAVY Rl PRAP C.Y. 190. 000 40. 000 7600. 00 30. 000
61910 MOBI LI ZATI ON LS 1. 000 2000. 000 2000. 00 18500. 000
62505 SALVAGED TOPSO L S.Y. 500. 000 1.500 750. 00 1. 500
62702 MULCHI NG S.Y. 1350. 000 0. 140 189. 00 0. 140
62811 ERCSI ON BALES, DELI VERED EACH 30. 000 4,000 120. 00 4,000
62812 ERCSI ON BALES, | NSTALLED EACH 30. 000 4,000 120. 00 4. 000
62815 SILT FENCE, DELI VERED L. F. 730. 000 1. 000 73000 1. 000

730. 00

1. 000

730. 00



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114021

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF HI GHWYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNIT
BI D PRI CE

PACE:

96

LETTI NG DATE: 11/ 14/00

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE NMAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62832 EROCSI ON MAT, DELI VERED, CLASS S.Y.
62833 EROCSI ON MAT, | NSTALLED, CLASS S Y
62902 FERTI LI ZER, TYPE A owr
63003 SEEDI NG TEMPORARY LB
63009 SEEDI NG M XTURE NO 20 LB.
63013 SEEDI NG M XTURE NO 60 LB.
63311 TEMPORARY DELI NEATORS EACH
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE |1, REFLECTIVE S. F.
64202 FIELD OFFI CE, TYPE B LS
64301 TRAFFI C CONTROL LS
64506 CEOTEXTILE FABRI C, TYPE HR S Y.
64507 CGEOTEXTILE FABRIC, TYPE C S.Y.
PROPOSAL

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BIDPRI CE
730. 000 1. 000
1460. 000 0. 010
1. 000 50. 000
1. 000 50. 000
125. 000 1. 000
125. 000 1. 000
0. 840 60. 000
18. 000 6. 000
26. 000 7.000
6. 000 7.000
17. 000 20. 000
4.000 40. 000
12. 000 18. 000
1. 000 500. 000
1. 000 3340. 000
375. 000 3. 000
245. 000 2.000
TOTAL. . .....

42.
340
160
216.
500.

3340
1125.
490.

93745. 25

20. 000
40. 000
12. 000
500. 000
3000. 000
2.500
2.750

42.
340.

160

144,

00
00

500. 00

3000.

00

937.50

673

75

99057. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
1. 000 730. 00
0. 010 14. 60
50. 000 50. 00
50. 000 50. 00
1. 000 125.00
1. 000 125.00
60. 000 50. 40
6. 000 108. 00
7.000 182. 00
7.000 42.00
20. 000 340. 00
35. 000 140. 00
15. 000 180. 00
800. 000 800. 00
3000. 000 3000. 00
1. 850 693. 75
2. 000 490. 00

102196. 50



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114022

7905 04-73
7905 04- 74

STATE PRQIECT(S):

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

LLC

N

THE KRAEMER CO. ,

| TEM DESCRI PTI ON UNI'T

MATHY CONSTRUCTI ON COVPANY

DI VISION & H GHWAYS

PACE

97

LETTI NG DATE: 11/ 14/00

18/ EAU CLAIRE  COUNTY
OSSEO- EAU CLAI RE RD

USH 53
EAU CLAI RE, TREMPEALEAU COUNTY

Bl DDER NO 3

UNIT
Bl D PRI CE

20303

20304

20401
20411
20419
20420
20901
21302

21303

30404
30409
30419
40204
40301
40501
40721
40728
41105
52207
52209
52210
52211
52266

REMOVI NG OLD CULVERT,
116+43

REMOVI NG OLD CULVERT,
20+82.5

REMOVI NG OLD CULVERT,
51+20

REMOVI NG OLD CULVERT,
126+46

REMOVI NG PAVEMENT
REMOVI NG GUARDRAI L .
REMOVI NG ASPHALTI C SURFACE, BU
REMOVI NG ASPHALTI C SURFACE, M S
GRANULAR BACKFI LL CY.
FI NI SHING ROADVWAY, PRQIECT LS
7905-04-73

FI NI SH NG ROADVWAY, PRQIECT LS
7905-04-74

CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA
CABC, OPEN GRADED NUMBER 2 CY
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL

STATION LS

STATION LS

STATION LS

STATION LS

w™wn

Y
F.
LY.
Y

Y

ASPHALTI C SURF, DRI VEWAYS & FI TON
RCCP, CL I'll, 30-1NCH L. F.
RCCP, CL Ill, 36-1NCH L. F.
RCCP, CL Ill, 42-1NCH L. F.
RCCP, CL Ill, 48 1NCH L. F.
RCCP, APRON ENDWALLS, 30-1NCH EACH

LOCATI ON
Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE AMOUNT

1. 000 1200. 000 1200. 00

1. 000 1200. 000 1200. 00

1. 000 1200. 000 1200. 00

1. 000 1200. 0@ 1200. 00

91. 800 28. 000 2570. 40

3828. 500 1. 250 4785. 63

1230. 000 7.300 8979. 00

10289. 000 1. 200 12346. 80

982. 000 9. 500 9329. 00

1. 000 1500. 000 1500. 00

1. 000 1500. 000 1500. 00

36658. 000 7. 850 287765. 30

25. 000 19. 360 484. 00

172. 000 16. 000 2752.00

2946. 000 1. 000 2946. 00

24305. 000 0. 750 18228. 75

1415. 000 205. 000 290075. 00

24305. 000 18.370  446482. 85

15%0. 000 1. 000 15560. 00

186. 000 42.090 7828. 74

56. 000 58. 000 3248. 00

52. 000 64. 000 3328. 00

176. 000 92. 000 16192. 00

88. 000 105. 000 9240. 00

2.000 525. 000 1050. 00

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
1200. 000 1200. 00
1200. 000 1200. 00
1200. 000 1200. 00
1200. 000 1200. 00
28. 000 2570. 40
1. 250 4785. 63
5. 000 6150. 00
1. 250 12861. 25
9. 500 9329. 00
1500. 000 1500. 00
1500. 000 1500. 00
9. 400 344585. 20
15. 000 375. 00
16. 000 2752.00
1. 000 2946. 00
0. 750 18228. 75
205. 000 290075. 00
21. 300 517696. 50
1. 000 15560. 00
45. 280 8422. 08
58. 000 3248. 00
64. 000 3328. 00
92. 000 16192. 00
105. 000 9240. 00
525. 000 1050. 00

0. 000
0. 000

0. 000
0. 000
0. 000
0. 000
0. 000
0. 000

0000

0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000

0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001114022

| TEM
NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PACE:

98

Bl DDER NO 3

UNT

Bl D PRI CE

LETTI NG DATE: 11/ 14/00

61803

61910
62203
62401
62501
62702
62815
62816
62817
62824
62825
62905
63003
63008
64202
64302

64303

64313
64318
64321
64326
64505
64507
64602
64618

RCCP, APRON ENDWALLS, 36-1 NCH
RCCP, APRON ENDWALLS, 42-1NCH
RCCP, APRON ENDWALLS, 481 NCH
CONCRETE CURB AND GUTTER, 361
Rl PRAP

RECONSTRUCTI NG | NLETS
SALVAGED | NLET COVERS
ANCHORAGES FOR STEEL PLATE BEA
STEEL PLATE BEAM GUARD, CLASS
MAI NT AND REPAI R OF HAUL ROADS
7905-04- 73

MAI NT AND REPAI R OF HAUL ROADS
7905- 04- 74

MOBI LI ZATI ON

ASPHALTI C FLUVES

WATER

TOPSA L

MULCHI NG

SI LT FENCE, DELIVERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG TEMPORARY

SEEDI NG M XTURE NO. 10

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PRQIECT
7905-04- 73

TRAFFI C CONTROL, PRQIECT

7905- 04- 74

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRIC, TYPE C
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG &I N

LS

DAYS
DAYS
DAYS
DAYS

mrrw
nm<

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
2.000 750. 000
8. 000 840. 000
4. 000 1175. 000
366. 000 13. 750
74. 000 38. 000
1. 000 350. 000
1. 000 150. 000
4. 000 300. 000
3928. 500 9. 500
1. 000 100. 000
1. 000 100. 000
1. 000 2150. 000
24. 000 60. 000
100. 000 12. 000
1644. 000 1. 250
1644. 000 0. 200
1252. 000 1. 000
1252. 000 1. 000
1252. 000 0. 100
1384. 000 1. 000
1384. 000 1. 000
127. 000 26. 000
55. 500 3. 500
161. 500 5. 850
1. 000 4000. 000
1. 000 500. 000
1. 000 500. 000
1210. 000 0. 300
342. 000 1. 000
544. 000 0. 300
2436. 000 0. 600
216. 000 2. 650
529. 000 2.500
71384. 000 0.190
220. 000 0. 700

1500.
6720

4700.
5032.

2812
350.
150.

00
00
00
50
00
00
00

1200. 00

37320.

100.
100.
2150.

1440
1200

2055.

328

1252.

1252
125.
1384.
1384.
3302.

75
00

00

194. 25

944.

4000. 00

500

500.

363
342.
163.
1461.
572.
1322
13562.
154.

00

00

750.

000

840. 000

1175
16.

38
350.
150
300.
9
100.

100

15200.
60.
20.

1
26
3.
5
4500.
500

500.

PoRrPROR

000
000
. 000
000
. 000
000
. 500
000

000

000
000
000
. 250
. 200
000
000
Do
000
000
. 000
500
. 850
000
. 000

000

1500.
6720.
4700

00
()
00

5856. 00

2812.

00

350. 00

150.

00

1200. 00

37320

75

100. 00

100.

15200.
1440
2000
2055.

328

00

80

125200

1252

00

125. 20

1384.

00

1384. 00

3302.

00

194. 25

944.

78

4500. 00

500

500.

363.
342.
163.
1461.

00

00

2. 40

1322

50

12849. 12
180. 40

0. 000

0. 000
0. 000
0. 000
0000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000

0. 000

0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000

0. 00

0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0.00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00

0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00



Date 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114022

REPCRT OF THE THREE LOW BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORRATI ON

DI VI SION OF H GHWAYS

PACE:

99

LETTI NG DATE: 11/ 14/00

Bl DDER NO 3

UNIT

Bl D PRI CE

| TEM
NUVBER | TEM DESCRI PTI ON UNI'T
64626 PVMI MRKNG SAME DAY, 4 INCH, L.F.

PVMI' MRKNG, STOP LINE, 18 I NCH L.F.

PAVEMENT MARKI NG, ARROW5, TYPE EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH
PAVEMENT MARKI NG, CURB, EPOXY L.F

TEMPORARY PAVEMENT MARKI NG, 4- L.F.

SAW NG CONCRETE PAVEMENT, FULL L.F.
M SC EACH
90005A CLEANI NG CULVERT PI PES

M SC EACH
90005B HES CONCRETE RUMBLE STR

M SC L.F

90030A CULVERT PI PELI NERS, FOR

M SC L. F.
90030B CULVERT PI PELI NERS, FOR

M SC L. F.
90030C CULVERT PI PELI NERS, FOR
M SC

90033A M LL & RELAY ASPHALTI C

90030

90030

90033 S Y.

SPECI AL, 7-1NCH AVERAGE DEPTH
90329 GCRADE, SHAPE & FI Nl SH FOR BEAM EACH
90338 GCRADING, SHAPING & FINISHING LS
CTH " HH'
90339 GCRADING SHAPING & FINISHI NG LS
CTH "V'
90365 QWP, BASE COURSES TON
90394 PROFI LOGRAPH LS
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

47600. 000 0. 300 14280. 00

181. 000 5.500 995. 50

2. 000 103. 000 206. 00

2. 000 106. 000 212.00

55. 000 3.700 203. 50

50840. 000 0. 110 5592. 40

180. 000 3. 500 630. 00

2. 000 350. 000 700. 00

3. 000 1775. 000 5325. 00

273. 000 62. 000 16926. 00

49. 000 105. 000 5145. 00

274.000 115. 000 31510. 00

106114. 000 0. 890 94441. 46

4. 000 475. 000 1900. 00

1. 000 1575. 000 1575.00

1. 000 1250. 000 1250. 00

36658. 000 0. 260 9531. 08

1. 000 3380. 000 3380. 00

68. 000 38. 000 2584. 00

S 1447317. 35

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
0. 350 16660. 00
6. 000 1086. 00
150. 000 300. 00
150. 000 300. 00
5. 000 275. 00
0. 100 5084. 00
8. 000 1440. 00
350. 000 700. 00
2200. 000 6600. 00
62. 000 16926. 00
105. 000 5145. 00
115. 000 31510. 00
0. 950 100808. 30
475. 000 1900. 00
1575. 000 1575. 00
1250. 000 1250. 00
0. 250 9164. 50
3380. 000 3380. 00
38. 000 2584. 00
1598307. 61

0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000

0. 000
0. 000

CoQoofo
00000
886868205

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114023

STATE PRQIECT(S):

TYPE OF WORK: BRI DGE PAI NTI NG

8070-08- 75
8650 01-71

REPCRT OF THE THREE LOW BI DS RECEI VED

ESTI MATED

QUANTI TY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

Bl DDER NO 1

UNI'T
BI D WRI CE

PACE:

100

LETTI NG DATE: 11/ 14/00

17750. 000

Bl DDER NO 1 QUALI TY SANDBLASTI NG, | NC.
BIDDER NO 2: UN TED PAI NTI NG | NC.
Bl DDER NO 3 M LL COATI NGS, | NC.
| TEM
NUVBER | TEM DESCRI PTI ON UNIT
61910 MOBI LI ZATI ON LS
64203 FIELD OFFI CE, TYPE A, PRQJECT LS
8070-08- 75
64204 FIELD OFRA CE, TYPE A, PRQJECT LS
8650-01- 71
64302 TRAFFI C CONTROL, PRQIECT LS
8070-08- 75
64303 TRAFFI C CONTROL, PRQIECT LS
8650-01- 71
90004 M SC LS
90004A STRUCTURE PAI NTI NG, WAR
STRUCTURE B- 55- 0609
90004 M SC LS
90004B STRUCTURE PAI NTI NG, WAR
STRUCTURE B- 55- 0008
90004 M SC LS
90004C STRUCTURE OVERCOATI NG,
AND PRI M NG, STRUCTURE B 55-00
90004 M SC LS
90004D PORTABLE DECONTAM NATI O
FACI LI TY, B 55-0008
90520 CONTA N & COLLECT WASTE MATERI LS
B- 55- 0008
90555 STRUCT REPAI NT, RECYCLED ABRAS LS
B- 55- 0609
90556 STRUCT REPAI NT, RECYCLED ABRAS LS
B- 55- 0008
90560 NEG PRES CONTAIN & COLL WASTE LS
B- 55- 0609
90561 NEG PRES CONTAIN & COLL WASTE LS

B- 55- 0008

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1500.

1500.

5000.

5000.

5000.

7000.

6230.

1500.

3040.

12150.

24180.

10530.

22620.

000

000

000

000

0w

000

000

000

000

000

000

(O]¢]

000

LOCATI ON 55/ ST CRA X COUNTY

BRI DGE PAI NTI NG

STH 128, USH 63

ST CRO X COUNTY

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
17750. 00 3000. 000 3000. 00
1500. 00 1000. 000 1000. 00
1500. 00 1000. 000 1000. 00
5000. 00 2447. 000 2447. 00
5000. 00 2446. 000 2446. 00
5000. 00 1000. 000 1000. 00
7000. 00 1000. 000 1000. 00
6230. 00 15000. 000 15000. 00
1500. 00 1000. 000 1000. 00
3040. 00 3000. 000 3000. 00
12150. 00 18647. 000 18647. 00
24180. 00 75197. 000 75197. 00
10530. 00 11765. 000 11765. 00
22620. 00 49464. 000 49464. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
35000. 000 35000. 00
4500. 000 4500. 00
4500. 000 4500. 00
2600. 00 2600. 00
2800. 000 2800. 00
3500. 000 3500. 00
4500. 000 4500. 00
9500. 000 9500. 00
5000. 000 5000. 00
31320. 000 31320. 00
27060000 27060. 00
54260. 000 54260. 00
4500. 000 4500. 00
15000. 000 15000. 00



Dat e 11/14/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 101
CERTI FI ED BY- DI VI SION OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/ 14/00
PROPOSAL: 20001114023
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NCB
| TEM ESTI MATED UNI'T UNIT UNIT
NUVBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
90565 PORTABLE DECONTAM NATION FACIL LS 1. 000 1500. 000 1500. 00 1000. 000 1000. 00 5000. 000 5000. 00
B- 55- 0609
90900 | NCENT/ DI SI NCENT FOR | NTRI M CO DAYS 5. 000 1000. 000 5000. 00 1000. 000 5000. 00 1000. 000 5000. 00
B- 55- 0008
PROPOSAL TOTAL. ...... 129500. 00 191966. 00 214040. 00



Dat e 11/14/00

CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114025

STATE PRQIECT(S):

CONTRACT AND ESTI MATE ENG NEER

1589 02-61

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SIN OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

AVERI CAN ASPHALT OF WSCONSIN, DV. OF M

NORTHEAST ASPHALT,
B. R AMON & SONS,

I NC
I NC.

LOCATI ON 35/ LI NCOLN
MC CORD RD- N LI NCOLN CNTY LI NE

USH 8

LI NCOLN COUNTY

COUNTY

M SC

REMOVI NG ASPHALTI C SURFACE, BU S.Y.
REMOVI NG ASPHALTI C SURFACE, M S.Y.
PREP OF FOUNDATI ON FOR ASPHALT STA.
FI NI SHI NG ROADWAY
CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTIVE, ASPHALTIC C
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON
FERTI LI ZER, TYPE B
SEEDI NG M XTURE NO. 30
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 41 NCH, EPOX L.F
PVMI' MRKNG, CHANNELI ZING & IN L.F
PVMI' MRKNG, SAME DAY, 4 1NCH, L.F.
PVMI' MRKNG, RAI LROAD CROSSI NGS
PVMI' MRKNG, STOP LINE, 24 1NCH L
TEMPORARY PAVEMENT MARKI NG 4 L.
L

LS

TON

TON
DOL
LS
LS
CQWrI.
LB
LS
LS
DAYS

EACH

mmm

90030A PAVEMENT NMARKI NG SAME
CHANNELI ZI NG, 8-1 NCH, EPOXY

QWP, BASE COURSES

TON

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNIT UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
3182. 000 5. 200 16546. 40 5. 420 17246. 44
9310. 000 1. 350 12568. 50 0. 600 5586. 00
98. 000 12. 000 1176. 00 17. 000 1666. 00
1. 000 500. 000 500. 00 100. 000 100. 00
12450. 000 5. 800 72210. 00 6. 200 77190. 00
16330. 000 1.180 19269. 40 0. 850 13880. 50
36466. 000 0. 400 14586. 40 0. 380 13857. 08
2187. 000 203. 000  443961. 00 95. 000 207765. 00
36466. 000 9. 830 358460. 78 16. 650 607158. 90
23340. 000 1. 000 23340. 00 1. 000 23340. 00
1. 000 1. 000 1.00 1. 000 1.00
1. 000 11300. 000 11300. 00 8700. 000 8700. 00
10. 000 30. 000 300. 00 30. 000 300. 00
300. 000 6. 250 1875. 00 6. 250 1875. 00
1. 000 2800. 000 2800. 00 3200. 000 3200. 00
1. 000 1850. 000 1850. 00 1850. 000 1850. 00
2000. 000 0. 300 600. 00 0. 300 600. 00
145094. 000 0.190 27567. 86 0.190 27567. 86
1350. 000 0. 600 810. 00 0. 600 810. 00
80919. 000 0. 500 40459. 50 0. 500 40459. 50
2. 000 640. 000 1280. 00 640. 000 1280. 00
24. 000 8. 000 192. 00 8. 000 192. 00
73335. 000 0. 100 7333. 50 0. 100 7333. 50
1830. 000 0. 900 1647. 00 0. 900 1647. 00
12450. 000 0. 250 3112.50 0. 370 4606. 50
....... 1063746. 84 106821228

PROPOSAL TOTAL

PAGE: 102
LETTI NG DATE: 11/ 14/ 00
Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
4. 250 13523. 50
1. 490 13871. 90
25. 000 2450. 00
1000. 000 1000. 00
8. 350 103957. 50
1.100 17963. 00
0. 400 14586. 40
202. 000  441774.00
14. 440 526569. 04
1. 000 23340. 00
50. 000 50. 00
7700. 000 7700. 00
30. 000 300. 00
6. 250 1875. 00
3000. 000 3000. 00
1850. 000 1850. 00
0. 300 600. 00
0. 190 27567. 86
0. 600 810. 00
0. 500 40459. 50
640. 000 1280. 00
8. 000 192. 00
0. 100 7333.50
0. 900 1647. 00
0. 200 2490. 00
1256190. 20



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114026

STATE PRQJECT(S): 9250 11- 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

LOGATI ON 26/ 1 RON
UPSON LAKE RD- S ELM ST

COUNTY

PAGE: 103

LETTI NG DATE: 11/ 14/00

OO0o0o000O00LOf
o
o
o

0. 000
0. 000
0. 000

0. 000
0. 000

0. 00
0. 00

STH 77
I RON COUNTY
TYPE OF WORK:
BIDDER NO 1: NORTHWOODS PAVING A DIV. OF MATHY
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
20411 REMOVI NG GUARDRAI L L. F. 506. 000 1. 250 632. 50 0. 000 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 475. 000 5. 000 2375. 00 0. 000 0. 00
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 24750. 000 1. 360 33660. 00 0. 00 0. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 1000. 000 1000. 00 0. 000 0. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 13930. 000 7.100 98903. 00 0. 000 0. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 6270. 000 1.470 9216. 90 0. 000 0. 00
40301 QWP, ASPHALTI C M XTURE TON 18320. 000 0. 560 10259. 20 0. 000 0.00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1118. 000 205. 000 229190. 00 0. 000 0. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 18320. 000 15. 680 287257. 60 0. 000 0. 00
40728 DENSITY | NCENTI VE, ASPHALTI C C DCL 11720. 000 1. 000 11720. 00 0. 000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 450. 000 12. 150 5467. 50 0. 000 0. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1925. 000 7700. 00 0. 000 0. 00
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 100. 000 100. 00 0. 000 0. 00
61910 MOBI LI ZATI ON LS 1. 000 36240. 000 36240. 00 0. 000 0.00
62905 FERTILI ZER, TYPE B CWI. 13. 000 26. 000 338. 00 0. 000 0.00
63009 SEEDI NG, M XTURE NO. 20 LB. 510. 000 4.750 2422.50 0. 000 0.00
64202 F ELD OFFICE, TYPE B LS 1. 000 4000. 000 4000. 00 0. 000 0. 00
64301 TRAFFI C CONTROL LS 1. 000 2300. 000 2300. 00 0. 000 0. 00
64326 TRAFFI C CONTROL, SI GNS DAYS 2726. 000 0. 300 817. 80 0. 000 0.00
64602 PAVEMENT MARKING 4-1NCH, EPOX L. F 84700. 000 0. 260 22022. 00 0. 000 0. 00
64626 PVMI MRKNG, SAME DAY, 4INCH L.F 38600. 000 0. 480 18528. 00 0. 000 0.00
64710 PVMI MRKNG, STOP LINE, 18 I1NCH L.F. 15. 000 7.000 105. 00 0. 000 0. 00
64901 TEMPORARY PAVEMENT MARKING 4 L.F. 38600. 000 0. 180 6948. 00 0. 000 0. 00
65080 CONSTRUCTI ON STAKI NG RESURFAC L. F 46800. 000 0. 110 5148. 00 0. 000 0. 00
90035 M SC TON 13480. 000 0. 350 4718. 00 0. 000 0. 00
90035C QUALI TY MANAGEMENT PROG
NUCLEAR DENSI TY FOR ASPHALTI C

90329 GRADE, SHAPE & FI Nl SH FOR BEAM EACH 4.000 950. 000 3800. 00 0. 000 0. 00
90365 QWP, BASE COURSES TON 13930. 000 0. 180 2507. 40 0. 000 0. 00

PROPCSAL TOTAL. ...... 807376. 40 0. 00

0. 00



Date 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114027

STATE PRQIECT(S):

TYPE OF WORK:

CONTRACT AND ESTI MATE ENG NEER

1570 17-71
1570-17-72

I NC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

HOFFVAN CONSTRUCTI ON COMPANI ES- A JO NT V
ALLI ANCE STEEL CONSTRUCTI ON
REUBEN JOHNSON & SON,

PACE:

104

LETTI NG DATE: 11/ 14/ 00

20303

20351

20401
20403
20405
20409
20411
20416
20420
20470

20501
20505
20620

20811
21001
21302

21401
30404
30420

CLEARI NG
GRUBBI NG

REMOVI NG CLD CULVERT, STATION LS

12+086

REMOVI NG OLD CULVERT, STATION LS

15+795

REMOVI NG CLD CULVERT, STATION LS

10+056

REMOVI NG CLD BRI DGE, STATION LS

16+620

REMOVI NG PAVEMENT

REMOVI NG CURB

REMOM NG CURB AND GUTTER
REMOVI NG SURFACE DRAI NS
REMOVI NG GUARDRAI L

REMOVI NG | NLETS

REMOVI NG ASPHALTI C SURFACE, M
REMOVI NG BUI LDI NGS, PARCEL

PARCEL 50

COMMVON EXCAVATI ON
MARSH EXCAVATI ON
EXCAVATI ON FOR STRUCTURES, CUL

G 3-38

SELECTED BORROW EXCAVATI ON
STRUCTURE BACKFI LL
FI NI SHI NG ROADWAY, PRQIECT

1570-17-71

OBLI TERATI NG OLD ROAD
CRUSHED AGGREGATE BASE COURSE
CABC, OPEN GRADED NUMBER 2

SOm=EE=R
2 2

l_
n

he o

30 bad

LOCATI ON 03/ BARRON COUNTY
TURTLE LAKE- ALMENA, 3 1/4 ST -
USH 8
BARRON COUNTY
I NC.
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
64. 000 200. 000 12800. 00 235. 000 15040. 00
64. 000 200. 000 12800. 00 235. 000 15040. 00
1. 000 2000. 000 2000. 00 800. 000 800. 00
1. 000 2000. 000 2000. 00 800. 000 800. 00
1. 000 1000. 000 1000. 00 500. 000 500. 00
1. 000 5000. 000 5000. 00 27000. 000 27000. 00
46604. 000 2. 000 93208. 00 2.100 97868. 40
46. 400 10. 000 464. 00 10. 000 464. 00
364. 000 10. 000 3640. 00 10. 000 3640. 00
4.000 200. 000 800. 00 100. 000 400. 00
465. 000 4.000 1860. 00 3. 280 1525. 20
4.000 300. 000 1200. 00 3. 500 14. 00
72. 000 22. 000 1584. 00 20. 000 1440. 00
1. 000 3000. 000 3000. 00 1500. 000 1500. 00
329632. 000 3.330 1097674. 56 2. 860 942747.52
52590. 000 3. 330 175124. 70 3. 000 157770. 00
1. 000 3000. 000 3000. 00 5000. 000 5000. 00
189960.000 4.330 822526. 80 5. 210 989691. 60
2000. 000 5. 360 10720. 00 7.000 14000. 00
1. 000 200. 000 200. 00 46300. 000 46300. 00
1303. 000 3. 000 3909. 00 5. 000 6515. 00
128388. 000 9.090 1167046. 92 9. 090 1167046. 92
34281. 000 11. 500 394231. 50 11. 500 394231. 50

31/2 sT
Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
300. 000 2200. 00
300. 000 19200. 00
000. 000 1000. 00
1100. 000 1100. 00
700. 000 700. 00
34400. 000 34400. 00
2. 650 123500. 60
8. 750 406. 00
7.500 2730. 00
150. 000 600. 00
2.500 1162. 50
150. 000 600. 00
20. 000 1440. 00
10500. 000 10500. 00
3.400 1120748. 80
4.000 210360. 00
4000. 000 4000. 00
5.500 1044780.00
9. 000 18000. 00
8500. 000 8500. 00
16. 000 20848. 00
7. 400 950071. 20
7. 400 25367940



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114027

| TEM
NUMVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

PACE:

105

LETTI NG DATE: 11/ 14/00

ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
T
C

ASPHALTI C CONCRETE PAVEMENT,
DENSI TY | NCENTI VE, ASPHALTIC
ASPHALTI C SURFACE, PATCHI NG
CONCRETE MASONRY, CULVERTS

H GH STRENGTH BAR STEEL REI NF.
RUBBERI ZED MEMBRANE WATERPROOF

CULVERT PI PE
CULVERT PI PE
CULVERT PI PE
CULVERT PI PE
CULVERT P PE
CULVERT PI PE,

CLASS |11, 300 M
CLASS III, 450 M
CLASS I11, 600 M
CLASS IIl, 750 M
CLASS |11, 900 M
CLASS |11, 1050

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P

TEMPORARY CULVERT PI PE, 450 WM
TEMPORARY CULVERT PI PE, 600 WM
TEMPORARY CULVERT PI PE, 900 WM
RCCP, CL IIl, 600 MM

RCCP, CL IIl, 750 MM

RCCP, CL IIl, 900 MM

RCCP, CL IIl, 1050 MM

RCCP, CL IIl, 1200 MM

RCCP, APRON ENDWALLS, 600 WM
RCCP, APRON ENDWALLS, 750 WM
RCCP, APRON ENDWALLS, 900 WM
RCCP, APRON ENDWALLS, 1050 MM
RCCP, APRON ENDWALLS, 1200 MM
RCCP HORZ H.LIP, CL HEI11, 49

EACH

EACH
EACH
M

RCCP HORZ ELLI P, ENDWALLS, 490 EACH
CONCRETE CURB, TYPE J
CONCRETE CURB AND GUTTER, 900 M

M

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE AMOUNT

29668. 000 0. 330 9790. 44

55028. 000 0. 550 30265. 40

3304. 000 220. 000 726880. 00

5880. 000 18. 230 107192. 40

49148. 000 27.300 134174040

36460. 000 1. 000 36460. 00

87. 000 65.000 5655. 00

146. 000 400. 000 58400. 00

11990. @O 1.870 22421. 30

9. 000 22. 000 198. 00

14. 600 53. 000 773. 80

364. 800 69. 000 25171. 20

156. 200 82. 000 12808. 40

14. 000 105. 000 1470. 00

11. 000 118. 000 1298. 00

20. 700 158. 000 3270. 60

4. 000 70. 000 280. 00

58. 000 99. 000 5742. 00

18. 000 123. 000 2214.00

2.000 203. 000 406. 00

2. 000 300. 000 600. 00

2. 000 550. 000 1100. 00

24. 000 75. 000 1800. 00

38. 000 85. 000 3230. 00

12. 000 130. 000 1560. 00

169. 500 125. 000 21187. 9

55. 500 158. 000 8769. 00

181. 100 204. 0@ 36944. 40

37. 800 244. 000 9223. 20

26. 800 320. 000 8576. 00

12. 000 400. 000 4800. 00

6. 000 440. 000 2640. 00

14. 000 700. 000 9800. 00

4.000 800. 000 3200. 00

2. 000 900. 000 1800. 00

76. 800 289. 000 22195. 20

6. 000 800. 000 4800. 00

52. 000 48. 000 2496. 00

897. 000 31. 500 28255.50

Bl DDER NO 2
UNI'T
BI D PRI CE AMOUNT
0. 330 990. 44
0. 550 30265. 40
2D. 000 726880. 00
18. 230 107192. 40
27. 300 1341740. 40
1. 000 36460. 00
65. 000 5655. 00
437.000 63802. 00
1. 200 14388. 00
40. 000 360. 00
44.000 642. 40
54. 000 19699. 20
69. 000 10777. 80
94. 000 1316. 00
118. 000 1298. 00
142. 000 2939. 40
92. 000 368. 00
134. 000 7772.00
208. 000 3744.00
280. 000 560. 00
357. 000 714. 00
600. 000 120. 00
54. 000 1296. 00
69.000 2622. 00
118. 000 1416. 00
116. 000 19662. 00
148. 000 8214. 00
211. 000 38212. 10
264. 000 9979. 20
316. 000 8468. 80
474.000 5688. 00
600. 000 3600. 00
850. 000 11900. 00
1000. 000 4000. 00
1125. 000 2250. 00
162. 000 12441. 60
620. 000 3720. 00
48. 000 2496. 00
31. 500 28255.50

Bl DDER NO 3
UNI'T
BD PRI CE AMOUNT
0. 330 9790. 44
0. 550 30265. 40
220. 000 726880. 00
18. 230 107192. 40
27.300 1341740.40
1. 000 36460. 00
65. 000 5655. 00
330. 000 48180. 00
1. 350 16186. 50
20. 000 180. 00
65. 000 949. 00
65. 000 23712. 00
70. 000 10934. 00
110. 000 1540. 00
90. 000 990. 00
90. 000 1863. 00
70. 000 280. 00
150. 000 800. 00
150. 000 2700. 00
20. 000 400. 00
300. 000 600. 00
550. 000 1100. 00
60. 000 1440. 00
140. 000 5320. 00
150. 000 1800. 00
160. 000 27120. 00
200. 000 11100. 00
210. 000 38031. 00
215. 000 8127. 00
250. 000 6700. 00
475. 000 5700. 00
475. 000 2850. 00
475. 000 6650. 00
475. 000 1900. 00
475. 000 950. 00
230. 000 17664. 00
475. 000 2850. 00
48. 000 2496. 00
31. 500 2825550



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114027

| TEM
NUVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

PACE:

106

LETTI NG DATE: 11/ 14/00

Rl PRAP

RECONSTRUCTI NG MANHCLES
ADJUSTI NG MANHOLE COVERS

Pl PE UNDERDRAI N, 150 WM

Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAI N, WRAPPED, 150
REI NF CONC ENDWALLS FOR UNDERD
STEEL PLATE BEAM GUARD, CLASS
MARKER POSTS FOR RI GHT COF WAY
STL PLT BM GRD, ENRGY ABSORB T
CHAIN LINK FENCE, 1.8 M

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C SHOULDER RUMBLE STRI
ASPHALTI C FLUMES

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

SI LT SCREEN

MOBI LI ZATI ONS, ERCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS

TURBI DI TY BARRI ERS

SO L STABI LI ZER, TYPE B
FERTI LI ZER, TYPE B
SEEDI NG TEMPCRARY

SEEDI NG M XTURE NO. 10
SEEDI NG M XTURE NO. 20
ERCSI ON CONTRCL  SCD

FI ELD OFFI CE, TYPE C
TRAFFI C CONTROL, PRQIECT
1570-17-71

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
376. 000 52. 000
1. 000 1000. 000
2. 000 200. 000
96. 000 16. 000
209. 000 16. 000
2495. 000 10. 000
20. 000 120 000
159. 400 32. 000
161.000 44.000
2. 000 1900. 000
41. 000 31. 500
1. 000 1. 000
1. 000 2000. 000
428. 000 3. 000
350. 000 40. 000
149486. 000 0. 400
269088. 000 0. 100
1350. 000 4.000
1350. 000 4.000
3884. 000 3. 180
3884. 000 2.530
3884. 000 0. 010
53. 000 55. 760
4.000 300. 000
4. 000 50. 000
1795. 000 0.590
1795. 000 0. 590
23217. 000 0. ®0
23217. 000 0.590
198. 0@ 23. 000
2. 490 850. 000
9416. 000 0. 550
1344. 000 4. 350
2152. 000 9. 130
807. 000 8.520
117. 000 5. 000
1. 000 3000. 000
1. 000 18200. 000

19552. 00
1000. 00
400. 00
1536. 00
334. 00
24950. 00
2400. 00
5100. 80
7084. 00
3800. 00
1291. 50
1.00
2000
1284.
14000.
59794.
26908.
5400
5400
12351.
9826
38.
2955
1200.
200. 00
1059.05
1059. 05
13698. 03
13698. 03
4554. 00
2116. 50
5178. 80
5846. 40
19647. 76
6875. 64
585. 00
3000. 00
18200. 00

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
45. 000 $920. 00
600. 000 600. 00
0. 000 400. 00
25. 000 2400. 00
25. 000 5225. 00
26. 000 64870. 00
165. 000 3300. 00
32. 000 5100. 80
44. 000 7084. 00
1900. 000 3800. 00
31. 500 1291. 50
1. 000 1.00
118000. 000 118000. 00
2. 460 1052. 88
40. 000 14000. 00
0. 500 74743. 00
0. 100 26908. 80
4. 000 5400. 00
4. 000 5400. 00
2.970 11535. 48
2.970 11535. 48
0. 010 38. 84
55. 760 2955. 28
300000 1200. 00
50. 000 200. 00
0.590 1059. 05
0.590 1059. 05
0. 590 13698. 03
0.590 13698. 03
23. 000 4554. 00
850. 000 2116. 50
0. 550 5178. 80
4. 350 5846. 40
9. 130 19647. 76
8. 520 6875. 64
5. 000 585. 00
4500. 000 4500. 00
18200. 000 18200. 00

Bl DDER NO 3
UNI'T
BD PRI CE AMOUNT
30. 000 11280. 00
530. 000 530. 00
250. 000 500. 00
12. 500 1200. 00
21. 000 4389. 00
8. 900 22205.50
140. 000 2800. 00
41.500 6615. 10
50. 000 8050. 00
2000. 000 4000. 00
25. 000 1025. 00
1. 000 1.00
217102. 600 217102. 60
15. 190 6501. 32
40. 000 14000. 00
0. 750 112114.50
0. 100 26908. 80
4. 000 800. 00
3. 000 4050. 00
2. 650 10292. 60
2. 650 10292. 60
0. 250 971. 00
55. 000 2915. 00
250. 000 1000. 00
300. 000 1200. 00
0. 600 1077. 00
0. 600 1077. 00
0. 600 13930. 20
0. 600 13930. 20
25. 000 4950. 00
200. 000 498. 00
0. 650 6120. 40
3. 750 5040. 00
7.850 16893. 20
8. 250 6657. 75
6. 000 702. 00
5500. 000 5500. 00
18200. 000 18200. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPOSAL: 20001114027

| TEM
NUVBER

90005

90365
90545
90616
90643

| TEM DESCRI PTI ON

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

TRAFFI C CONTROL
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG, 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200
PVMI' MRKNG, SAME DAY, 100 MM
PAVEMENT MARKI NG, RAI SED MARKE
LOCATI NG NG PASSI NG ZONES
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 450 MMV
PAVEMENT MARKI NG, ARROWS, TYPE

PAVEMENT MARKI NG, WORDS, EPOXY

DRUVS
BARRI CADES, T
WARNI NG LI GHT
SI GNS

PVMI' MRKNG, DI AGONAL, 200 MV
PAVEMENT MARKI NG, CURB, EPOXY

PAVEMENT MARKI NG
TEMP PVMI MRKG, 100 MM REFLEC

I SLAND NOSE

TEMP PVMI MRKG, 100 MM REFLEC
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
SAW NG EXI STI NG PAVEMENT

M SC

90002A SALVAGED TOPSO L SPECI A

M SC

90003A QUALI TY MANAGEMENT PROG

SELECT BORROW EXCAVATI ON

M SC

90005A PUBLI C LAND SURVEY SYST

MONUVENT

QWP, BASE COURSES

CONCRETE COLLAR

MARKER PCSTS, FLEXI BLE, FOR CU

SAND BAGS

CONTRACT AND ESTI MATE ENG NEER

UNI'T

MG

EACH
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
49616. 000 0. 350 17365. 60
6545. 000 0. 050 327. 5
1148. 000 1. 000 1148. 00
8351. 000 0.09 417.55
140. 000 4.000 560. 00
792. 000 3. 000 2376. 00
18497. 000 0. 700 12947. 90
1467. 000 2. 000 2934. 00
4020. 000 3.620 14552. 40
73. 000 47.000 3431. 00
8. 600 120. 000 1032. 00
10903. 000 0. 390 4252. 17
26. 500 17. 000 450. 50
18. 000 95. 000 1710. 00
17. 000 97. 000 1649. 00
393. 000 8. 100 3183. 30
16. 800 10. 800 181. 44
11. 000 42.000 462. 00
42055. 000 0. 560 23550. 80
1000. 000 3. 300 3300. 00
22459. 000 1. 660 37281. 94
21677. 000 1.910 41403. 07
390. 200 3. 250 1268. 15
13143. 000 1. 600 21028. 80
189960. 000 0. 180 34192. 80
5. 000 250. 000 125000
162669. 000 0. 250 40667. 25
22. 000 500. 000 11000. 00
46. 000 25. 000 1150. 00
180. 000 4.000 720. 00
....... 6974332. 66

PROPOSAL TOTAL

DI VI SION OF H GHWAYS

Bl DDER NO 2
ol T
BI D PRI CE AMOUNT
0. 350 17365. 60
0. 050 327. 25
1. 000 1148. 00
0. 050 417.55
2. 200 308. 00
2.500 1980. 00
0. 700 12947. 90
2.000 2934. 00
3.620 14552. 40
47.000 3431. 00
120. 000 1032. 00
0. 390 4252. 17
17. 000 450. 50
95. 000 1710. 00
97. 000 1649. 00
8. 100 3183. 30
10. 800 181. 44
42.000 462. 00
0. 270 1135485
3. 300 3300. 00
3.29 72991. 75
1. 250 27096. 25
3. 250 1268. 15
0. 660 8674. 38
0. 150 28494. 00
250. 000 1250. 00
0. 250 40667. 25
800. 000 17600. 00
25. 000 1150. 00
5. 000 900. 00
7205178. 84

PAGE:

107

LETTI NG DAE: 11/ 14/00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
0. 350 17365. 60
0. 050 327. 25
1. 000 1148. 00
0. 050 417. 55
2.750 385. 00
2.750 2178. 00
0. 650 12023. 05
1. 640 2405. 88
1. 640 6592. 80
49. 000 3577. 00
155. 000 1333. 00
0. 390 4252. 17
26. 250 695. 63
125. 000 2250. 00
175. 000 297500
11. 480 4511. 64
14760 247.97
150. 000 1650. 00
0. 270 11354. 85
3. 300 3300. 00
1.660 37281. 94
1.910 41403. 07
3. 250 1268. 15
0. 820 10777. 26
0. 180 34192. 80
250. 000 1250. 00
0. 210 34160. 49
325. 000 7150. 00
38. 000 174800
6. 000 1080. 00

7212000. 01



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001114029

CONTRACT AND ESTI MATE ENG NEER

DI VI SION OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

108

LETTI NG DATE: 11/ 14/00

STATE PRQIECT(S): 8435 04-71 LOCATI ON  54/RUSK COUNTY

MAI N CREEK BRI DGE & APPS

LOCAL RD

RUSK COUNTY

TYPE OF WORK: HI GHWAY STRUCTURES
R NO 1 LARSON CONSTRUCTI ON CO., | NC
R NO 2 RUZI C CONSTRUCTI ON CO., | .
R NO 3 EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI T UNI'T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRICE AMOUNT BI D PRI CE AMOUNT

CLEARI NG STA 1. 000 200. 000 200. 00 100. 000 100. 00
GRUBBI NG STA. 1. 000 200. 000 200. 00 125. 000 125. 00
REMOVI NG OLD BRI DGE, STATION LS 1. 000 3000. 000 3000. 00 2500. 000 2500. 00
10+00
COVMON EXCAVATI ON C.Y. 38. 000 10. 000 380. 00 8. 000 304. 00
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3000. 000 3000. 00 2000. 000 2000. 00
B- 54- 90
BORROW EXCAVATI ON C.Y. 38. 000 10. 000 380. 00 12. 000 456. 00
STRUCTURE BACKFI LL C.Y. 208. 000 12. 000 2496. 00 12. 000 2496. 00
CONCRETE MASONRY, BRI DGES C.Y. 111. 000 300. 000 33300. 00 300. 000 33300. 00
PROTECTI VE SURFACE TREATNMENT S.Y. 117. 000 3. 000 351. 00 4. 000 468. 00
H GH STRENGTH BAR STEEL REI NF. LB. 12870. 000 0. 650 8365. 50 0. 500 6435. 00
COATED HI GH STR BAR STL REINF, LB. 1740. 000 0. 850 1479. 00 0. 660 1148. 40
CIP CONC PILING DELIV & DRIVE L. F. 300. 000 18. 000 5400. 00 22.000 6600. 00
TUBULAR RAILING TYPE F, STRUC LS 1. 000 6000. 000 6000. 00 5400. 000 5400. 00
B- 54- 90
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 12. 000 40. 000 480. 00 27.000 324. 00
HEAVY Rl PRAP C.Y. 116. 000 42. 000 4872. 00 35. 000 4060. 00
MOBI LI ZATI ON LS 1. 000 2000. 000 2000. 00 8000. 000 8000. 00
SALVAGED TOPSO L S.Y. 130. 000 3. 000 390. 00 1. 250 162. 50
MULCHI NG S.Y. 196. 000 0. 400 78. 40 1. 000 196. 00
SI LT FENCE, DELI VERED L. F. 285. 000 1. 000 285. 00 2.000 57000
SI LT FENCE, | NSTALLED L. F. 285. 000 1. 000 285. 00 2. 000 570. 00
SI LT FENCE MAI NTENANCE L. F. 285. 000 0. 010 2.85 0.29 71. 25
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 300. 000 300. 00 300. 000 300. 00
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 25. 000 25.00 400. 000 400. 00
EROSI ON VAT, DELI VERED, CLASS S.Y. 156. 000 2. 000 312. 00 2. 000 312. 00
EROSI ON VAT, | NSTALLED, CLASS S.Y. 156. 000 2. 000 312. 00 2. 000 312. 00
FERTI LI ZER, TYPE B CWI'. 0. 200 100. 000 20. 00 400. 000 80. 00
SEEDI NG M XTURE NO. 20 LB. 6. 000 18. 000 108. 00 35. 000 210. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
300. 000 300. 00
300. 000 30. 00
3500. 000 3500. 00
20. 000 760. 00
3200. 000 3200. 00
20. 000 760. 00
17. 500 3640. 00
255. 000 28305. 00
2.500 292.50
0. 500 6435. 00
0. 700 1218. 00
23. 000 6900. 00
5000. 000 5000. 00
35. 000 420. 00
45. 000 522000
10500. 000 10500. 00
3000 390. 00
1. 000 196. 00
1. 250 356. 25
1. 250 356. 25
0. 010 2.85
300. 000 300. 00
100. 000 100. 00
1. 000 156. 00
0. 500 78. 00
100. 000 20. 00
8. 000 48. 00



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114029

| TEM
NUMVBER

| TEM DESCRI PTI ON UNT
WOOD POSTS, 4X4-1NCH X 10-FT. EACH
SIGNS, TYPE I, REFLECTI VE S. F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
GEOTEXTI LE FABRI C, TYPE HR S Y.

CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG, STRUCT L LS
B-54-90

CONSTRUCTI ON STAKING, INITIAL L.F.
SAW NG EXI STI NG PAVEMENT L. F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE AMOUNT

4. 000 40. 000 160. 00

12. 000 18. 000 216. 00

1. 000 500. 000 500. 00

1. 000 2200. 000 2200. 00

174. 000 3. 000 522. 00

58. 000 5. 000 290. 00

1. 000 1500. 000 1500. 00

58. 000 5. 000 290. 00

40. 000 5. 000 200. 00

PROPCSAL TOTAL. ...... 79899. 75

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNIT
BI D PRI CE

800. 00
2400. 00
696. 00
232.00
500. 00

232. 00
120. 00

82200. 15

PACE:

109

LETTI NG DATE: 11/ 14/00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
40. 000 160. 00
25. 000 300. 00
96. 000 96. 00
2400. 000 2400. 00
2.500 435. 00
5. 000 290. 00
500. 000 500. 00
5. 000 290. 00
32. 500 1300. 00

84524. 85



Dat e 11/14/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 110
CERTI FI ED BY- DI VI SION OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/ 14/00

PROPOSAL: 20001114030 **x*x*x ALL BI DS HAVE BEEN REJECTED *****

STATE PRQJECT(S): 1000 01-81 LOCATI ON 05/ BROMWN COUNTY
LANDSCAPI NG, SAFETY ENHANCE
| 43

BROMN, MANI TOADC COUNTY
TYPE OF WORK:



Dat e 11/14/00

CERTI FI ED BY-
TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114031

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEIl VED

PACE:

111

LETTI NG DATE: 11/ 14/00

STATE PRQJECT(S): 1000 01-82 LOCATI ON 13/ DANE COUNTY
PIANTI NGS
VAR QUS HWY'S
DANE COUNTY
TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON
BI DDER NO 1 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
BI DDER NO 2 PRAI Rl E NURSERY, I NC
BIDDER NO 3: APPLIED ECOLOG CAL SERVI CES, | NC.
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 2500. 000 2500. 00 5740. 000 5740. 00
62502 TOPSA L cCY 75. 000 30. 000 2250. 00 23. 000 1725. 00
64301 TRAFFI C CONTROL LS 1. 000 2500. 000 2500. 00 13387. 000 13387. 00
90004 M SC LS 1. 000 5000. 000 5000. 00 3350. 000 3350. 00
90004A REMOVI NG SMALL TREES, 2
90004 M SC LS 1. 000 2500. 000 2500. 00 3350. 000 3350. 00
90004B REMOVI NG SMALL TREES, 2
90004 M SC LS 1. 000 1500. 000 1500. 00 3350. 000 3350. 00
90004C REMOVI NG SMALL TREES, 2
90005 M SC EACH 2500. 000 4.000 10000. 00 3. 000 7500. 00
90005A PLANTI NG PRAI RI E PLUGS
90033 M SC S.Y. 900. 000 3. 000 2700. 00 8. 500 7650. 00
90033A ERCSI ON REPAI R
90039 M SC ACRE 10. 400 500. 000 5200. 00 210. 000 2184. 00
90039A MOW NG
90039 M SC ACRE 17. 100 625. 000 10687. 50 850. 000 14535. 00
90039B CONTROLLI NG HERBACEQUS
90039 M SC ACRE 5.800 650. 000 3770. 00 875. 000 5075. 00
90039C TALL GRASS PRAI R E SEED
90039 M SC ACRE 7.300 1500. 000 10950. 00 884. 000 6453. 20
90039D MEDI UM GRASS PRAI RI E SE
90039 M SC ACRE 77.200 200. 000 15440. 00 480. 000 37056. 00
90039E CONTROLLED BURNS
PROPCSAL TOTAL. . ..... 74997. 50 111355. 20

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
4463. 000 4463. 00
26. 000 1950. 00
19000. 000 19000. 00
5822. 000 5822. 00
6113. 000 6113. 00
6419. 000 819. 00
3.570 8925. 00
3.970 3573. 00
263. 460 239. 98
1259. 700 21540. 87
1457. 240 8451. 99
2379. 180 17368. 01
479. 500 37017. 40
143383. 25



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114032

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF HI GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

LOCATI ON

36/ MANI TONOC COUNTY

8TH ST, WALDO BLVD PARK ST
USH 10

MANI TOAOC COUNTY

PACE:

112

LETTI NG DATE: 11/ 14/00

63558. 00
3552. 00
8400. 00

1000. 00

1000. 00

984. 00
13228. 00
14065. 00

122430. 00
260930. 00
6210. 00
5018. 00
4416. 00
7455. 00
23205. 00
29799. 25

250. 00
1500. 00
25760. 00
13200. 00

STATE PROJECT(S): 1508 11-71
4100 12- 71
TYPE OF WORK: ASPHALTI C SURFACI NG
BIDDER NO 1: VI NTON CONSTRUCTI ON COVPANY
BIDDER NO 2: NORTHEAST ASPHALT, |NC.
BI DDER NO 1
| TEM ESTI MATED UNIT
NUVBER | TEM DESCRI PTI ON UN'T  QUANTITY BID PRICE
20102 CLEARI NG |.D. 213. 000 10. 000
20105 GRUBBI NG |.D. 213. 000 8. 000
20401 REMOVI NG PAVEMENT S.Y. 547. 000 3. 900
20405 REMOVI NG CURB AND GUTTER L. F. 3505. 000 2. 250
20406 REMOVI NG CONCRETE S| DEWALK S. Y. 771. 000 5. 200
20418 REMOVI NG PAVEMENT, BUTT JONTS S. V. 2990. 000 7.900
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 1200. 000 6. 600
20421 REMOVI NG ASPHALTI C SURFACE, M TON 5940. 000 10. 700
20501 COWVNVON EXCAVATI ON C.Y. 74. 000 48. 000
21102 PREP OF FOUNDATI ON FOR ASPH PA LS 1. 000 8400. 000
4100- 12- 71
21302 FI NI SH NG ROADVAY, PRQJECT LS 1. 000 1000. 000
1508-11- 71
21303 FI NI SH NG ROADWAY, PRQJECT LS 1. 000 1000. 000
4100- 12- 71
30404 CRUSHED AGGREGATE BASE COURSE TON 82. 000 12. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.  13228. 000 1. 000
40301 QWP, ASPHALTI C M XTURE TON 9700. 000 1. 450
40501 ASPHALTI C MATERI AL FOR PLANT M TON 583. 000 210. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 9700. 000 26. 900
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 6210. 000 1. 000
41518 H. E.S. CONCRETE PAVEMENT, 8IN S.Y. 193. 000 26. 000
41605 CONCRETE DRI VEWAY, 6| NCH S. Y. 192. 000 23. 000
41653 PAVEMENT TIES EACH  1065.000 7. 000
60133 CONCRETE CURB AND GUTTER, 301 L.F 2210. 000 10. 500
60205 CONCRETE SI DEWALK, 5 I NCH S.F.  11245.000 2. 650
60224 CONCRETE SAFETY | SLANDS S.F. 50. 000 5. 000
61128 RECONSTRUCTI NG MANHOLES EACH 1. 000 1500. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 70. 000 368. 000
61183 ADJUSTI NG | NLET GOVERS EACH 66. 000 200. 000
61910 MOBI LI ZATI ON LS 1.000  30050. 000

30050. 00

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
10. 000 2130. 00
8. 000 1704. 00
3. 900 2133. 30
2. 250 7886. 25
5. 200 4009. 20
7.900 23621. 00
6. 600 7920. 00
10. 700 63558. 00
48. 000 3552. 00
8400. 000 8400. 00
1000. 000 1000. 00
1000. 000 1000. 00
15. 000 1230. 00
1. 000 13228. 00
1. 450 14065. 00
210. 000 122430. 00
26. 900 260930. 00
1. 000 6210. 00
26. 000 5018. 00
23. 000 4416. 00
7.000 7455. 00
10. 500 23205. 00
2.650 29799. 25
5. 000 250. 00
1500. 000 1500. 00
368. 000 25760. 00
200. 000 13200. 00
45000. 000 45000. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT

0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Date 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114032

REPCRT OF THE THREE LOW BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE: 113

LETTI NG DATE: 11/ 14/00

Bl DDERNO 3
UNIT

Bl D PRI CE

| TEM
NUMVBER | TEM DESCRI PTI ON UNI'T
62905 FERTI LI ZER, TYPE B owr
63110 LAWN SOD S.Y.
63201 TREES, EACH
NORWAY MAPLE, 2-1/2 I NCH CAL.,
63202 TREES, EACH
HACKBERRY, 2-1/2 INCH CAL., B&
64201 FIELD OFFICE, TYPE A LS
64302 TRAFFI C CONTROL, PRQIECT LS
1508-11-71
64303 TRAFFI C CONTROL, PRQIECT LS
4100-12-71
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64602 PAVEMENT MARKI NG 41 NCH, EPOX L.F
64618 PVMI MRKNG CHANNELI ZING, 8 IN L.F

64710
64718
64730
64734
64738
64758
64778
64782
64786
64790
64902
64904
65080
66502
90005

PVMI' MRKNG, STOP LINE, 18 1NCH L. F.
PVMI' MRKNG, CROSSWALK, 6-1NCH, L.F
PAVEMENT MARKI NG, ARROW5, TYPE EACH
PAVEMENT MARKI NG ARROAS5, TYPE EACH
PAVEMENT MARKI NG ARROWS, TYPE EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH
PAVEMENT MARKI NG CURB, EPOXY L.F.
PAVEMENT MARKI NG, CURB RAMP, E L.F.
PAVEMENT MARKI NG PARKI NG STAL L. F
PAVEMENT MARKI NG, | SLAND NOSE, EACH
TEMP PVMI MRKG, 4-I NCH, REFLEC L.F
TEMP PVMI MRKG, 4- I NCH, REMOVA L. F
CONSTRUCTI ON STAKI NG, RESURFAC L. F
SAW NG CONCRETE PAVEMENT, FULL L.F.
M SC EACH
| TEM 90005A, ADJUSTI NG GATE VA

M SC EACH
| TEM 90005B, SANI TARY SEVER NA
FRAME & COVER, SPECI AL

90005

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
4. 255 35. 000
909. 000 3. 000
6. 000 140. 000
1. 000 180. 000
1. 000 3000. 000
1. 000 2500. 000
1. 000 11000. 000
45. 000 25. 000
11822. 000 0. 320
4117. 000 0. 700
8648. 000 0. 250
8189. 000 0. 650
770. 000 19. 750
770. 000 7.000
14850. 000 0. 510
1060. 000 1. 590
975. 000 5. 160
5930. 000 3.120
9. 000 96. 000
8. 000 97. 000
8. 000 150. 000
9. 000 100. 000
130. 000 3. 450
860. 000 3. 200
1460. 000 2. 400
2.000 81. 000
11000. 000 0. 390
22600. 000 1. 550
9515. 000 0. 200
2362. 000 1. 500
25. 000 68. 000
28. 000 245. 000

180. 00

3000. 00
2500. 00

11000. 00

1125. 00
3783. 04
2881. 90
2162. 00
5322. 85
15207. 50
5390. 00
7573.50
1685. 40
5031. 00
18501. 60
864. 00
776. 00
1200. 00
900. 00
448. 50
2752.00
3504. 00
162. 00
4290. 00
35030. 00
1903. 00
3543. 00
700. 00

6860. 00

3. 000
140. 000

180. 000

3700. 000
2500. 000

11000. 000

25. 000
0. 320
0. 700
0. 250
0. 650
19. 750
7.000
0. 510
1.590
5. 160
3.120
96. 000

97. 000

150. 000

100. 000
3. 450
3. 200
2. 400

81. 000
0. 390
1.750
0. 200
1.500

68. 000

245. 000

180. 00

3700. 00
2500. 00

11000. 00

1125. 00
3783. 04
2881. 90
2162. 00
5322. 85
15207. 50
5390. 00
7573. 50
1685. 40
5031. 00
18501. 60
864. 00
776.00
1200. 00
900. 00
448. 50
2752.00
3504. 00
162. 00
4290. 00
39550. 00
1903. 00
3543. 00
1700. 00

6860. 00

00000000000
o
o
o

0. 000

0. 000
0. 000
0. 000
0. 000
0. 000

0. 000



Dat e 11/14/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 114
CERTI FI ED BY- DI VI SION OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 11/ 14/00
PROPOSAL: 20001114032
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNIT
NUVBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
90005 M SC EACH 24. 000 435. 000 10440. 00 535. 000 12840. 00 0. 000 0. 00
| TEM 90005C, STORM SEVER NMANHO
BASI N FRAME & COVER, SPECI AL
90005 M SC EACH 11. 000 494. 000 5434. 00 494. 000 5434. 00 0. 000 0.00
| TEM 90005D, | NLET FRAME, GRAT
BOX, SPECI AL
90030 M SC L. F. 1250. 000 10. 500 13125. 00 10. 500 13125. 00 0. 000 0. 00
| TEM 90030B, CONCRETE CURB & G
24-1NCH, TYPE D
90033 M SC S.Y. 909. 000 3. 250 2954. 25 3. 250 2954. 25 0. 000 0. 00
| TEM 90033A, PULVERI ZED TOPSO
90033 M SC S Y 1310. 000 22.900 29999. 00 23. 900 31309. 00 0. 000 0. 00
| TEM 90033B, HES BONDED CONCRE
PORTLAND CEMENT OVERLAY, 3 1NC
90591 TEMPORARY COVER PLATES EACH 161. 000 110. 000 17710. 00 110. 000 17710. 00 0. 000 0. 00

PROPCSAL TOTAL. ...... 918068. 47 942194. 47 0. 00



Dat e 11/14/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114033

20302

20401
20411
20419
20421
20501
20502
21301
30404
30424
40204
40301
40501
40721
40728
50409
52003
52005
52061
52063
52075
52107
52117
52151

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS REEI VED

PACE:

115

LETTI NG DATE: 11/ 14/00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
250. 000 2500. 00
250. 000 2500. 00
4500. 000 4500. 00
2500. 000 2500. 00
2. 000 11800. 00
1. 860 427. 80
13. 310 2129. 60
2. 000 17000. 00
4. 200 37745. 40
4.200 29080. 80
8000. 000 8000. 00
8. 750 161000. 00
1. 500 11790. 00
1.100 1364. 00
0. 250 2850. 00
195. 000 132600. 00
20.970  239058. 00
1. 000 7300. 00
528. 530 5813. 83
40. 000 240. 00
24. 000 1488. 00
120. 000 120. 00
140. 000 560. 00
135. 000 12150. 00
24. 000 7008. 00
125. 000 14625. 00
140. 000 1120. 00
1500. 000 3000. 00

STATE PRQIECT(S): 5914 00-71 LOCATI ON 25/1 OMA COUNTY
BARNEVELD - BLUE MOUNDS RD
CTH ID
| OMA COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF
R NO 1: MEI SE CONSTRUCTI ON | NC. & MEI SE CONSTRUC
R NO 2: THE KRAEMER CO., LLC
R NO 3 PAYNE & DOLAN, | NC.
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI T UNIT
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRCE AMOUNT
CLEARI NG STA. 10. 000 100. 000 1000. @ 250. 000 2500. 00
GRUBBI NG STA. 10. 000 100. 000 1000. 00 250. 000 2500. 00
REMOVI NG OLD CULVERT, STATION LS 1. 000 10000. 0@ 10000. 00 5000. 000 5000. 00
81+26
REMOVI NG OLD CULVERT, STATION LS 1. 000 5000. 000 5000. 00 5000. 000 5000. 00
99+15
REMOVI NG PAVEMENT S.Y. 5900. 000 2.600 15340. 00 2.000 11800. 00
REMOVI NG GUARDRAI L L.F. 230. 000 2.000 460. 00 1.500 345. 00
REMOM NG ASPHALTI C SURFACE, BU S. . 160. 000 8. 240 1318. 40 10. 000 1600. 00
REMOVI NG ASPHALTI C SURFACE, M TON 8500. 000 4.630 39355. 00 2.400 20400. 00
COVVON EXCAVATI ON C.Y. 8987. 000 3. 000 26961. 00 4. 450 39992. 15
ROCK EXCAVATI ON C.Y. 6924. 000 5. 000 34620. 00 7.900 54699. 60
FI NI SHI NG ROADWAY LS 1. 000 2000. 000 2000. 00 1500. 000 1500. 00
CRUSHED AGGREGATE BASE COURSE TON 18400. 000 7.680 141312. 00 6. 400 117760. 00
SALVAGED ASPHALTI C PAVEMENT, B TON 7860. 000 3. 280 25780. 80 2.400 18864. 00
ASPHALTI C MATERI AL FOR TACK CO GAL. 1240. 000 1.100 1364. 00 1.100 1364. 00
QWP, ASPHALTI C M XTURE TON 11400. 000 0. 250 2850. 00 0. 250 2850. 00
ASPHALTI C MATERI AL FOR PLANT M TON 680. 000 195. 000 132600. 00 195. 000 132600. 00
ASPHALTI C CONCRETE PAVEMENT, T TON 11400. 000 20. 970 239058. 00 20. 970 239058. 00
DENSI TY | NCENTI VE, ASPHALTI C C DOL 7300. 000 1.000 730. 00 1.000 7300. 00
CONCRETE MASONRY, ENDWALLS cY. 11. 000 600. 000 6600. 00 420. 000 4620. 00
CULVERT PIPE, CLASS IIl, 18 INL.F. 6. 000 18. 000 108. 00 189. 000 1134. 00
CULVERT PIPE, CLASS IIl, 24 INL.F. 62. 000 22.000 1364. 00 35. 000 2170. 00
APRON ENDWALLS FOR CULVERT PI P EACH 1 000 110. 000 110. 00 125. 000 125. 00
APRON ENDWALLS FOR CULVERT PI P EACH 4. 000 150. 000 600. 00 140. 000 560. 00
Pl PE CATTLE PASS L.F. 90. 000 105. 000 9450. 00 125. 000 11250. 00
CORRUGATED STEEL CULVERT PIPE, L.F. 292. 000 22.000 6424. 00 42.000 12264. 00
CORRUGATED STEEL CU.VERT PI PE, L.F. 117. 000 150. 000 17550. 00 113. 000 13221. 00
STL APRON ENDW. FOR CLVRT PI PE EACH 8. 000 150. 000 1200. 00 140. 000 1120. 00
STL APRON ENDW. FOR CLVRT Pl PE EACH 2.000 1600. 000 3200. 00 1200. 000 2400. 00

52158



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001114033

REPCRT OF THE THREE LOW BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PACE:

116

LETTI NG DATE: 11/ 14/00

| TEM

NUVBER | TEM DESCRI PTI ON UNI'T
52205 RCCP, CL IIIl, 24-1NCH L. F.
52207 RCCP, CL 111, 30-1NCH L. F.
52264 RCCP, APRON ENDWALLS, 24-1 NCH EACH
52266 RCCP, APRON ENDWALLS, 30-1 NCH EACH
60603 GROUTED RI PRAP CY
60604 MEDI UM RANDOM RI PRAP CY
61123 | NLETS, TYPE 8 EACH
61170 | NLET COVERS, TYPE M5 EACH
61408 STEEL PLATE BEAM GUARD, CLASS L.F
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61910 MOBI LI ZATI ON LS
62401 WATER MGAL
62505 SALVACED TOPSO L S'Y
62702 MJLCH NG SY
62811 EROCSI ON BALES, DELIVERED EACH
62812 EROCSI ON BALES, INSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 EROCSI ON VAT, DELI VERED, CLASS S.Y
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y
62905 FERTI LI ZER, TYPE B CWrI.
63003 SEEDI NG TEMPORARY LB
63008 SEEDI NG M XTURE NO 10 LB
64202 FIELD OFFICE, TYPE B LS
64210 FI ELD LABORATORY LS
64301 TRAFFI C CONTROL LS
64506 CEOTEXTILE FABRIC, TYPE HR S Y.
64602 PAVEMENT MARKI NG 41 NCH, EPOX L.F
64618 PVMI MRKNG, CHANNELI ZING, 8&IN L.F
64636 LOCATI NG NO PASSI NG ZONES M.
64710 PVMI MRKNG STOP LINE, 18 INCH L.F.
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG, CABC L. F.
65060 CONSTRUCTI ON STAKING, PIPE CUL EACH
65080 CONSTRUCTI ON STAKI NG, RESURFAC L. F.
66501 SAW NG EXI STI NG PAVEMENT L. F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
6. 000 32. 000
68. 000 52. 000
2.000 550. 000
2. 000 800. 000
5. 000 100. 000
65. 000 50. 000
1. 000 900. 000
1. 000 250. 000
180. 000 12. 000
1. 000 2000. 000
1. 000 8200. 000
54. 000 20. 000
17900. 000 0. 480
24000. 000 0. 110
150. 000 6. 000
150. 000 6. 000
5000. 000 1. 000
5000. 000 1. 000
10000. 000 0. 040
1. 000 200. 000
1. 000 250. 000
7600. 000 0. 700
7600. 000 0. 700
23. 000 26. 000
280. 000 3. 000
500. 000 5. 000
1. 000 2500. 000
1. 000 1500. 000
1. 000 3520. 000
190. 000 2.500
55000. 000 0.170
310. 000 0. 800
2. 600 307. 000
210. 000 5. 000
3400. 000 0. 880
3400. 000 0. 880
9. 000 125. 000
11100. 000 0. 200
288. 000 4.000

3250. 00
900. 00
250. 00
2160. 00
2000. 00
8200. 00
1080. 00
8592. 00
2640. 00
900. 00
900. 00
5000. 00
5000. 00
400. 00
200. 00
250. 00
5320. 00
5320. 00
598. 00
840. 00
2500. 00
2500. 00
1500. 00
$20. 00
475. 00
9350. 00
248. 00
798. 20
1050. 00
2992. 00
2992. 00
1125. 00
2220. 00
1152. 00

175. 000
82. 000
765. 000
725. 000
120. 000
40. 000
900. 000
220. 000
15. 000
2400. 000
13500. 000
20. 000

. 600
100
000
000
800
800
050
150. 000
150. 000
0. 650

0. 550

30. 000

2. 000
4.100
2500. 000
1750. 000
3520. 000
2.000
0.170

0. 800
307. 000
5. 000

0. 650

0. 650
285. 000
0. 250

2. 000

ooV umOr

1050. 00
5576. 00
1530. 00
1450. 00
600. 00
2600. 00
900. 00
220. 00
2700. 00
2400. 00
13500. 00
1080. 00
28640. 00
2400. 00
750. 00
750. 00
4000. 00
4000. 00
500. 00
150. 00
150. 00
4940. 00
4180. 00
690. 00
560. 00
2050. 00
2500. 00
1750. 00
3520. 00
380. 00
9350. 00
248. 00
798. 20
1050. 00
2210. 00
2210. 00
2565. 00
2775. 00
576. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
60. 000 360. 00
48. 000 3264. 00
650. 000 1300. 00
750. 000 1500. 00
152. 010 760. 05
40. 000 2600. 00
700. 000 700. 00
250. 000 250. 00
11. 700 2106. 00
1744. 690 1744. 69
17650. 000 17650. 00
35. 000 1890. 00
0. 600 10740. 00
0. 090 2160. 00
5. 000 750. 00
5. 000 750. 00
0. 350 1750. 00
1. 500 7500. 00
0. 010 100. 00
150. 460 150. 46
150. 460 150. 46
0. 550 4180. 00
0. 550 4180. 00
25. 230 580. 29
4.150 1162. 00
5. 330 2665. 00
2500. 000 2500. 00
2500. 000 2500. 00
3520. 000 3520. 00
2.570 488. 30
0. 700 38500. 00
0. 800 248. 00
307. 000 798. 20
5. 000 1050. 00
0. 880 2992. 00
0. 880 2992. 00
125. 000 1125. 00
0. 200 2220. 00
1.900 547. 20



Dat e 11/14/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001114033

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

PACE:

117

LETTI NG DATE: 11/ 14/00

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT

SAW NG CONCRETE PAVEMENT, FULL L.F. 48. 000 10. 000 480. 00
M SC cY. 1025. 000 12. 000 12300. 00
90034A BREAKER RUN, SPECI AL
QWP, BASE COURSES TON 18400. 000 0. 450 8280. 00
RUBBLI ZI NG EXI STI NG PCC SY. 24700. 000 1.500 37050. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 23. 000 50. 000 1150. 00

PROPCSA. TOTAL. .. .... 886335. 40

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
5. 000 240. 00
13. 950 14298. 75
0. 250 4600. 00
1. 550 38285. 00
24. 000 552. 00
889270. 70

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
3. 000 144.00
25. 000 25625. 00
0. 250 4600. 00
1. 400 34580. 00
22. 000 506. 00
916149. 08



Dat e 11/14/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001114034

STATE PRQJECT(S): 4171- 06-60

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 05/

BROWN

COUNTY

PAGE: 118

LETTI NG DATE: 11/ 14/00

MASON ST, CITY OF GREEN BAY, FOX RI VER BRI DCE
STH 54
BROWN COUNTY

Bl DDER NO 1 QUALI TY SANDBLASTI NG, | NC.
BI DDER NO 2 UNI TED PAI NTI NG | NC
BI DDER NO 3 LI BERTY MAI NTENANCE, | NC
| TEM
NUMVBER | TEM DESCRI PTI ON UNIT
61910 MOBI LI ZATI ON LS
64202 FIELD COFFI CE, TYPE B LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
90004 M SC LS
90004A, STRUCTURE REPAI NTI NG
ABRASI VE, CLASS C, STRUCTURE B
90004 M SC LS
90004B, STRUCTURE OVERCQOATI NG
AND PRI M NG STRUCTURE B 5-134
90008 M SC DAY
90008A, PORTABLE CHANGEABLE ME
SI GN
90520 CONTAI N & COLLECT WASTE MATERI LS

NEG PRES CONTAIN & COLL WASTE LS
PORTABLE DECONTAM NATI ON FACIL LS

90560
90565

PROPOSAL

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

1. 000 85550. 000 85550. 00

1. 000 4500. 000 4500. 00

1. 000 27650. 000 27650. 00

3900. 000 0. 500 1950. 00

2430. 000 3. 000 7290. 00

4680. 000 0. 500 2340. 00

2070. 000 2.500 5175. 00

1.000  485500.000 485500. 00

1. 000 58000. 000 58®0. 00

20. 000 200. 000 4000. 00

1. 000 38400. 000 38400. 00

1 000 244250. 000 244250. 00

1. 000 5000. 000 5000. 00

TOTAL. . ..... 969605. 00

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
60000. 000 60000. 00
1500. 000 1500. 00
5000. 000 5000. 00
0. 300 1170. 00
0. 500 1215. 00
0. 200 936. 00
0. 500 1035. 00
640000. 000 640000. 00
206000. 000 206000. 00
25. 000 500. 00
6000. 000 6000. 00
415000. 000 415000. 00
1500. 000 1500. 00
1339856. 00

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
100000. 000 100000. 00
10000. 000 10000. 00
12000. 000 12000. 00
1. 000 3900. 00
5. 000 12150. 00
0. 500 2340. 00
2. 000 4140. 00
1394500. 000 1394500. 00
330000. 000 330000. 00
80000 1600. 00
25000. 000 25000. 00
200000. 000 200000. 00
15000. 000 15000. 00
2110630. 00



